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UNIVERSITY OF PUERTO RICO
CENTRAL ADMINISTRATION
NOTICE OF REQUEST FOR PROPOSAL RFP #DRO 25-002 / 06424
DESIGN AND SUPERVISION SERVICES

Timeline:
RFP publication date: July 10, 2024.

July 18, 2024, Time: 10:00 am
Location: Edificio A — Hotel Colegial's Building
Coordinates: 18.21810, -67.14444)

Site visit (Not Compuisory)

Deadline for Request

for Information by email: July 26, 2024, Time: on or before 4:30pm.

Response for Request

for information by email: August 2, 2024, Time: on or before 4:30pm.

The proposal must be submitted by email on or before 11:59pm (AST) on August 13, 2024.
Address the indicated contacts in Section Il (Mr. Julio Collazo Rivera, attention to Arch.
Alejondro Argielles and Eng. Carlos Hiraldo Torres). The University of Puerto Rico {UPR) will
accept offers via email in digital PDF format at uprrecovery.fp@upr.edu.

"y The UPR is working towards its recovery, which requires the issuance of this Request for Proposall
};}E for Design and Supervision Services for the UPR Recovery Project 06424-DR0O-4-2024-RUM-
‘ “Sanchez Hidalgo", “Edificio B" and “Hofel Colegial” Buildings at
the University of Puerto Rico, Mayagiez Campus. The purpose of this RFP is to request and
receive proposals from qualified Architecture and Engineering firms for the development of all
design documents: Basis of Design, detail design, specifications, cost estimates, schedules,

The project considers one project worksheet (06424) that will impact three buildings located
at MayagUez Campus. The project considers several rehabilitation tasks that will restore the
facilities to their pre-disaster design, function, and capacity, including mitigation tasks as
recommended by FEMA. All work o be performed must be within the existing footprint. Some
works include mitigation measures and code compliance measures as recommended by
FEMA in the respective scope of work for each building. Due to the structure's year of
construction, it may be necessary lead or asbestos inventories, abatement specifications 1o
define the hazardous materials SOW in relation to the scope of the damages to be repaired.
The rehabilitation tasks consider surfaces freatment, roof waferproofing, openings, VCT floors
and bases, acoustical ceilings, and air conditioner units among other repairs and
replacements. This RFP aims to develop the permanent works (Category E) obligated by FEMA
in Public Assistance (PA) and Hazard Mitigation Program (HMP). The A/E firm will be working on
the respective scope of work, as stated by FEMA. The design scope will be executed in
concurrence for all impacted project buildings that are included in the Project Worksheets.
The Awarded proponent is responsible for the evaluation of the FEMA SOW and development
of the alignment/improved project package result of the methods of repair, construction
logistics and others for o complete and constructible facility or system,

The UPR is an equal opportunity employer and does not discriminate as fo sex, gender or sexual
identity, race, age, national origin, religious creed, civil status, war veterans, handicap or
disable status. The UPR reserves the right to reject any or all proposals and to award the auction
under the conditions it deems

amount of the bids or to cancel the auction award at any time before the contract is signed.
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1.

Initia

BACKGROUND AND PURPOSE

The University of Puerto Rico (the “UPR") is a public corporation of the Government of
Puerto Rico, organized by Act No. 1 of January 20, 1966, as amended, known as “Ley
de la Universidad de Puerto Rico” (the “UPR Act”), 18 LPRA § 601 et seq, and a higher
education institution. The UPR was severely devastated by Hurricane Maria, and as a
result, is a subrecipient of the Puerto Rico Department of Housing (the “PRDOH"), under
the CDBG-DR Non- Federal Match Program, and the Public Assistance Program of the
Federal Emergency Management Agency (the “FEMA").

The UPR is working towards its recovery, which requires the issuance of this Request for
Proposal (the “RFP") for Design and Supervision Services for the UPR Recovery Project:
06424-DRO-4-2024-RUM-Reconditioning and Repairs of “Sanchez Hidalgo”, “Edificio B”
and “Hotel Colegial” Buildings at the University of Puerto Rico, Mayagiez Campus,
(“The Project”). This Program is $1,140,815,054.59 which 90% ($1,026,733,549.92) funded
by FEMA and 10% matching funds of CDBG-DR Non- Federal Match Program and
institutional funds. The purpose of this RFP is fo request and receive proposals from
qualified Architecture and Engineering firms for the assessment of building’s current
conditions and needs and the development of all design documents: As-Built,
Programming, Basis of Design, Design Phases, Specialized Studies, Specifications, Cost
Estimates, Schedules, Execution Logistic Plan, Permits, assistance in bidding phase and
any other required documentation for the compliance of the requirements of FEMA and
PRDOH/CDBG-DR Non-Federal Match Program, including but not limited to FEMA scope
alignment and alternative procedure documentation as needed. The awarded firm
or professional will also provide services of oversight and coordination for the
execution of a complete comprehensive project.

Proponents must explain in detail how they will be able to provide the required services
and achieve the expected results, while in compliance with FEMA and PRDOH/CDBG-
DR Non-Federal Match Program requirements. Previous experience with projects
subject to compliance requirements under FEMA and PRDOH/CDBG-DR Non-Federal
Match Program is very important. Review and verification through the site area of
FEMA's Scope of Work (the "SOW”) isrequired, as well as the development of a detailed
SOW (based exclusively in the FEMA SOW of hurricane damages provided) with current
industry construction costs for the repair in compliance with applicable actual codes
and regulations. In addition, proponents shall provide the percent fee applicable for
any future additional scope or scope change required for reinstate facility to normal
functional operation.

The awarded proponent shall comply with all applicable Federal, state, and local laws,
rules, regulations, and policies relating to FEMA Public Assistance Program and PRDOH
CDBG-DR Program services. This includes without limitation, applicable Federal
Registers; 2 C.F.R. part 200 Uniform Administrative Requirements, Cost Principles, and
Audit Requirements for Federal Awards; Community Development Act of 1974; 24 C.F.R.
part 570 Community Development Block Grant; applicable waivers; Fair Housing Act,
24 C.F.R. § 35,24 C.F.R. part 58, 24 C.F.R. part 135; National Historic Preservation Act; 2
C.F.R. part 200.101, where applicable, and any other applicable state laws or
regulations, including the requirements related to nondiscrimination, labor standards,
and the environment; and Action Plan amendments and HUD's guidance on the funds.
Click on link to see Compliance with Federal Law, Regulations and Executive Orders.
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2. CONTACT AND TIMELINE
The RFP shall be sent and addressed to:

Mr. Julio Collazo Rivera, Director
Office of Physical Development & Infrastructure

Attention to:

Arch. Alejandro Arguelles, Director

Eng. Carlos Hiraldo, Field Operation Manager’s
Disaster Recovery Office

University of Puerto Rico

Jardin Botdnico Sur 1187, calle Flamboydn
Rio Piedras, Puerto Rico 00926-1117

Tel. (787) 250-0000, Ext. 5099

E-mail: uprrecovery.rip@upr.edu

NOTICE: Interested proponents must register receipt of this RFP and confirm their intent to
participate at uprrecovery.rfp@upr.edu. Failure to register via email will result in
automatic disqualification. Registered proponents will receive the following when
applicable:

e Notice of changes or cancelation of the RFP;

e Addendums (Responses to questions or clarifications, additional documents,
etc.);

e Time extensions;

e Notice of award.

Receipt registration must include the following information:

1. Company’s name.

2. Representative's name.

3. Representative’'s emaiil.

4. Interested proponents who are employees or contractors of the UPR are obligated
to disclose their relationship with the University when confirming their interest in
participating. For more information, please see Section 15.2.2 of this RFP.

Performance Evaluation

Please be advised that the resulting contract from this Request for Proposal (RFP) process will
be subject to a series of performance evaluations throughout its term. By assessing the
performance of the contractor at different stages of the contract term, the University aims to
uphold the principles of fairness, transparency, and efficiency in government procurement.
The evaluations will seek to review contractors’ performance in the following or more areas:
quality standards, delivery fimelines, regulatory requirements, level of quality and value for the
resources invested, and professionalism. The feedback obtained through performance
evaluations can be used to identify areas for improvement and optimize the procurement
processin the future, enabling the contractor and the University to learn from past experiences
and enhance its practices for better outcomes.
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3. TIMELINE AND SUBMISSION DATE

Description Date
RFP publication July 10, 2024.
Site Visit (Not compulsory): Edificio A - Hotel Colegial’s
Building, Coordinates: (18.21810, -67.14446). Be advised July 18, 2024

that interested proponents must register via email. Please
provide the complete company name, representative’s
name, and email.

Time: 10:00am

July 26, 2024, Time: on or
Deadline for Request for Information (RFI) by email before 4:30pm Atlantic
Standard Time (AST)

August 2, 2024, Time: on or
Response for Request for Information by email before 4:30pm Atlantic
Standard Time (AST)

The proposal must be submitted by email. Address August 13, 2024, Time: on or

the indicated contacts in Section 2 - CONTACT (Mr. before 11:59pm Atlantic
Julio Collazo Rivera, Attention to Eng. Carlos Hiraldo) Standard Time (AST).
Award Nofification October 2024
Execution of Agreement November 2024

The proposal must be compiled in digital PDF format. The dates may be subject to
change at the discretion of the UPR. Interested proponents have the responsibility of
verifying and checking the email from which they issued a notice of receipt of this
RFP, as was indicated in Section 2 of this RFP. All official communication related to
this RFP will be per that indication. The award notice of this proposal shall not
constitute the formal agreement between the parties.

. PROJECT DESCRIPTION

The project considers one project worksheet (06424) that will impact three buildings
located at the Main Campus of the University of Puerto Rico at Mayaguez. The
project considers several rehabilitation tasks that will restore the facilities to their pre-
disaster design, function, and capacity, including mitigation tasks as recommended
by FEMA. All work to be performed must be within the existing footprint. Some works
include mitigation measures and code compliance measures as recommended by
FEMA in the respective scope of work for each building. Due to the structure's year
of construction, it may be necessary lead or asbestos inventories, abatement
specifications to define the hazardous materials SOW in relation to the scope of the
damages to be repaired. The rehabilitation tasks consider surfaces tfreatment, roof
waterproofing, openings, VCT floors and bases, acoustical ceilings, and air
conditioner units among other repairs and replacements.

PW DI # DI Name

06424 155517 | Edificio 010 Edificio Efrain Sdnchez Hidalgo

Edificio 012 Edificio B - Administracion de Pequenas
06424 209545 Empresas y Oficinas Administrativas

06424 252176 Edificio 011 Edificio A - Hotel Colegial
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This RFP aims to develop the permanent works (Category E) obligated by FEMA in
Public Assistance (PA) and Hazard Mitigation Program (HMP). The A/E firm will be
working on the respective scope of work, as stated by FEMA.

The design scope will be executed in concurrence for allimpacted project buildings
that are included in the Project Worksheets. The Awarded proponent is responsible
for the evaluation of the FEMA SOW and development of the alignment/improved
project package result of the methods of repair, construction logistics and others for
a complete and constructible facility or system. As part of the development, the
A/E firm evaluates and develops the design package that considers:

a. Alignment of Scope for submission to COR3 and FEMA for the compliance of
the requirements of FEMA and PRDOH/CDBG-DR Non-Federal Match
Program, that might consider the following strategies:

o Improved Project or Scope of Work Alignment shall follow all the
requirements for approval of FEMA, as applicable.

o The scope alignment/improved project package will be evaluated
and developed at the beginning of the design phase for submission
to COR3 and FEMA. The alignment/improved scope shall be included
as part of the final construction documents phase as an alternate
SOW pending COR3/FEMA approval. Refer to Appendix G for the
FEMA requirements and checklist for submission of alternatives
procedures (share funds, alternate projects, improved projects)

b. Design Services which include, but may not be limited to:

o Visit and identify the FEMA damages (as per SOW Appendix)

o Validation of the strategy with the owner (UPR ORD & UPR Campus)

o As-Built

o Design (schematic, design development, construction documents),
technical specifications, cost estimates, schedules, and bidding
phase assistance.)

o Infrastructure, safety, energy efficiency and technology measures in
accordance with the hazard mitigation scope

o Abatement for lead and asbestos materials

o Endorsements and Permits

o Technical Studies as Additional Services (detailed or described the
possibles)

o Field Supervision

o Ofther services required for the design and supervision services.

c. Development of the Logistic Plan for the Design, Permits, Bid packages and
Construction Execution phases in relation to the approved budgets and
schedule. The purpose of this plan is to coordinate activities with the UPR
Aguadilla Campus to not cause adverse effects with the academic and
administrative functions.
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In general terms, the required tasks for those buildings are as follows (See SOW in
Appendix F for specifications).

5. SERVICES

The Awarded Proponent will carry out, as part of the design and supervision services,
all the activities and responsibilities identified below, acknowledging that this does not
constitute an exhaustive list of the duties, which can increase due to the very nature
of the work:

5.1 ALTERNATIVE PROCEDURES SERVICES RELATED TO FEMA’S SOW

5.1.1 The Alternative Procedures shall be developed per the Public Assistance
Program and Policy Guide (PAPPG) V3.1 2018, Chapter 2, section VII.G (Capped
Projects). Alternative Procedures consist of the following projects:

Improved
Consolidated
Alternate
Share funds
Excess funds

©00 00

5.1.2 The scope of work includes, but is not limited, to the following:

1. Review, evaluation, and familiarization with the projects that are part of
the Alternative Procedures.

2. Develop and prepare a turnover package (TOP) for submission to COR3
and FEMA. The TOP shall include, but is not limited, to the following:

Transmittal letter.

Project narrative -Description with cost effectiveness and benefits of
the Alternative Procedure project and Mitigation proposal resiliency.
FEMA requested forms per the PAPPG guidelines.

Schematic design

New scope of work alignment with cost.

Possible mitigation measures proposal to be transferred from original
project to the alternate.

Detailed Cost estimates.

Schedule.

i. Applicable permits for each turnover package.

j. Development and submission of any required document as stated
by the PAPPG and the Alternative Procedures guidelines.

o Q

"0 00

o Q

5.1.3 The selected proponent shall be available to meet with FEMA and CORS3 as
part of the development and submission of the TOP for Alternative Procedure.

5.1.4The selected proponent shall respond to any requests for information (RFl)
from FEMA and CORS3 derived of the process of evaluation and selection for this
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RFQ. Qualified firms or individuals should have experience in historic
restoration/rehabilitation design and engineering services (mechanical, civil,
structural, electrical, roof waterproofing specialist, cost estimator, vertical
communication (elevator) engineer, historic buildings consultant) that are
necessary for the reconstruction of these facilities. The UPR’s goal is to receive
the highest level of quality that aligns with its needs at the lowest reasonable
price from an experienced and qualified firm.

Please, for more information, refer to Appendix G for overview and processing
the requirements for Alternatives Procedures — Example for Public Assistance-
Alternative Procedures (Section 428) Guide for Permanent Work FEMA4339-DR-
PR.

5.2 SERVICES RELATED TO FEMA'S SOW

Initials

5.2.1 The provided SOW serves as fundamental base for the development of a

final detailed SOW. This final detailed SOW is required for submission to FEMA
as part of the schematic design phase, for the purpose of Scope of Work
Alignment. The UPR will provide guidelines for roof design. The awarded
proponent will be responsible for the design following such guidelines and
for preparing cost estimates for the mentioned SOW and any additional
SOW as required by UPR for compliance with all internal and FEMA
procedures. In addition, the awarded proponent shall perform technical
assessments of existing roof conditions, technical specifications, including
but not limited to infrared photography; uplift test; cores; materials; roof
elements, including equipment, and existing roof perforations to be
included as part of the as built. These plans and other documents will
comply with the above requirements and must be submitted to the UPR for
consideration and approval.

5.2.2 The Awarded Proponent is responsible for verifying the SOW, Method of

Repair (MOR), Bipartisan Budget Act of 2018, Pub. L. No. 115-123, § 20601,
132 Stat. 64 (2018) approved work included in this document. The Campus
Liaison will coordinate the visit as soon as possible.

5.2.3 The Project shall comply with FEMA’s requirements for Category E -

Permanent Work as stated in the Public Assistance Program and Policy
Guide FP104-009-2/April 2018 and Puerto Rico's construction laws,
regulations, and codes.

5.2.4 The Awarded Proponent is responsible for notifying the UPR's representative

in case of any change that may affect the primary SOW.

5.2.5 Aspart of the design and supervision services to be provided, the Awarded

Proponent will serve as a consultant in all matters related, constituting an
advisory resource for the UPR in the plans, strategies, and actions referred
and/or requested by the President or his authorized representative, COR3
or FEMA, and will be available to complete said requests and attend the
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meetings that the UPR deems necessary.

The Awarded Proponent will evaluate the 406 Hazard Mitigation proposed
by FEMA and determine ifit's viable or if there are better proposal measures
to provide Hazard Mitigation to the facility. In case of a change, the
awarded proponent, in coordination with the UPR’s representative, will
prepare a Hazard Mitigation proposal for submission to FEMA for its
corresponding approval.

The Awarded Proponent will work as a representative of the UPR during the
development of the Project. The personnel designated by the Awarded
Proponent to oversee the project must be authorized and licensed to
exercise the professions of engineering and/or architecture in Puerto Rico
and must be a bona fide member of the Professional College of Engineers
and Land Surveyors of Puerto Rico or the Architects and Landscape
Architects Association of Puerto Rico with the corresponding membership
fee payment up to date.

As part of the Basic Services the Awarded Proponent will have the
responsibility related to the preparation, processing, and obtaining all the
endorsements and permits required for the Project. This includes the
responsibility of evaluating and determining the applicable permits to the
Project and undertaking all necessary actions to ensure compliance with
both state and federal agencies. These efforts will not constitute additional
services but will be integral to the basic services provided. The costs
associated with submitting the endorsements, engaging tfechnical
consultants, and/or acquiring permits from the relevant agencies will be
included as part of the reimbursable expenses.

These responsibilities also extend to obtaining permits and certificates for
lead and asbestos remediation in buildings constructed before 1990. In
addition, any permit from environmental and historical agencies is required
for this project.

The UPR reserves the right to award and request Additional Services. The
award of Additional Services for a contract does not imply the complete
utilization of the Additional Services amount. All necessary additional
services must be requested to or authorized by the UPR. Requests for
Additional Services will be made in writing, detailing their nature and
associated costs, including coordination costs and the time required for
execution. The UPR could also request additional services to the Awarded
Proponent per this section of the RFP.

Unless covered under the definition of Basic Services, all services that
deviate from the generally accepted architecture/engineering practices
will be considered as additional services. Specifically, this refers to services
beyond those described in the contract, which the UPR will approve in
writing, and within the budget allocated for these services.
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Upon confract signing, to activate the Additional Services clause, the
awarded proponent must submit a proposal. The UPR will then assess the
necessity of performing the additional services. If deemed necessary, and
in compliance with the federal procurement process, the UPR may request
a minimum of three different proposals. Alternatively, the UPR can activate
the clause by requesting additional services from the awarded proponent.

e Please refer to Appendix F for a complete FEMA’s SOW.

6. COST PROPOSAL
The proposal must be submitted only in the Table Form stated in Appendix D.

Note: Do not modify the template in Appendix D. All spaces are required and must
be filled. If any space does not apply you should put (N/A) or other information. This
is a substantial requirement, do not leave any blank spaces, for it could be cause for
disqualification.

7. REQUIRED DOCUMENTS FOR THE SUBMISSION OF THE PROPOSAL
General Instructions

The evaluation and selection of a proposal will be based on the information submitted
as required in this RFP. Additional information may be required upon interviews, if
conducted. Proponents should respond clearly and completely to all requirements.
Failure to respond to each of the requirements in the RFP will be grounds for
disqualification. Disqualified proponents will not be considered by the Evaluation
Committee. The proponent must carefully examine the RFP documents and submit
Appendix E as required. The submission of a proposal by a proponent will be
considered evidence that it has read, understands, and accepts these requirements.
The proponent must understand that any study or information presented is provided
in good faith, with the purpose of offering access to the same information that the
UPR obtained. Said information or studies must be supplemented by personal
research and interpretation to be judged by the bidders. It is the responsibility of the
proponents, not the UPR, any misinterpretation of the information presented.

Elaborate proposals (e.g., expensive artwork), beyond that sufficient to present a
complete and effective proposal, are not necessary or desired.

Mandatory requirements, Proposal Preparation, and Submission
Professional services of Design and Supervision companies or individuals with current
license to practice engineering or architecture in Puerto Rico are required.

Before submitting the offer, the proponent should carefully examine the RFP or
proposal form provided in the RFP documents. The proponent will be responsible for
any errors or omissions in the offer. Proposals will be submitted in said form and shall
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be initialized and signed on each page provided for it, in accordance with the

following:

a.

If the proponent is an individual, the offer will be signed with the individual’s
name and should indicate “Individually.” The individual's physical and postal
address, telephone and email will be included, also proposal number and title
of this RFP.

i. If the proponent is an individual operating under the name of a
firm, the offer will be signed by the individual. The proponent will
include the name of the firm under which it operates (dba). The
postal and physical address, email, telephone of the firm will be
included, also bid number and title of this RFP.

If the proposer is a professional services corporation (P.S.C.), a limited liability
company (L.L.C) or a limited liability partnership (L.L.P), its offer will be signed
by its president, secretary, or other authorized official, according to its
corporate resolution in this regard. The seal of the corporation must be
afttached. The physical and postal address, email, telephone of the main office
of the corporation will be included, also proposal number and title of this RFP.

The offer and the documents identified below will be addressed to the indicated
contacts in Section 2 - CONTACT via email in digital PDF format.

Proposers responding to this RFP must comply with the following documents:

Initials

Letter of Intent - (1-page limit): Identifying the name and number of the RFP,
and date of submittal. The leftter must be signed by an authorized
representative of the organization, that states the acceptance of the Terms
and Conditions of this RFP, providing the exact business name to conduct
business with the UPR, and address, telephone, fax number, e-mail address
and SAM Entity Identifier Number.

o SAM registration and annual renewal is a contract requirement.
Proponents in the process of registering and/or renewing their SAM
can participate in this RFP, however, if SAM registration and/or
renewal process is not done by the time of award, your proposal
may be rejected for not meeting federal procurement requirements.

Appendix A - Statement of the Bidder

Appendix B — Required Federal Documents (Lobbying Certification, Non-
Conflict of Interest Certification and Limited Denial of Participation
Affidavit)

Appendix D - Cost Proposal, including additional SOW fee percentage (%)
A color copy of the engineer’s or architect’s professional ID (Idenfificacion
de Colegiacion) and a copy of the Department of State License.

Copy of initialized RFP and its Appendices.

Appendix E — Response Checklist - Before signing and submitting the
proposal for this Project, interested proponents should carefully review and
fill the Appendix E — Response Checklist. Response checklist must represent
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the reality of submitted documents. If a proponent fails to submit
documentation as indicated in the Response Checklist, the proponent will
be automatically disqualified from consideration. No exceptions will be
made to this requirement.

Request for Information (RFI)

An RFl or clarification shall be addressed by email to: uprrecovery.rfp@upr.edu on or
before the date established in this document and must reference this specific RFP
(RFP #DRO 25-002 / 06424) in the subject line of the email. No telephone inquiries will
be allowed. No further questions will be allowed after the established date. No
questions will be accepted after the deadline provided in the above schedule,
subject to any amendment to the same duly nofified.

Any interpretations, correctios, or changes to this RFP will be made by addendum.
Any changes to specifications will be made in writing and delivered to proponents
that register receipt of this RFP at uprrecovery.rfp@upr.edu. Proponents shall
acknowledge receipt of the addenda on Appendix D - Cost Proposail.

8. UPR RESPONSIBILITIES
The University of Puerto Rico PR will provide for this RFP:

e All the available information considered necessary for the Project
execution.

9. COMPENSATION FOR DESIGN AND SUPERVISION SERVICES AND PAYMENT
METHOD

The UPR will pay the Awarded Proponent only for services rendered or provided to the
satisfaction of the UPR. The Awarded Proponent will certify that it will submit invoices
for services established in the contract and any other services approved in writing by
the UPR.

For the performance of the DESIGN PHASE, the Awarded Proponent will prepare and
deliver to the UPR the documents required for the phase within the time indicated in
the basic itinerary agreed to between the parties. The design and bidding itinerary
are based on a total of calendar days, beginning on the date of the written Noftice
to Proceed, and will be interrupted by the evaluation processes carried out by the
UPR between each of the phases. Payments will be made after the UPR receives and
approves in writing the documents required in the Design Phase, as indicated in the
confract, based on a construction cost.

The Awarded Proponent must submit one (1) original and one (1) digital copy of the
invoices to be certified by the President of the University of Puerto Rico or his
authorized representative, in this case, the Director of the Office of Physical
Infrastructure  and Development at the University of Puerto Rico, Cenfral
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Administration (the “ODFI”). In addition, the Designer/Supervisor will send a copy by
email to the Project Coordinator appointed by ODFI. Each invoice must be delivered
physically to the ODFI during the first ten (10) calendar days of the following month in
which the services were rendered. During the Design Phase, the invoices must detail
the services provided or the activities carried out, accompanied by the required
documents, and comply with the Basic Services requirements established in this
contract.

During the SUPERVISION PHASE, the Designer/Supervisor must submit, along with the
invoice, one (1) monthly report with the summary of activities carried out during that
period in accordance with the Scope of Work established in the contract. The report
must include photographs that show the project progress, minutes of the meetings
with the contractors, an analysis of the current status of the Project, an evaluation of
the quality of the execution, and recommendations, among other documents that
the Designer/Supervisor considers relevant or important. The report with its
corresponding invoice must also be delivered on a Universal Serial Bus (USB) and sent
by email to the Project Coordinator appointed by the ODFI.

Payments for rendered services will be issued according to contract and within thirty
(30) calendar days, beginning on the date on which the Director of the Office of
Physical Infrastructure and Development at the University of Puerto Rico, Central
Administration approves the work performed, and the invoices and documentation
received meet all requirements.

10.PROPOSAL SCORING AND EVALUATION CRITERIA

Accepted proposals will be reviewed by the UPR and scored against the stated
criteria. The committee may review references, request interviews/presentations,
conduct inferviews, demonstrations and/or conduct on-site visits. The resulting
information will be used to score the proposals. The scoring will be tabulated, and the
proposals ranked based on the numerical scores received.

The requested proposal will be known as Design and Supervision Services to be
provided by established and experienced engineer’s or architect’s firms. The
Awarded Proponent shall be a professional or technical team fully experienced in
project designs, architectural and engineering concepts, site improvements and
infrastructure strategies, building development and technology, cost estimates,
administration, management, evaluation, project confrol (budget and schedule)
accounting, technological reporting systems, construction quality control and
processes. The proponent must also be well versed in Federal compliance, with a
proven performance record. The UPR will only consider architectural and
engineering firms with established and verifiable experience with at least two (2)
years or more of experience, with projects sponsored and funded by FEMA, CDBG-
DR program, and/or another Federal agency.

The UPR must comply with all applicable federal and state laws, regulations,

executive orders, and policy. Consequently, the UPR will review the Proponent’s
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Proposal to determine overall responsiveness and completeness of the Proposal with
respect to the components outlined in the RFP using the following evaluation criteria:

Executive Summary - Refer to Appendix A Statement of the Bidder

Provide a complete profile of your organization, mission, and vision
statements.

Experience and strategy in providing the services (up to 20 points) - Refer to Appendix
A Statement of the Bidder

Describe the organization/company’s history, experience, and capabilities as
it relates to the proposed scope of work. Be specific and detail no more than
three projects/contracts: description of work, dates, locations, challenges,
and results. (up to 5 points)

Please indicate whether you have experience working with public or federal
entities, and years of experience performing like services. Specify the entities
and supervisor of the work. The UPR may call said entities. (up to 5 points)
Provide specific examples of the services or tasks previously provided by the
entity as considered in this RFP. (up to 5 points)

Detail your firm's understanding of the challenges and barriers for a project
like this and proposed approach to overcoming these barriers. (up to 3 points)
ldentify potential risk factors and methods for dealing with these factors. (up
to 2 points)

Team qualifications (up to 25 points) — Refer to Appendix A Statement of the Bidder

Initials

The Proponent should provide detailed information about the experience and
qualifications of the Proponent’s principals, project managers, key personnel,
and staff to be assigned, including degrees, certifications, licenses, and years
of relevant experience in terms of Federal Grants and/or FEMA and FEMA
regulatory requirements. The Proponent shall specifically identify current
employees who will serve as Key Personnel. This includes the Proponent’s own
staff and staff from any subcontractors to be used. The Proponent should
demonstrate that its staff (and/or subcontractor’s staff) meet the desirable
requirements listed below and have necessary experience and knowledge to
successfully implement and perform the tasks and services. Any subcontractors
should be named, along with a description of experience and what role they
will play on the Proponent's team. The proponent should describe its
demonstrated capability to provide the staffing with the qualifications required
in this RFP through the term of the expected contract. (up to 15 points)
Attach resumes of personnel (or/and sub-contractors, if any) who will be
providing the services. Consider the infrastructure trades specialists
(engineering and/or architectural consultants) based on the frades applicable
for the scope work for this project (up to 10 points)
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o Personnel/Trade specialist mechanical, electrical, architectural,
structural, civil, specialist roof consultant and/or other qualifications per
trades based on SOW.

Proponent references (up to 5 points) — Refer to Appendix A Statement of the Bidder

A minimum of three (3) references of the Proponent (as Prime Contractor) to
which similar services have been provided within the past five years of a
comparable sized institution or company, offering for each a summary of the
work performed and how it relates to the scope of work under this RFP. Each
reference should include a point of contact name, their title, name of the
organization they represent, and their phone and e-mail information so that
they may be contacted by the UPR or its designee(s). The Proponent is
encouraged to provide up to two (2) references for identified subcontractors.
(up to 5 points)

If the Proponent has previous contracts with the UPR the performance directly
related to those services will be taken into account as additional reference to
those minimally required.

Cost Proposal (up to 30 points) — Refer to Appendix D — Cost Proposal

Proponent with lower proposal (30 points), all other proposals receive a
percentage of the point available based on their cost relationship to the lowest
with the following formula: (Lowest Cost Proposal / (Cost Proposal being
evaluated) x Total Cost Proposal Points. The final score will be rounded to the
nearest whole number.

Cost Proposal % Fee for additional SOW (up to 5 points) — Refer to Appendix D - Cost
Proposal

e Proponent with lower % of fee for additional SOW (up to 5 points)

Preference of 5 points for Section 3 Business Concern and MWBE

The UPR will provide a preference of five (5) points in the evaluation criteria of the
method of rating, for a greater participation of Section 3 Business Concern and
M/WBE Registered Puerto Rico Business. The Proposer seeking the Section 3
preference must be able to demonstrate that they meet one of the following criteria:

Initials

e Percentage owned by Section 3 residents: or

e Has permanent, full fime employees at least 30 percent of whom are
currently Section 3 residents, or within three years of the date of first
employment with the business concern were Section 3 residents; or

e Has subcontracted, or has a commitment to sub-contract, in excess of 25
percent of the total dollar award of all sub-contracts to be awarded to
such businesses described above. You can locate the Section 3 or MWBE
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Policy document with all the related information of this topic available in
English and Spanish on the PRDOH website.

O

O O O O

https://cdbg-dr.pr.gov/en/download/section-3-policy/
https://cdbg-dr.pr.gov/download/politica-sobre-seccion-3/
https://cdbg-dr.pr.gov/en/download/mwbe-policy
https://cdbg-dr.pr.gov/download/politica-mwbe/

Supporting evidence to substantiate Section 3 status can include; (i)
Evidence of business ownership (e.g. Articles of Incorporation, By
Laws, proof of 51% company ownership, Partnership Agreement); (ii)
Evidence of employees of the business (e.g. roster of permanent full
time employees, Section 3 Resident Self Certification Form for each
employee who qualifies as newly hired Section Resident employee);
(iii) Duly signed letter evidencing subcontracting at least 25% of the
dollar amount.

Proposers seeking M/WBE preference should provide a copy of their
MWBE certification to evidence their status. The certification should
be provided by the following agencies as stated in the PRDOH
M/WBE Policy Guide:

= MBDA - Minority Business Development Agency PR

* WOSB - Women-Owned Small Business

= WBENC - Women's Business Enterprise National Council PR

= PMSDC - Puerto Rican Minority Supplier Development Council
» EPA - Office of Small Business Programs OSDBU

For more information, please click the link below:

https://cdbg-dr.pr.gov/en/section-3/enterprise-woman-minority-
mwbe/m-wbe-policy/

TABLE - SUMMARY OF POINTS

Initials

Description Points
Experience and strategy in providing the services 20
Team qualifications 25
Proponent references 5
Cost Proposal 30
Cost Proposal % Fee for additional SOW 5
Total 85
Section 3 Business concerns and MWBE 5
Total 95
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11.FINAL EVALUATION

The UPR will review all Proposals summitted based on the proponent experience and
execution of similar and complex projects. The Project will be awarded to firms that
exceed the requirements of the RFP for the best value of overall services that surpass
the UPR’s interests and are in full compliance with FEMA and CDBG-DR procurement
requirements.

The RFP may not be awarded to the Proponent who submitted the lowest price if, in
the judgment of the Committees or the UPR, another Proposal offers a better value
for the Government of Puerto Rico.

12.PROJECT AWARD

ODFI's Director will provide oversight on all contractual matters between the UPR and
the awarded firm, including final professional services fee compensation, contract’s
details, and compliance.

The UPR reserves the right to reject any or all proposals and to award the bid under
the conditions it deems most advantageous to the interests of the University of Puerto
Rico, regardless of the amount of the offer. It also reserves the right to award the
proposal to more than one proponent, cancel the RFP and/or the award of the bid
at any time before the signing of the corresponding contract. The submission of a
response to an RFP does not represent an agreement of any kind between the UPR
and the proponent.

The UPR will award the bid in writing and will state the reasons it had for the award.
The UPR has the right to cancel the process of RFP without notice at any time.

13.JUDICIAL REVIEW

Any proponent adversely affected by a decision made by the UPR in connection with
the selection and award procedures provided in this RFP may submit a request for
reconsideration to the UPR in accordance with the Uniform Administrative Procedure
Act, Law No. 38 of June 30, 2017, as amended, within ten (10) days from the award
notification date to the following email uprrecovery.rfp@upr.edu.

A request for reconsideration, as well as any other petition for review, must be in
writing and clearly identify the name and address of the requesting party, contain a
detailed and accurate statement of the grounds for the request, including copies of
allrelevant documents, and specify the relief requested. A request for reconsideration
or other petition for review that fails to comply with the fime limits or procedures stated
above or otherwise provided in this section may be dismissed or denied without further
consideration. If the UPR fails to act on the motion for reconsideration within ten (10)
business days of the filing thereof, it shall be understood that the motion was denied
outright and the term for judicial review shall begin to elapse from said date.
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If the UPR accepts the reconsideration request within the term provided for it, it must
issue the reconsideration resolution within thirty (30) days following the filing of the
motion for reconsideration. If the UPR accepts the reconsideration request but
doesn’t take any action in relation to the motion within thirty (30) days of being filed,
it will lose jurisdiction over it and the term to request judicial review will begin from the
expiration of said term of thirty (30) days. The UPR may extend said term only once,
before it ends, for an additional term of fifteen (15) days.

Judicial Review. The proponent adversely affected by the UPR’s final decision on
reconsideration may file a petition for judicial review in accordance with the Uniform
Administrative Procedure Act, Law No. 38 of June 30, 2017, as amended, before the
Court of Appeals, within a term of twenty (20) days from the date a copy of the notice
of the final resolution or order was filed in the record of the UPR or from the term of
twenty (20) days from the expiration of the thirty (30) day period within which the UPR
must act upon the request for reconsideration or from the time extended by the
agency, if applicable. The party shall notify the UPR and all other parties of the filing
of the petition for review within the term established to request such review. The noftice
may be served by mail. Provided, that if the date on which the copy of the notice of
adjudication is filed in the records of the agency differs from the mailing date of said
notice, the term shall be calculated from the mailing date.

14.BLACKOUT PERIOD

14.1. Definition of Blackout Period

The blackout period is a specified period during a competitive procurement process
in which any Proponent, bidder, or its agent or representative, is prohibited from
communicating with any UPR's employee or UPR's contfractor involved in any step in
the procurement process about the solicitation. The blackout period applies not only
to UPR employees, but also to any current contractor of the UPR. “Involvement” in
the procurement process includes but may not be limited to project management,
design, development, implementation, procurement management, development of
specifications, and evaluation of proposals for a particular procurement.

This solicitation designates the contact person (RFP Coordinator) and all
communications to and from potential Contractors and/or their representatives
during the blackout period must be in accordance with this RFP’s defined method of
communication with the RFP Coordinator. The blackout period begins on the date
that the UPR first issued the publication of this RFP and will end when the 20 days of
request for judicial review have passed.

In the event a prospective Contractor may also be a current UPR contractor, UPR
employees and the prospective Proponent may contact each other with respect to
their existing contract and duties only. Under no circumstances UPR employees or
current confractors may discuss this RFP or corresponding procurement process or
status. Any bidder, Proponent, or UPR contractor who violates the blackout period
may be excluded from the awarding confract and/or may be liable to the UPR in
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damages and/or subject to any other remedy allowed under law, including but not
limited to a ban in participating in any procurements issued by or for the UPR, or any
entity of the Government of Puerto Rico, for a period of ten (10) years, if it is
determined that such action results in violation of the Anticorruption Code, Puerto
Rico Act 2-2018.

14.2. Other Prohibited Communications

Communications with other representatives of the Government of Puerto Rico or
relevant entities of Federal Government regarding any matter related to the contents
of this RFP are prohibited during the submission and selection processes. Failure to
comply with these communications restrictions will result in rejection of the
Proponent’s proposal.

15.UPR DISCLAIMERS

By accessing and using the information provided by the UPR for the purpose of
proposal submission, and, by submitting a Proposal, the Proponent, on behalf of
themselves and their Partners/Subconsultants acknowledges and agrees that:

15.1. Equal Employment Opportunity and Non-Discrimination

15.1.1. The awarded proponent and authorized subcontractors must comply with
the Executive Order 11246 fitled "Equal Employment Opportunity”, as
amended by Executive Order 11375, and as supplemented in Department of
Labor regulations (41CFR Part 60). In addition, the awarded proponent will
not discriminate on account of sex, gender, gender identity, sexual
orientation, age, race, color, national origin or social condition, physical or
mental impairment, political or religious believes, marital status, for being a
victim or being perceived as a victim of domestic violence, physical or
mental handicap or veteran status in any employment, contracting or
subcontracting practices called for by this contract.

15.2. Conflict of Interest

15.2.1. Conflict of Interest: As defined by the "Organic Law of the Office of
Government Ethics of Puerto Rico," Law No. 1 of January 3, 2012, as
amended, a Conflict of Interest is a situation in which personal or economic
interest is or may reasonably be in conflict with the public interest.

15.2.2. Interested proponents who are employees or contractors of the UPR are
obligated to disclose their relationship with the University when confirming
their interest in participating. For UPR employees, it is mandatory to notify and
disclose the nature of the relationship and the campus where such a
relationship exists. For contractors, it is mandatory to notify and disclose any
active confracts with the University, including the campus or subsidiary
corporations in which services are rendered, confract term, quantity, and
registration number. This information will be analyzed on a case-by-case
basis, in accordance with the "Organic Law of the Office of Government
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Ethics of Puerto Rico," Law No. 1 of January 3, 2012, as amended, and all
applicable local, state, and federal laws and regulations. The UPR will
determine if the interested proponent will be disqualified for conflict of
interest, or if a waiver from the Government Ethics Office will be sufficient to
remediate said appearance of conflict of interest. If an interested proponent
fails to provide accurate information, the UPR reserves the right to disqualify
the proponent outright or cancel the award, if already granted.

15.2.3. No employee, officer, or agent may participate in the selection, award, or

administration of a contract supported by a federal award if he or she has a
real or apparent conflict of interest. The purpose of this prohibition is to ensure,
at a minimum, that employees involved in the award and administration of
contfracts are free of undisclosed personal or organizational conflicts of
interest—both in fact and appearance (2 C.F.R. § 200.318(c)(2).

15.2.4. The Proponent shall notify the UPR as soon as possible if this contract or any

aspect related to the anticipated work under this contract raises an actual
or potential conflict of interest (as defined at 2 C.F.R. Part 215 and 24 C.F.R. §
85.36 (2013) (or 84.42 (2013), if applicable). The Proponent shall explain the
actual or potential conflict in writing in sufficient detail so that the UPR can
assess it.

15.2.5.In the event of real or apparent conflicts of interest, the UPR reserves the

right, in its best interest and at its sole discretion, to reject a proposal(s) outright
or to impose additional conditions upon the Proponents. The Proponent shall
accept any reasonable conflict mitigation strategy employed by the UPR,
including but not limited to the use of an independent subcontractor(s) to
perform the portion of work that gives rise to the actual or potential conflict.
The UPR reserves the right to cancel any contract awarded pursuant to this
RFP with 30 days’ notice if an actual conflict of interest, or the appearance
of such conflict, is not cured to UPR’s satisfaction.
15.2.5.1. A real conflict of interest arises when an employee, officer, any
member of his or her immediate family, his or her partner, or an
organization which employs or is about to employ any of the
aforementioned individuals, has a financial or other interest or a tangible
personal benefit from a firm considered for a confract.
15.2.5.2. An apparent conflict of interest is an existing situation or relationship
that creates the appearance that an employee, officer, or agent, any
member of his or her immediate family, his or her partner, or an
organization which employs or is about to employ any of the parties
indicated herein, has a financial or other interest in or a tangible personal
benefit from a firm considered for a contfract.
15.2.5.3. Although the term “financial interest” is not defined or otherwise
described in the Uniform Rules, a financial interest can be considered to
be the potential for gain or loss to the employee, officer, or agent, any
member of his or her immediate family, his or her partner, or an
organization which employs or is about to employ any of these parties
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as aresult of the particular procurement. The prohibited financial interest
may arise from:
15.2.5.3.1. Ownership of certain financial instruments or investments like
stock, bonds, or real Estate.
15.2.5.3.2. A salary, indebtedness, job offer, or similar interest that might
be affected by the procurement.

15.3. Proponent’s Error and Omissions

15.3.1.The UPR reserves the right to reject a submission that contains an error or
omission. The UPR also reserves the right to request correction of any errors or
omissions and/or to request any clarification or additional information from
any Proponent, without opening clarifications for all Proponents. Proponents
will be provided with areasonable period in which to submit written responses
to UPR’s requests for clarification or additional information. Proponents shall
respond by the deadline stated in the correspondence.

15.4. Cost analysis for proposal; Proponent's Responsibility
15.4.1. All proponents are required to perform an independent and thorough
analysis of the cost estimate related to the project and their design and
supervision services. Proponents are responsible for determining the accuracy
and completeness of the cost estimate independently. Proponents are solely
responsible for the accuracy and completeness of the cost proposal
submitted.

15.5. No responsibility of the UPR regarding the use of information

15.5.1. The information provided by the UPR in reference to this RFP is intended
solely for good faith and for the purpose of facilitating the proposal submission
process. It is provided as a convenience to proponents and should not be
relied upon as the sole basis for proposals, neither should be interpreted as
the norm for every request and procurement process. The UPR shall not be
held responsible for the accuracy, completeness, or reliability of the
information provided for proposal submission. The UPR disclaims all liability for
any errors, omissions, or discrepancies in the informatfion presented in
connection with this RFP.

15.6. Proponent’s Expenses
15.6.1. Proponents are solely responsible for their own expenses in preparing a
Proposal and for subsequent negotiations with the UPR, if any. The UPR will not
be liable to any Respondent for any claims, costs, or damages incurred by
the Proponent in preparing the Proposal, loss of anticipated profit in
connection with any final Agreement, or any other matter whatsoever.

15.7. Selection of proposal in best interest of the UPR
15.7.1. Notwithstanding the selection criteria set forth in the RFP, if determined by
the UPR to be in its best interest, the UPR reserves the right to request further
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15.8.
15.8.1. At the sole discretion of the UPR and based upon the breadth and

15.9.
15.9.1. A proponent may withdraw a Proposal at any time up to the date and time

information, negotiation, and select a Proposal(s) that, in its sole judgment, is
consistent with, and responsive to the goals of its recovery plan, irrespective
of whether it is the apparent lowest-priced Proposal.

Number of Awards

experience of Proponent to this RFP, or other factors considered in its best
interests, the UPR may award contracts to more than one proponent and
award any vendor one or more steps or task orders per contract. In such case,
proponents acknowledge and accept that UPR reserves the right, in its
absolute discretion, to further negotiate the terms and conditions of their
Proposals and to withdraw an award(s) if an agreement acceptable to the
UPR is not reached, notwithstanding the Proponents’ submission of Best and
Final Offers (“BAFOs”).

Withdrawal Proposals

that the contract is awarded. The withdrawal must be submitted in writing to
the RFP Coordinator. Absent a full withdrawal, Proponent must certify in the
transmittal letter that its Proposal, including the submitted cost proposal and
pricing, will be valid for one hundred twenty (120) days from UPR’s receipf.

15.10. SAM Registration
15.10.1. SAM registration and annual renewal is a contract requirement.
Proponents in the process of registering and/or renewing their SAM can
participate in this RFP, however, if SAM registration and/or renewal process is
not done by the fime of award, your proposal may be rejected for not
meeting federal procurement requirements.
15.11. Contract Negotiations/No obligation to Contract/Rejection of
Proposals/Cancellation of RFP
15.11.1. The selection of any proposal for contract negotiation shall not imply
acceptance by the UPR of all terms of the proposal, which may be subject
to further negotiation and approvals before the UPR may be legally bound
thereby.
15.11.2. Issuance of this RFP does not constitute a commitment by the UPR to

Initials

award a contract. None of the participants in this RFP process have any
acquired proprietary rights. The execution of a contract will be subject to the
government contracting process, all approvals required by law, including the
FOMB if applicable. The UPR will not have any binding obligation, duties, or
commitments to the Selected Proponent(s) until and unless a contract has
been duly executed and delivered by the UPR after approval by the
President. If the UPR is unable to negotiate a mutually satisfactory agreement
with the Selected Proponent(s), it may, in its sole discretion, negotiate with
the next highest-ranked Proponent(s) or cancel and reissue a new RFP. The

Page 22 of 69



RFP for Design and Supervision/ FEMA/CDBG Projects - RFP #DRO 25-002 / 06424
Reconditioning and Repair of “S&nchez Hidalgo”, “Edificio B" and “Hotel Colegial” at RUM

15.12.
15.12.1. All documents, including Proposals submitted to the UPR, become

15.13.
15.13.1. The UPR shall have no obligation to treat any information submitted

15.14.
15.14.1. Proponents are solely responsible for familiarizing themselves and

Initials

UPR reserves the right to accept or reject, in whole or in part, all Proposals
submitted and/or cancel this RFP and/or reissue this RFP or another version of
it, at any time prior to the execution of a contract, if it determines, in its
absolute discretion, that doing so is in its best interests. If any or all proposals
are rejected, the UPR reserves the right to re-solicit proposals.

15.11.3. There is no guarantee of a minimal amount of work or compensation

for any of the proponents selected for contract negotiations.
Ownership of Proposals

the property of the UPR. Selection or rejection of a Proposal does not affect
this provision.

Confidentiality of Proposals

in connection with a Proposal as proprietary or confidential unless (i) the
Proponent so identifies such information in its Proposal as proprietary or
confidential, and (i) the UPR determines that the information is proprietary or
a trade secret and legitimately requires such freatment or that it must
otherwise be protected from publication according to law. The UPR
obligations with respect to protection and disclosure of such information shall
always be subject to applicable law. If the Proponent desires to identify any
information in its Proposal as proprietary or confidential, it shall limit such
designation to only those particular portions of the Proposal that actually
constitute proprietary information, tfrade secrefts, or other confidential matters
or data. Identification of the entire Proposal or entire sections of the Proposal
or other overly broad designations as confidential or proprietary are strongly
discouraged and may result in the Proposal being deemed unresponsive. The
UPR shall have the right to use all portions of the Proposal, other than those
portions identified and marked as confidential or proprietary, as it considers
necessary or desirable in connection with this RFP; and, by the subbmission of
the Proposal, the Proponent thereby grants to the UPR an unrestricted license
to use such unrestricted portions of the Proposal.

Collection and Use of Personal Information

ensuring that they comply with the laws applicable to the collection and
dissemination of information, including résumés and other personal
information concerning employees and employees of any subcontractors. If
this RFP requires Respondents to provide the UPR with personal information of
employees who have been included as resources in Proposal to this RFP,
Proponents will ensure that they have obtained written consent from each of
those employees before forwarding such personal information to the UPR.
Such written consents are to specify that the personal information may be
forwarded to the UPR for the purposes of responding to this RFP and use by
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the UPR for the purposes set out in the RFP. The UPR may, at any time, request
the original consents or copies of the original consents from Respondents, and
upon such request being made, Respondents will immediately supply such
originals or copies to the UPR.

15.15. RFP and Proposal as Part of Agreement

15.15.1. This RFP, as well as any related solicitation documents such as
Addenda and Questions & Answers, and the selected Proponent’s Proposal
will become part of any contract between the UPR and the Respondent. If
the terms of the RFP and related documents or Proposal conflict with the
contract, the contract terms shall control.

15.16. Non-Assignment

15.16.1. The successful proponent obligation under the contract shall not be
assigned or transferred to any other person, firm, or corporation without the
prior written consent of the UPR.

15.17. Causes for Disqualification

15.17.1. Failure to submit the proposal on or before the date and time deadline
indicated in this RFP.

15.17.2. Failure to submit a fully completed proposal may be deemed
nonresponsive.

15.17.3. Failure to submit appendix, form, certification, or required document
may be ground for disqualification.

15.17 4. Any unauthorized ex-parte communication with  UPR  officials,

employees, consultants or advisers, or any other unauthorized person, regarding
this Project may be grounds for disqualification.

15.17.5. Failure to register via email will result in automatic disqualification.

15.17.6. As indicated in Section 7 of this RFP, before signing and submitting the
proposal for this Project, interested proponents must submit Appendix E -
Response Checklist. Response checklist must represent the reality of submitted
documents. If a proponent fails to submit documentation as indicated in the
Response Checklist, the proponent will be automatically disqualified from
consideration. No exceptions will be made to this requirement.

15.18. Performance Evaluation

Initials

15.18.1. Please be advised that the resulting contract from this Request for
Proposal (RFP) process will be subject to a series of performance evaluations
throughout its term. By assessing the performance of the contractor at
different stages of the confract term, the University aims to uphold the
principles of fairness, tfransparency, and efficiency in government
procurement. The evaluations will seek to review confractors' performance in
the following or more areas: quality standards, delivery timelines, regulatory
requirements, level of quality and value for the resources invested, and
professionalism. The feedback obtained through performance evaluations
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can be used to identify areas forimprovement and optimize the procurement
process in the future, enabling the contractor and the University to learn from
past experiences and enhance its practices for better outcomes.

15.19. No Bid

15.19.1. Proponents, that for any circumstances decide not to participate in this
RFP process, must notify the UPR by email the intention to not submit.

15.20. Sub-Contracts or Consultants of the Awarded Proponent

15.20.1. All federal and state law and regulations requirements apply to
subconftractors. The awarded proponent shall require all subcontractors to flow
down the PRDOH's Conditions, as well as termination for convenience of the
PRDOH, to all subcontractors as well as the requirement to flow down such terms
to all lower-tiered subcontractors. These Condifions include required terms for
project contracts, HUD General Provisions, Participation by Minority Group
Members and Women Requirements and Procedures for Contracts with Housing
Trust Fund Corporation, Standard Clauses for Contracts with the PRDOH, and
required diversity forms. The UPR reserves the right to request the removal of any
personnel, consultant, or employee from the project at any time or reason it
deems appropriate.

16.REQUIRED DOCUMENTS FOR THE SIGNING OF THE CONTRACT

In addition of the above requirements, it is required that before the signing of the
contract, the successful proponent provides all the documents listed below within ten
(10) calendar days of selection. These documents are essential requirements, the UPR
reserves the right to cancel the award and/or RFP if the awarded proponent does not
comply with the aforementioned term to submit documents:

a
a
O

OooOooao
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1. Certificate of Ethics (will be provided)
2. Authorization Form for Electronic Payment (will be provided)
3. Provide a Unigue Entity Identifier (UEI) number; be registered and active in the
System for Award Management SAM.GOV.
4. Section 3 Plan - Click on link
5. MWBE Utilization Plan - Click on link
6. Policies and Insurances — See Appendix C
7. Government ID, a color copy of the engineer’s or architect’s professional ID
(identificacion de colegiacion) and a copy of the Department of State License to
practice the profession.
8. Legal Entity Certification - Circular Letter No. 013-2021 of the Management and
Budget Office (OGP). (Will be provided)
9. Eligibility Certification of the Unique Registry of Professional Service Providers
(RUP) from the General Services Administration (ASG) may be accepted. If
proponent doesn’t have a valid RUP, provide the following documents:

O Certificate of Good Standing from the State Department.

0O Department of State Certificate of Incorporation.
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|

O

Corporate Resolution with Corporate’s Seal authorizihg Corporation’s
representative to sign the contract.
Debt Certification issued by Department of the Treasury, Form SC 6096, Rev.
24-Feb-2020. In case of debt, submit official Department of Treasury
document which certifies that you are under a payment plan that is being
fully complied with.
Certification of Filing of Income Tax Forms for the last five (5) years issued by
the Department of Finance. Form SC 6088, Rev. 24-Feb-2020 (If there is no
information because the Corporation has recently been incorporated, you
must include an affidavit expressing such a situation.)
If the filing certification of payrolls does not register the filing corresponding
to the year 2022, present a punched copy by the Treasury of the first sheet
of the filed return.
Certificate of No Debt of the Municipal Revenue Collection Center (CRIM)
for all concepts.
If there is debft, you must submit an official CRIM document evidencing a
payment plan. If the Cert. of Filing of Movable Property Forms is negative,
an Affidavit is required.
Certificate of No Debt of the CRIM of Real Estate of the Corporation. If there
is debt, you must submit an official CRIM document evidence of a payment
plan that is being fully complied with.
Certification of Insurance for Unemployment, Temporary Disability, issued
by the Department of Labor and Human Resources.
Social Security Certification for Drivers, issued by the Department of Labor
and Human Resources.
Negative certification from ASUME that the Corporation does not owe
payments to ASUME, from which it has withheld its employees, or negative
certification ordering withholding.
Merchant Registration Certification (IVU) Filing of Monthly Forms of IVU —
Model SC 2942 A.
Municipal Patent Certification.
Affidavit — Law 2, January 4, 2018.

END OF DOCUMENT
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17.APPENDIX A
STATEMENT OF THE BIDDER
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UNIVERSITY OF PUERTO RICO BOARD OF AWARD STATEMENT OF THE BIDDER FOR

CONTRACTORS

BUSINESS AND TECHNICAL ORGANIZATION.

Bidder may use additional space to complete required information.

|. PERMANENT PLACE OF BUSINESS

A. Name of Bidder:

B. Mailing Address:

C. City and Zip Code:

D. Physical Address:

E. City and Zip Code:

F. Telephone No:

G. E-Mail;

I. PROPOSER REFERENCES - LIST BELOW SIMILAR CONTRACTS EXECUTED.

Proposer must supply references of minimum three firms to which similar
services have been provided within the past five years of a comparable
sized institution or company.

Initials

Client Name, Type of Work . Funding
Contact (Description of the Contract Complehon Resource
No. Location services provided, Amount Date (private
Person and include any similar !
telephone services to the herein state, or
required) federal
1
2
3
4
5
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1. LIST BELOW ACTIVE AND PREVIOUS CONTRACTS WITH THE UNIVERSITY
Proponents with active and previous contracts with the University must
notify and disclose such contract(s), including the campus or subsidiary
corporations in which services are rendered, contract term, quantity, and
registration number. The performance directly related to those services
will be considered as an additional reference to those minimally required.

No.

Campus or subsidiary
corporations in which
services are rendered

Contract Registration
Number

Contract Term

Quantity

V. LIST BELOW CONTRACTS IN HAND

No.

Name Contact Person and Type of Work
Telephone

Contract Price

% Completed

Initials

Page 29 of 69




RFP for Design and Supervision/ FEMA/CDBG Projects - RFP #DRO 25-002 / 06424
Reconditioning and Repair of “S&nchez Hidalgo”, “Edificio B" and “Hotel Colegial” at RUM

V. EXECUTIVE SUMMARY
Provide a profile of your organization, mission, and vision statements and
organizational chart.

VI. EXPERIENCE DESCRIPTION AND STRATEGY IN PROVIDING THE SERVICES
- Describe the organization/company’s history, experience, and capabilities as it
relates to the proposed scope of work. Be specific and detail no more than three
projects/contracts: description of work, dates, locations, challenges, and results.
Please indicate whether you have experience working with public or federal entities,
and years of experience performing like services. Specify the entities and supervisor
of the work. The UPR may call said entities. Provide specific examples, detailing the
services or tasks previously provided by the entity as considered in this RFP. Detail
your firm’s understanding of the challenges and barriers that may arise in a project
like this and the proposed approach to effectively overcome these barriers. [dentify
potential risk factors associated with this project and proposed strategies for dealing
with these factors fo avoid adverse effects to the project’s performance.
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VII.

TEAM QUALIFICATIONS - The Proponent should provide detailed information about the
experience and quadlifications of the Proponent’s principals, project managers, key personnel,
and staff to be assigned, including degrees, certifications, licenses, and years of relevant
experience in terms of Federal Grants and/or FEMA and FEMA regulatory requirements. The
Proponent shall specifically identify current employees who will serve as Key Personnel. This
includes the Proponent’s own staff and staff from any subcontractors to be used. The Proponent
should demonstrate that its staff (and/or subcontractor’s staff) meet the desirable requirements
listed below and have necessary experience and knowledge to successfully implement and
perform the tasks and services. Any subconfractors should be named, along with a description
of experience and what role they will play on the Proponent’s team. The proponent should
describe its demonstrated capability to provide the staffing with the qualifications required in
this RFP through the term of the expected confract. Aftach resumes of personnel (or/and sub-
confractors, if any) who will be providing the services. Consider the infrastructure frades
specialists (engineering and/or architectural consultants) based on the tfrades applicable for the
scope work for this project. Personnel/Trade specialist mechanical, electrical, architectural,
structural, civil, specialist roofing consultant and/or other qualifications per frades based on
SOW.

l, (Representative’'s Name) of _ (Name of Organization) certified that the

answer to this foregoing questions and all statement therein contained are true and

correct.

Authorized representative signature Date

Initials
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18.APPENDIX B
REQUIRED FEDERAL DOCUMENTS

In compliance with federal regulations, all bidders must submit the following
documents with their tender documents:

1. Lobbying Certification (Use attached model below)
2. Non-Conflict of Interest Certification on Existing or Pending Contracts. (Use
attached model below)

3. Limited Denial of Participation (LDP)/Suspension or Debarment Status
Affidavit. (Use attached model below)

A bidder who omits any of the required documents may be disqualified.
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1. LOBBYING CERTIFICATION
RFP #25-002 / 06424

Certification for Contracts, Grants, Loans, and Cooperative Agreements

oLy

)

(o)

The undersigned certifies, to the best of his or her knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the

@

undersigned, to any person for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an officer or employee of Congress, or
an employee of a Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal loan, the entering
info of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or cooperative
agreement.

If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or cooperative agreement,
the undersigned shall complete and submit Standard Form LLL, "Disclosure of Lobbying
Activities," in accordance with its instructions.

(3) The undersigned shall require that the language of this certification be included in the award

documents for all subawards at all tiers (including subcontracts, subgrants, and contracts
under grants, loans, and cooperative agreements) and that all subrecipients shall certify
and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this

fr

ansaction was made or entered into. Subbmission of this certfification is a prerequisite for

making or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any

P

erson who fails to file the required certification shall be subject to a civil penalty of not less

than $11,000 and not more than $110,000 for each such failure.

P

lease check appropriate box:

No nonfederal funds have been used or are planned to be used for lobbying in connection
with this application/award/contract.

or

Attached is Standard Form LLL, "Disclosure of Lobbying Activities," which describes the use
(past or planned) of nonfederal funds for lobbying in connection with this

application/award/contract.

Executed this day of , 20
by
(Type or Print Name) (Title of Executing Official)
(Signature of Executing Official) (Name of organization/applicant)
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2. NON-CONFLICT OF INTEREST
CERTIFICATION ON EXISTING OR PENDING CONTRACTS
Request for Proposal (RFP)
Design and Supervision Services
Community Development Block Grant - Disaster Recovery
Universidad de Puerto Rico
RFP #25-002 / 06424

l, , of legal age, of marital status
(married/single), and a resident of , have been
designated as the authorized representative of
(“the Proposer”) for the Design
and Supervision Services / RFP #25-002 / 06424 procurement process (“Procurement
Process”). In such regard, | hereby certify that:

1. There are no relevant facts or circumstances that could give rise to an
organizational or personal conflict of interest for the Proposer or its staff with
respect to the Procurement Process with the Procuring Entity. Nonetheless, the
Proposer recognizes that situations may arise that may appear to be, or are,
conflicts -or potential conflicts- of interest. The term “potential conflict” means
reasonably foreseeable conflict of interest.

2. The Proposer will disclose to the Procuring Entity any relevant information of an
apparent, potential, or actual conflict of interest that may appear to exist
regardless of their opinion that such information would not impair their
objectivity.

3. As per 2 C.F.R. § 200.318(c)(1), a conflict of interest would arise when “the
employee, officer, or agent, any member of his or her immediate family, his or
her partner, or an organization which employs or is about to employ any of the
partfies indicated herein, has a financial or other interest in or a tangible
personal benefit from a firm considered for a contract”. Therefore, | understand
that conflicts of interests may arise in, but not limited to, the following situations:

a) Unequal access to information. A potential contractor, subcontractor,
employee, or consultant has access to non-public information
through its performance on a government contract for disaster
recovery services in Puerto Rico.

b)Biased ground rules. A potential contractor, subcontractor,
employee, or consultant has worked with a government contract or
program with the basic structure or ground rules of another
government contract for disaster recovery services in Puerto Rico.

c)Impaired objectivity. A potential confractor, subcontractor,
employee, or consultant, or member of their immediate family
(spouse, parent, or child) has financial interests, or others, that would
impair, or give the appearance of impairing, impartial judgment in
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the evaluation of government programs in offering advice or
recommendations to the government, or in providing technical
assistance or other services to recipients of Federal funds as part of its
contractual responsibility.

In the case in which the Proposer discloses to the Procuring Entity an apparent,
potential, or actual conflict of interest, the Procuring Entity will take the
appropriate measures to address the disclosure by taking the following actions,
which include but are not limited to, eliminating, mitigating or neutralizing the
apparent, potential or actual conflict, when appropriate, through such means
as ensuring a balance of views, disclosure with the appropriate disclaimers, or
by restricting or modifying the work to be performed to avoid or reduce the
apparent, potential, or actual conflict.

If an apparent, potential, or actual conflict of interest is discovered by the
Proposer after the Procurement Process concludes, it will make a full disclosure
in writing to the contracting officer. This disclosure shall include a description of
actions that the Proposer has taken or proposes to take to avoid, mitigate, or
neutralize the apparent, potential, or actual conflict of interest.

The Proposer has no present or currently planned interests (financial,
contractual, organizational, or otherwise) relating to the contract or task order
that may result from this Procurement Process that would create any apparent,
actual, or potential conflict of interest (including conflicts of interest for
immediate family members: spouses, parents, children) that would impinge on
its ability to render impartial, technically sound, and objective assistance or
advice or result in it being given an unfair competitive advantage.

The Proposer has exercised, and will continue to exercise, due diligence in
avoiding, identifying, removing or mitigating any apparent, potential or actual
conflicts of inferests to the Procuring Entity’s satisfaction.

Signature of Proposer’s Authorized Representative

Date

Printed Name of Proposer’s Authorized Representative
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=y %\3 LIMITED DENIAL OF PARTICIPATION (LDP)/SUSPENSION OR DEBARMENT STATUS
o) AFFIDAVIT
Request for Proposal (RFP)
Design and Supervision Services
Community Development Block Grant - Disaster Recovery
Universidad de Puerto Rico
RFP #25-002 / 06424

By signing this Certification, the Proposer certifies that the firm, business, or person
submitting the Statement of Qualifications, Proposal, Bid, or Quote has not been LDP,
suspended, debarred or otherwise lawfully precluded from participating in any
public procurement activity with any Federal, State or local government. Signing this
Certification without disclosing all pertinent information about a debarment or
suspension shall result in rejection of the proposal or cancellation of a contract. The
University of Puerto Rico also may exercise any other remedy available by law.

In , this day of of 20

(Name of Entity)

(Authorized Representative)

(Printed Name of Authorized)

(Position)
Affidavit No.
Subscribed and sworn to before me in the city of , , this
day of , 20 , by of legal
age, (civil status), (occupation) and
resident  of , ., in his/her capacity as

of Proposer, who | personally known or have

identified by his/her

Public Notary
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19. APPENDIX C
POLICIES AND INSURANCE
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Required Insurance for the project
RFP #25-002 / 06424

The required covers must be endorsed in favor of the University of Puerto Rico.

(X) Workmen's Compensation (Corp. del Fondo del Seguro del Estado)

(X) Commercial General Liability (C.G.L.), including Employers Liability & Products
Liability
Limits — Combined Single Limit of $1,000,000

(X) Auto
Limits — Combined Single Limit of $500,000

(X) Endorsements required for CGL & Auto:
(X) Hold Harmless Agreement
(X) Additional Insured
(X) Thirty (30) days cancellation notice
(X) Waiver of Subrogation

(X) Errors & Omissions / Professional Liability — Limits $1,000,000.00

For any project for which funding includes CDBG-DR funds, endorsements must include
the following entities:

Puerto Rico Department of Gobierno de Puerto Rico | US Department of Housing

Housing PO Box 9020082 and Urban Development

PO Box 21365 San Juan, PR 00902-0082 | (HUD)

San Juan, PR 00928-1365 451 7t Street S.W
Washington, DC 20410

Page 38 of 69
Initials



RFP for Design and Supervision/ FEMA/CDBG Projects - RFP #DRO 25-002 / 06424
Reconditioning and Repair of “S&nchez Hidalgo”, “Edificio B" and “Hotel Colegial” at RUM

20 APPENDIX D
COST PROPOSAL
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COST PROPOSAL

RE: Reconditioning and Repair of “Sanchez Hidalgo”, “Edificio B” and “Hotel
Colegial” Buildings at the University of Puerto Rico, Mayaguez Campus.
RFP #DRO 25-002 / 06424

WORKS TO BE SUBJECT OF FEDERAL FUNDS REIMBURSEMENT

Note: Do not modify this Cost Proposal Template. Fill all the required spaces. If any space
does not apply you should put (N/A) or other information. Do not leave any blank
spaces.

COST PROPOSAL
Group #06424
DI 155517 - Edificio 010 Edificio Efrain Sdnchez Hidalgo, DI 209545 - Edificio 012
Edificio B - Administracion de Pequenas Empresas y Oficinas Administrativas,

DI 252176 - Edificio 011 Edificio A - Hotel Colegial
Estimated Construction Cost for the proposed development: $
(required)
Professional design and supervision fees have been computed based on the
estimated construction cost mention above:

PHASE | TIME | FEE

Basic Services:

Assessment and Scope of Work
Alignment
(Validates the damages, preliminary plans and doys $
cost estimate, development of the scope
alignment and/or improved project strategy for
submit to FEMA/CORS3.)
Construction Documents days $
Bidding and Negotiation N/A $
Design Subtotal: N/A 3

.. months x | §
Supervision:

$ monthly
Basic Services TOTAL*: S
Additional Services:
. days $
o As-Built

Reimbursable Expenses**:
For fees, stamps, and fiing costs related to N/A $
endorsements and permits from permit regulatory
offices.
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($ )
Total GROUP: #09060 (Basic services total + As-Built + reimbursable expenses). Write the
total amount in words and numbers.

Additional SOW Fee % (Design subtotal + Supervision) / Estimated Cost

*The Basic Services will consider all the required permitting efforts with the state and
federal agencies and the design of the Roof Waterproofing System with all its
components.

**For Reimbursable Expenses, the UPR reserves the right to adjust the amount for their
convenience. These services will be approved after submitting the proposal and order
to proceed by the University.

It is requested to describe the possible Additional Services required for the scope
of this project:

Description of the possible Additional Services
Lead and Asbestos sampling

The UPR establishes an amount of $20,000.00 for Additional Services. The total
additional services amount includes $7,000.00 for lead and asbestos sampling.
The UPR reserves the right to adjust the Additional Services. Please refer to Section
5.2.8 for additional information regarding additional services for this RFP and
resulting contract.

Fees for additional professional services will be calculated using the % Fee design
for services (Design subtotal + Supervision) / Estimated Cost included on the Cost
Proposal table above and/or hours-based rate described below.

Fees for Professional Services
Fee per hour

The proponent acknowledges the receipt of the following addenda and, unless
otherwise specified, accepts that changes required in these Addenda are
included in the Proposal:
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Addendum No. 1- Description:

Date

Addendum No. 2- Description:

Date
Addendum No. 3- Description:

Date

Addendum No. 4- Descripfion:

Date

[ ] No Addendum was received in connection with this RFP. If no Addenda
are received, check the box.

The bidder understands that the Owner reserves the right to reject any or all bids
and to waive any informality in the bidding.

Dated: day of 20

Firm Name:

Signed by:

(Sign it inink)

Name:
Title:
Mail Address:

Physical Address:

Phone Number:
Fax Number:

E-mail:

Seal (if Bidder is a Corporation)
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21. APPENDIX E
RESPONSE CHECKLIST
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Response Checklist

In response to this RFP, the proponent certifies that the following requirements are
met. Interested proponents are required to submit the completed Appendix E -
Response Checklist along with the proposal for this RFP. The Response Checklist must
accurately represent the content of the submitted documents. Failure to submit the
documentation as indicated in the Response Checklist will result in the automatic
disqualification of the proponent from consideration. No exceptions will be made to
this requirement.

t

I A

O

Registered for participation for this RFP at uprrecovery.rfp@upr.edu. Failure to
register via email will result in automatic disqualification.

Letter of Intent signed by an authorized representative of the organization, that
states the acceptance of the Terms and Conditions of this RFP, providing the
exact business name to conduct business with the UPR, address, telephone, e-
mail address, and SAM Entity Identifier Number. In addition, the letter of intent must
identify the name and number of the RFP and date of submittal.

Active Registration on SAM.gov.
Completed and signed Appendix A - Statement of the Bidder.
Completed Part 1 through 6 in the Statement of the Bidder, Appendix A.

Attached resumes of all firm personnel teamwork (or/and sub-contractors,
specialized trades consultants, if any) who will be providing the services.

Completed additional SOW Fee Percentage (%) in Appendix D — Cost Proposal.

If any space does not apply in Appendix D — Cost Proposal, (N/A) or other
information shall be placed instead.

Acknowledgement of the Addendums in Appendix D - Cost Proposal, if
applicable.

Signed and sealed Appendix D — Cost Proposal following the instruction in Section
7 - REQUIRED DOCUMENTS FOR THE SUBMISSION OF THE PROPOSAL.

Federal Documents in Appendix B (Lobbying Certification, Non-Conflict of Interest
Certification and Limited Denial of Parficipation Affidavit).

Color copy of the engineer’'s or architect’s professional ID (Identificacion de
Colegiacion) and a copy of the Department of State License.

Copy of initialized RFP and its Appendices.
Appendix E — Response Checklist.

Page 44 of 69

Initials


mailto:uprrecovery.rfp@upr.edu

RFP for Design and Supervision/ FEMA/CDBG Projects - RFP #DRO 25-002 / 06424
Reconditioning and Repair of “S&nchez Hidalgo”, “Edificio B" and “Hotel Colegial” at RUM

22 APPENDIX F
SCOPE OF WORK
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GENERAL DATA OF THE PROJECT:

UPRM Entrances

108 RD
Engineering Complex Entrance

18.21465,-67.14106

AcademiainmeT iy
cepeion Sec “& |
’ 1 .)

- Cl\.{il Engineering and
108 RD

Paseo Los Pinos Entrance

18.21412,-67.14109

Main Entrance (La Vita)

BSONESant 18.21116,-67.13820 J = P)“—)l()qy - UPRM

Initials

™

Caobos Ave. Entrance »
, Ralacioide
18.21116,-67.13820 : 240 y.Deport
_ e

{ X ’I.‘ i o, g - " [
BN S e v a R B
L"'; S Ly 4%/ ’_.Clgbr?;’T”, DA, S\ | A
Campus: UPR Mayaguez Project Worksheet: 09412

Damage Inventories (Dl):

o PW06424: DI 155517: Edificio 010 Edificio Efrain Sdnchez Hidalgo

o PW 06424: DI 209545: Edificio 012 Edificio B - Administracion de Pequenas
Empresas y Oficinas Administrativas

o PW06424: DI 252176: Edificio 011 Edificio A - Hotel Colegial
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Il LOCATION PLAN, PROJECT DESCRIPTIONS AND SCOPES:

a. Location Plan and architectural context
The three buildings included in this RFP are located at the Main Campus of the
University of Puerto Rico at Mayaguez. The uses of these buildings are diverse,
since houses are spaces that impact academic, research, administrative and
service activities..

PW 06424 Location maps and building’s uses

DI 252176: Hotel Colegial /
Coordinates
4 18.21783,-67.14460

Lo
Iglesia Alianza Cristiana
“YiMisionera Sinai
”

s - Oficinardes.

Y . ! s "
DI 209545: Edificio B
Coordinates

=7, 18.21756,-67.14440

Academia Inmaculada, (@) Se e
Concepgcion Secundaria

‘fCiVi_l"Engineering‘aﬁd S

RS UrveyingaUPRM )
3 S A

e
- Al
S

- oy .'. \ VY
SontSandwiches\ &) .
uezilerrace) SN iy
efcomo debe ser \3 3 ¢
DI 155517: Sanchez Hidalgo |
Coordinates

% 18.21172,-67.14027

e PW 06424: DI 155517: Edificio 010 Edificio Efrain SGnchez Hidalgo — This is an
academic building that houses the Economics Department and the
Continuous Education Division.

o PW 06424: DI 209545: Edificio 012 Edificio B - Administracidon de Pequenas
Empresas y Oficinas Administrativas — This building houses administrative
offices and the Agricultural Research Station Offices.

e PW 06424: DI 252176: Edificio 011 Edificio A - Hotel Colegial — This building is
used as an athletes’ residence.
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In general terms, the scope of the project contemplates repair tasks to restore facilities to
pre-disaster condition. The rehabilitation tasks consider surfaces treatment, roof
waterproofing, openings, replacement of ceiling, VCT floors and bases, and air
conditioner units among other repairs and replacements.

. Structures Description

1. PW 06424: DI 155517: Edificio 010 Edificio Efrain SGnchez Hidalgo

The Edificio Efrain Sdnchez Hidalgo building is a 51,550 SF, 5 story classroom
and administration building that was constructed in 1960 (64 years old). The
building is a site cast, reinforced concrete building with a reinforced
concrete roof with a single-ply bituminous roofing membrane. The building
enclosure consists of concrete walls and wood windows. The interior
includes reinforced concrete bearing walls with a reinforced concrete
floor slab on grade and 3 elevated slabs. Interior finishes generally consist
of suspended acoustic ceiling, painted concrete or drywall, vinyl floor tile
and concrete finished floors.

2. PW 06424: DI 209545: Edificio 012 Edificio B - Administracion de Pequenas
Empresas y Oficinas Administrativas
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3.

Initials

The UPR Edificio B - Administracion de Pequenas Empresas y Oficinas
Administrativas building is a 23,870 SF, four story office building that was
constructed in 1973 (51 years old). The building is a cast-in-place reinforced
concrete building. The roof is a single—ply bituminous built—up roof system.
The building footprint steps in and out at different locations and the roof
cantilevers out over beyond the footprint at different locations. The interior
includes reinforced concrete bearing walls with a reinforced concrete floor
slab on grade. Interior finishes generally consist of suspended acoustic
ceiling, painted concrete or drywall and terrazzo, ceramic and vinyl floor
tiles.

PW 06424: DI 252176: Edificio 011 Edificio A — Hotel Colegial

The UPR facility Edificio A - Hotel Colegial building is a 47,160 SF, eight story
dormitory building that was constructed in 1970 (54 years old). The building is a
cast-in-place reinforced concrete building with 3 FT parapets and 10 FT
overhangs. The roof is single ply modified bitumen with an aggregate surface
roofing system. The interior includes reinforced CMU wall partitions with
reinforced concrete floor slab on grade. Interior finishes generally consist of
suspended plastered or acoustic ceiling, plastered and painted walls and
quarry tile, terrazzo and vinyl composition file flooring.
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SCOPE OF WORK- FEMA

The project considers one project worksheet (06424) that will impact three
buildings: located at the Main Campus of the University of Puerto Rico at
Mayaguez. In general terms, the scope of the project contemplates repair tasks
to restore facilities to pre-disaster condition. The rehabilitation tasks consider the
repairs and replacement detailed in the following tables.

DETAILD FEMA SCOPE OF WORK

PW 06424:

155517 - UPR Mayaguez Edificio 010 Edificio Efrain Sanchez
Hidalgo

Public Assistance
{00-001} Exterior General:

Public Assistance Q1Y UOM
A. Prepare and paint, 11,825 SF of wall paint. 11825 SF
B. Remove and/or Replace with "In-kind Material", 10 each of window, 2 FT x 3 FT fixed 10 EA
glass.
C. Remove and/or Replace with "In kind Material", 99 each of window, 3 FT x4 FT, wood 99 EA
jalousie.
D. Remove and replace, 10 each of galvanized water drain, 3in X 3in, 10 FT long. 10 EA
Hazard Mitigation Q1Y UOM
1- Install supplementary walkway for buit-up roof, 1382 LF 1382 LF
2- Install supplementary termination bar for membrane waterproofing of rocf, 860 LF 860 LF
3-Install supplementary cap flashing for membrane waterproofing of roof, 860 LF 860 LF

4- Install supplementary moisture-thermal control silicone to 10 each of window, 2 FT x 3 FT fixed glass.

10 LF per window x 10 windows= 100 LF of thermal control silicone 100 LF
5- Install supplementary moisture-thermal control silicone to 99 each of window, 3 FT x 4 FT fixed glass. 1386 LF
14 LF per window x 99 windows= 1386 LF of thermal control silicone
{01-004} Fourth Floor Room 401 (18 FT x 40 FT):

Public Assistance QTY UOM
A. Remove and replace, 8 SF of ceiling, 2 FT x 2 FT acoustic tile, suspended. 8 SF
B. Remove and replace, 60 SF of ceiling paint over cement plaster. 60 SF
{01-005} Fourth Floor Room 402 (15 FT x 18 FT):

Public Assistance QTY UOM
A. Remove and replace, 8 SF of ceiling, 2 FT x 4 FT acoustic tile, suspended. 8 SF
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{01-006} Fourth Floor Room 402A (14 FT x 18 FT):
Public Assistance
A. Remove and replace, 45 SF of ceiling, 2 FT x 2 FT acoustic tile.

{01-007} Fourth Floor Room 402C (11 FT x 13 FT):
Public Assistance

A. Remove and replace, 16 SF of ceiling, 2 FT x 2 FT acoustic tile, suspended

{01-008} Fourth Floor Room 410A (11 FT x 12 FT):
Public Assistance
A. Remove and replace, 4 SF of ceiling, 2 FT x 4 FT acoustic tile.

{01-009} Fourth Floor Room 410 (15 FT x 16 FT):
Public Assistance
A. Remove and replace, 8 SF of wall paint over cement plaster.

{01-010} Fourth Floor Room 407 (13 FT x 20 FT):

Public Assistance
A. Prepare and Paint, 260 SF of ceiling paint over cement plaster.
B. Prepare and Paint, 104 SF of ceiling paint over cement plaster.

{01-011} Fourth Floor Room 410B (12 FT x 20 FT):

Public Assistance
A. Remove and replace, 1 each of ceiling, 2 FT x 4 FT fluorescent light fixture.
B. Prepare and Paint,20 SF of ceiling paint over cement plaster.

{01-012} Fourth Floor Room 403G (10 FT x 9 FT):
Public Assistance

A. Remove and replace, 1 each of light, 2 FT x 4 FT fluorescent, 4 tube, surface

mounted.
Bipartisan Budget Act

Install ceiling mounted occupancy sensors one (1) per each 600 SF of room area
- damaged lighting is functional dependent on sensor to meet code requirement.
Depending on the room sizes, several occupancy sensors will be necessary to
operate lighting fixture system. The sensor shall be positioned in the ceiling, room
area for best functionality. New conduit and corresponding wiring will be
necessary for sensor installation. Consider conduit installation to nearest lighting
system junction box and wiring of sensor to existing circuit. Considering a
minimum of 20ft of EMT conduit and 60ft of existing gauge electrical copper wire
(minimum allowable: THWN #12 stranded copper wire). If the corresponding
circuit wiring is not accessible, consider conduit and corresponding wiring to the

nearest lighting panel board.
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{01-013} Fourth Floor Room 403E (9 FT x 12 FT):
Public Assistance
A. Prepare and Paint, 108 SF of ceiling paint over cement plaster.

{01-015} Fourth Floor Room 403A1 (9 FT x 10 FT):
Public Assistance
A. Prepare and Paint, 90 SF of ceiling paint over cement plaster.

{01-016} Fourth Floor Room 404 (19 FT x 40 FT):
Public Assistance
A. Remove and replace, 20 SF of ceiling, 2 FT x 2 FT acoustic tile, suspended.

B. Remove and replace, 1 each of ceiling, fluorescent light fixture, 2 FT x 4 FT, recessed,
4 tubes.

Bipartisan Budget Act

Install ceiling mounted occupancy sensors one (1) per each 600 SF of room area
- damaged lighting is functional dependent on sensor to meet code requirement.
Depending on the room sizes, several occupancy sensors will be necessary to
operate lighting fixture system. The sensor shall be positioned in the ceiling, room
area for best functionality. New conduit and corresponding wiring will be
necessary for sensorinstallation. Consider conduit installation to nearest lighting
system junction box and wiring of sensor to existing circuit. Considering a
minimum of 20ft of EMT conduit and 60ft of existing gauge electrical copper wire
(minimum allowable: THWN #12 stranded copper wire). If the corresponding
circuit wiring is not accessible, consider conduit and corresponding wiring to the
nearest lighting panel board.

{01-017} Fourth Floor Room 406 (19 FT x 26 FT):
Public Assistance
A. Remove and replace, 40 SF of wall paint over cement plaster.
B. Remove and replace, 4 SF of ceiling, 2 FT x 2 FT acoustic tile, suspended.

{01-018} Fourth Floor Room 405 (19 FT x 40 FT):
Public Assistance
A. Remove and replace, 20 SF of ceiling, 2 FT x 2 FT acoustic tile, suspended.

{02-019} Third Floor Room 301 (18 FT x 40 FT):
Public Assistance
A. Remove and replace, 45 SF of ceiling, 2 FT x 2 FT acoustic tile, suspended.

{02-021} Third Floor Room 308 (7 FT x 12 FT):

Public Assistance
A. Prepare and Paint, 84 SF of ceiling paint over cement plaster.
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{02-022} Third Floor Room 307 — A (12 FT x 20 FT):

Public Assistance QTY UOM
A. Remove and replace, base, 6 IN wood, 64 LF long. 64 LF
Hazard Mitigation Q1Y UOM

Install supplementary Resilient adhesive cement to base, 6 IN wood, 64 LF long.

{02-022} Third Floor Room 307 — A (12 FT x 20 FT):
Public Assistance Q1Y UOM
A. Remove and/or Replace with " In Kind Material, 1 each of door & frame, HC, wood

frame. painted, 36 IN x 80 IN, 1 EA
B. Prepare and paint, 160 SF of wall paint over cement plaster. 160 SF

Hazard Mitigation Q1Y UOM
Remove and replace, 1 each of door & frame, HC, wood frame, painted, 36 IN x 80 IN. with aluminum
door. Third Floor Room 306 (4 FT x 4 FT):
Remove and replace, 1 each of door & frame, HC, wood frame, painted, 36 IN x 80 IN. with aluminum
door. Second Floor Room 207A (13 FT x 20 FT):
Install supplementary resilient adhesive cement and elastomeric sheet waterproofing to 260 SF of floor,
VCT 12 IN x 12 IN. 8- Install supplementary resilient adhesive cement to 1 each of wall base, rubber 4 IN,
63 LF long.
{02-023} Third Floor Room 310 (22 FT x 27 FT):

Public Assistance Q1Y UOM
A. Remove and replace, 2 each of light, 1 FT x 4 FT fluorescent, 2 tube, surface 5 EA
mounted.

Bipartisan Budget Act Q1Y UOM

Install ceiling mounted occupancy sensors one (1) per each 600 SF of room area
- damaged lighting is functional dependent on sensor to meet code requirement.
Depending on the room sizes, several occupancy sensors will be necessary to
operate lighting fixture system. The sensor shall be positioned in the ceiling, room
area for best functionality. New conduit and corresponding wiring will be 1 EA
necessary for sensor installation. Consider conduitinstallation to nearest lighting
system junction box and wiring of sensor to existing circuit. Considering a
minimum of 20ft of EMT conduit and 60ft of existing gauge electrical copper wire
(minimum allowable: THWN #12 stranded copper wire). If the corresponding
circuit wiring is not accessible, consider conduit and corresponding wiring to the
nearest lighting panel board.

{02-024} Third Floor Room 306 (4 FT x 4 FT):
Public Assistance QTY UOM

A. Remove and/or Replace with " In kind Material, 1 each of door & frame, HC,
wood frame, painted, 36 IN x 80 IN.
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{03-026} Second Floor Room 207A (13 FT x 20 FT):
Public Assistance Q1Y UOM

A. Prepare and paint, 130 SF of wall paint over cement plaster. 130 SF

B. Remove and replace, 2 each of ceiling, fluorescent light fixture, 1 FT x 4 FT, surface

mounted wraparound, 2 tubes. 2 EA

C. Remove and replace, 1 egch of drngll, 5/8 IN, double sided, including studs and 1 EA

channels,13 FT long x 6 IN wide x 9 FT high.

D. Prepare and paint, 117 SF of wall paint over cement plaster. 117 SF

E. Remove and replace, 260 SF of floor, VCT 12 IN x 12 IN. 260 SF

F. Remove and replace, 1 each of wall base, rubber 4 IN, 63 LF long. 1 EA
Bipartisan Budget Act QTY UOM

Install ceiling mounted occupancy sensors one (1) per each 600 SF of room area
- damaged lighting is functional dependent on sensor to meet code requirement.
Depending on the room sizes, several occupancy sensors will be necessary to
operate lighting fixture system. The sensor shall be positioned in the ceiling, room
area for best functionality. New conduit and corresponding wiring will be 1 EA
necessary for sensorinstallation. Consider conduit installation to nearest lighting
system junction box and wiring of sensor to existing circuit. Considering a
minimum of 20ft of EMT conduit and 60ft of existing gauge electrical copper wire
(minimum allowable: THWN #12 stranded copper wire). If the corresponding
circuit wiring is not accessible, consider conduit and corresponding wiring to the
nearest lighting panel board.

{03-027} Second Floor Room 205 (16 FT x 40 FT):

Public Assistance QTY UOM
A. Remove and replace, 2 each of light, 2 FT x 4 FT fluorescent, 4 tube, surface mounted. 2 EA
B. Prepare and paint, 12 SF of wall paint over cement plaster. 12 SF
Bipartisan Budget Act Q1Y UOM

Install ceiling mounted occupancy sensors one (1) per each 600 SF of room area
- damaged lighting is functional dependent on sensor to meet code requirement.
Depending on the room sizes, several occupancy sensors will be necessary to
operate lighting fixture system. The sensor shall be positioned in the ceiling, room
area for best functionality. New conduit and corresponding wiring will be 2 EA
necessary for sensor installation. Consider conduit installation to nearest lighting
system junction box and wiring of sensor to existing circuit. Considering a
minimum of 20ft of EMT conduit and 60ft of existing gauge electrical copper wire
(minimum allowable: THWN #12 stranded copper wire). If the corresponding
circuit wiring is not accessible, consider conduit and corresponding wiring to the
nearest lighting panel board.

{03-028} Second Floor Room Corridor (9 FT x 260 FT):
Public Assistance QTY UOM
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A. Prepare and paint, 900 SF of ceiling paint over cement plaster.

{04-029} First Floor Room 112 (11 FT x 20 FT):
Public Assistance

A. Prepare and paint, 220 SF of ceiling paint over cement plaster.

B. Remove and replace, 220 SF of floor, VCT 12 IN x 12 IN.

C. Remove and replace, 1 each of wall base, rubber 4 IN, 62 LF long.
Hazard Mitigation

9- Install supplementary resilient adhesive cement and elastomeric sheet
waterproofing to 220 SF of floor, VCT 12 IN x 12 IN. 10- Install supplementary
resilient adhesive cement to 1 each of wall base, rubber 4 IN, 62 LF long.

{04-030} First Floor Room 106 (11 FT x 20 FT):
Public Assistance
A. Prepare and paint, 220 SF of ceiling paint over cement plaster.

{04-030} First Floor Room 107 (6 FT x 10 FT):
Public Assistance
A. Prepare and paint, 78 SF of ceiling paint over cement plaster.

{04-031} First Floor Room 105 (18 FT x 30 FT):
Public Assistance
A. Remove and replace,16 SF of ceiling, 2 FT x 2 FT acoustic tile, suspended.
B. Remove and replace, 2 each of fluorescent light fixture, 2 FT x 4 FT.
C. Prepare and Paint, 100 SF of wall paint over cement plaster.
Bipartisan Budget Act

Install ceiling mounted occupancy sensors one (1) per each 600 SF of room area
- damaged lighting is functional dependent on sensor to meet code requirement.
Depending on the room sizes, several occupancy sensors will be necessary to
operate lighting fixture system. The sensor shall be positioned in the ceiling, room
area for best functionality. New conduit and corresponding wiring will be
necessary for sensor installation. Consider conduit installation to nearest lighting
system junction box and wiring of sensor to existing circuit. Considering a
minimum of 20ft of EMT conduit and 60ft of existing gauge electrical copper wire
(minimum allowable: THWN #12 stranded copper wire). If the corresponding
circuit wiring is not accessible, consider conduit and corresponding wiring to the
nearest lighting panel board.

{04-032} First Floor Room Corridor (9 FT x 260 FT):
Public Assistance

A. Prepare and Paint, 2,340 SF of ceiling paint over cement plaster.

{05-033} Ground Floor Room 003 (17 FT x 40 FT):
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Public Assistance Q1Y UOM
A. Prepare and Paint, 640 SF of wall paint over cement plaster. 640 SF

{05-036} Ground Floor Room 001 (9 FT x 20 FT):

Public Assistance QTY UOM
A. Remove and replace, 1 each of light, 1 FT x 4 FT fluorescent, 4 tube, surface 1 EA
mounted.
Bipartisan Budget Act Q1Y UOM

Install ceiling mounted occupancy sensors one (1) per each 600 SF of room area
- damaged lighting is functional dependent on sensor to meet code requirement.
Depending on the room sizes, several occupancy sensors will be necessary to
operate lighting fixture system. The sensor shall be positioned in the ceiling, room
area for best functionality. New conduit and corresponding wiring will be 1 EA
necessary for sensor installation. Consider conduit installation to nearest lighting
system junction box and wiring of sensor to existing circuit. Considering a
minimum of 20ft of EMT conduit and 60ft of existing gauge electrical copper wire
(minimum allowable: THWN #12 stranded copper wire). If the corresponding
circuit wiring is not accessible, consider conduit and corresponding wiring to the
nearest lighting panel board.

{05-037} Ground Floor Room 108 (14 FT x 14 FT):

Public Assistance QTY UOM
A. Remove and replace, 2 each of light, 2 FT x 4 FT fluorescent, 4 tube, surface mounted. 2 EA
B. Prepare and Paint, 300 SF of wall and ceiling paint over cement plaster. 300 SF
Bipartisan Budget Act Q1Y UOM

Install ceiling mounted occupancy sensors one (1) per each 600 SF of room area
- damaged lighting is functional dependent on sensor to meet code requirement.
Depending on the room sizes, several occupancy sensors will be necessary to
operate lighting fixture system. The sensor shall be positioned in the ceiling, room
area for best functionality. New conduit and corresponding wiring will be 1 EA
necessary for sensorinstallation. Consider conduitinstallation to nearest lighting
system junction box and wiring of sensor to existing circuit. Considering a
minimum of 20ft of EMT conduit and 60ft of existing gauge electrical copper wire
(minimum allowable: THWN #12 stranded copper wire). If the corresponding
circuit wiring is not accessible, consider conduit and corresponding wiring to the
nearest lighting panel board.
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209545 UPR Mayaguez Edificio 012 Edificio B - Administracion de

Pequefias Empresas y Oficinas Administrativa

Public Assistance
00-001} General:
Public Assistance
A. Prepare and paint, 13,500 SF of building exterior painted surfaces.

{00-002} Roof:
Public Assistance
A. Remove and replace, 1,500 SF of modified bitumen membrane.
Hazard Mitigation
Roof:

Install supplementary membrane ply to 1,500 SF of modified bitumen
membrane.

Install supplementary walkway for built-up roof, 180 LF

Install supplementary termination bar to roof membrane waterproofing system,
480 LF

Install supplementary cap flashing to roof membrane waterproofing system,
480 LF

Install supplementary resilient adhesive cement to 1 each of wall base, rubber 4 IN, 128 LF long

Install supplementary resilient adhesive cement and elastomeric sheet waterproofing to 1080 SF of 12 IN x 12
IN terrazzo polish.

{02-004} Third Floor Room 301 - 250 SF (12.5 FT x 20 FT):
Public Assistance
A. Prepare and paint, 80 SF of wall paint over cement plaster.

{02-007} Third Floor Room 308 - 250 SF (12.5 FT x 20 FT):
Public Assistance
A. Prepare and paint, 100 SF of wall paint over cement plaster.

{02-009} Third Floor Room 311 Women Restroom — 180 SF (12 FT x 15 FT):
Public Assistance
A. Remove and replace, 4 SF of ceiling, 2 FT x 2 FT, acoustic tile.

{02-010} Third Floor Room 312 - 250 SF (12.5 FT x 20 FT):
Public Assistance

A. Prepare and Paint, 40 SF of wall paint over cement plaster.

B. Prepare and Paint, 48 SF of wall paint over cement plaster.

{02-014} Third Floor Room 321 - 300 SF (10 FT x 20 FT) + (4 FT x 25 FT):
Public Assistance
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A. Remove and replace, 16 SF of ceiling, 2 FT x 2 FT, acoustic tile.

{02-015} Third Floor Center Hall - 300 SF (4 FT x 75 FT):
Public Assistance
A. Remove and replace, 12 SF of ceiling, 2 FT x 2 FT, acoustic tile.

{02-016} Third Floor South Hall - 112 SF (4 FT x 28 FT):
Public Assistance
A. Remove and replace, 112 SF of wall paint over cement plaster.

{03-017} Second Floor Room 206 - 260 SF (13 FT x 20 FT):
Public Assistance
A. Prepare and Paint, 30 SF of wall paint over cement plaster.

{03-020} Second Floor Room 210 - 272 SF (13 FT x 20 FT):
Public Assistance

A. Remove and replace, 1 each of fluorescent light fixture, 2 FT x 4 FT, recessed,
4 tubes.

Bipartisan Budget Act

BBA Work required: Install one (1) ceiling mounted occupancy sensors one (1)
per each 600 SF of room area - damaged lighting is functional dependent on
sensor to meet code requirement. Depending on the room sizes, several
occupancy sensors will be necessary to operate lighting fixture system. The
sensor shall be positioned in the ceiling, room area for best functionality. New
conduit and corresponding wiring will be necessary for sensor installation.
Consider conduit installation to nearest lighting system junction box and wiring
of sensor to existing circuit. Considering a minimum of 20ft of EMT conduit and
60ft of existing gauge electrical copper wire (minimum allowable: THWN #12
stranded copper wire). If the corresponding circuit wiring is not accessible,
consider conduit and corresponding wiring to the nearest lighting panel board

{03-020} Second Floor Room 217 - 272 SF (13 FT x 20 FT):
Public Assistance
A. Remove and replace, 272 SF of 12 IN x 12 IN terrazzo polish.
Hazard Mitigation

Install supplementary resilient adhesive cement and elastomeric sheet waterproofing to 272 SF of 12 IN x 12
IN terrazzo polish.

{03-021} Second Floor Room 219 - 260 SF (13 FT x 20 FT):
Public Assistance
A. Remove and replace, 260 SF of floor, 12 IN x 12 IN terrazzo polish
Hazard Mitigation

Install supplementary resilient adhesive cement and elastomeric sheet waterproofing to 260 SF of floor, 12 IN
x 12 IN terrazzo polish
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{04-024} First Floor Room 100 - 300 SF (10 FT x 20 FT) + (4 FT x 25 FT):
Public Assistance
A. Remove and replace, 8 SF of ceiling, 2 FT x 2 FT acoustic tile, suspended.

{04-027} First Floor Room 102 - 280 SF (14 FT x 20 FT):
Public Assistance
A. Remove and replace, 280 SF of 12 IN x 12 IN terrazzo polish.
Hazard Mitigation

Install supplementary resilient adhesive cement and elastomeric sheet waterproofing to 280 SF of 12 IN x 12
IN terrazzo polish.

{04-029} First Floor Room 107 - 280 SF (14 FT x 20 FT):
Public Assistance
A. Remove and replace, 280 SF of floor, 12 IN x 12 IN terrazzo polish.
B. Prepare and paint, 280 SF of ceiling paint over cement plaster.
Hazard Mitigation

Install supplementary resilient adhesive cement and elastomeric sheet waterproofing to 280 SF of floor, 12 IN
x 12 IN terrazzo polish.

{04-030} First Floor Room 107 - 280 SF (14 FT x 20 FT):
Public Assistance
A. Prepare and paint, 16 SF of ceiling paint over cement plaster.

{04-031} First Floor Room 110 - 280 SF (14 FT x 20 FT):
Public Assistance
A. Remove and replace, 280 SF of floor, 12 IN x 12 IN terrazzo polish.
Hazard Mitigation

Install supplementary resilient adhesive cement and elastomeric sheet waterproofing to 280 SF of floor, 12 IN
x 12 IN terrazzo polish.

{04-034} First Floor Room 115 - 280 SF (14 FT x 20 FT):
Public Assistance
A. Prepare and paint, 280 SF of ceiling paint over cement plaster.

{04-035} First Floor Room 116A- 280 SF (16 FT x 17 FT):
Public Assistance
A. Prepare and paint, 6 SF of ceiling paint over cement plaster.

{04-036} First Floor Room 116 - 36 SF (6 FT x 6 FT):
Public Assistance
A. Prepare and paint, 36 SF of ceiling paint over cement plaster.

{04-037} First Floor Room 117 - 280 SF (14 FT x 20 FT):

Public Assistance
A. Prepare and paint, 4 SF of wall paint over cement plaster.
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252176 UPR Mayaguez Edificio 011 Edificio A - Hotel Colegial

Public Assistance
{00-001} General:
Public Assistance
A. Prepare and paint, 6,575 SF of building exterior painted surfaces.
B. Remove and replace, 3,000 SF of cement plaster, 1 IN.
C. Remove and replace, 1 each of light fixture, high pressure sodium, wall pack, 200W.

{00-002} Roofing System:
Public Assistance
A. Remove and replace, 837 SF of modified bitumen 1 ply membrane roof system.
Hazard Mitigation
Roofing System:

Install supplementary membrane ply to 8370 SF of modified bitumen
membrane.

Install supplementary walkway for built-up roof, 1,004.4 LF

Install supplementary termination bar to roof membrane waterproofing system,
480 LF

Install supplementary cap flashing to roof membrane waterproofing system, 480
LF.

{01-003} Eighth Floor Hallway (5 FT x 148 FT):
Public Assistance
A. Remove and replace, 400 SF of ceiling, 2 FT x 4 FT acoustic tile.

{01-004} Eighth Floor Room 802 (10 FT x 17 FT):
Public Assistance
A. Remove and replace, 8 SF of ceiling, acoustic tile, 2 FT x 4 FT.

{01-005} Eighth Floor Room 804 (10 FT x 17 FT):
Public Assistance
A. Remove and replace, 40 SF of ceiling, 2 FT x 4 FT acoustic tile.

{01-007} Eighth Floor Room 805 Men’s Bathroom (8 FT x 17 FT):

Public Assistance
A. Remove and replace, 40 SF of ceiling, 2 FT x4 FT wood panel 1/4 IN,
suspended.

{02-008} Seventh Floor Room 710 Women’s Bathroom (8 FT x 24 FT):
Public Assistance
A. Remove and replace, 192 SF of ceiling, 2 FT x 2 FT, acoustic tile.

{02-009} Seventh Floor Room 700 Women’s Shower (10 FT x 24 FT):
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Public Assistance
A. Remove and replace, 240 SF of ceiling, 2 FT x 2 FT, acoustic tile.
B. Remove and replace, 1 each of light, 2 FT x 2 FT fluorescent, 2 tube, recessed
Bipartisan Budget Act

Install three (3) ceiling mounted occupancy sensors one (1) per each 600 SF of
room area - damaged lighting is functional dependent on sensor to meet code
requirement. Depending on the room sizes, several occupancy sensors will be
necessary to operate lighting fixture system. The sensor shall be positioned in the
ceiling, room area for best functionality. New conduit and corresponding wiring will
be necessary for sensor installation. Consider conduit installation to nearest
lighting system junction box and wiring of sensor to existing circuit. Considering a
minimum of 20ft of EMT conduit and 60ft of existing gauge electrical copper wire
(minimum allowable: THWN #12 stranded copper wire). If the corresponding
circuit wiring is not accessible, consider conduit and corresponding wiring to the
nearest lighting panel board.

{02-010} Seventh Floor Room 702 (12 FT x 24 FT):
Public Assistance
A. Prepare and Paint, 10 SF of ceiling paint over cement plaster.

{02-012} Seventh Floor Room 708 (12 FT x 24 FT):
Public Assistance
A. Prepare and Paint, 288 SF of ceiling paint over cement plaster.
B. Remove and replace, wall base, rubber 4 IN, 12 LF long.
Hazard Mitigation

Install supplementary resilient adhesive cement to wall base, rubber 4 IN, 12 LF long.

{02-013} Seventh Floor Room 713 (12 FT x 24 FT):
Public Assistance

A. Prepare and Paint, 288 SF of ceiling paint over cement plaster.

B. Remove and replace, 4 SF of cement plaster, 1/4 IN.

{02-013} Seventh Floor Room 714 (12 FT x 24 FT):
Public Assistance

A. Prepare and Paint, 288 SF of ceiling paint over cement plaster.

B. Remove and replace, 10 SF of cement plaster, 1/4 IN.

C. Prepare and Paint, 192 SF of wall paint over cement plaster.

{02-014} Seventh Floor Room 715 (12 FT x 24 FT):
Public Assistance

A. Remove and replace, 4 SF of cement plaster, 1/4 IN.

B. Prepare and Paint, 288 SF of ceiling paint over cement plaster.

C. Prepare and Paint, 192 SF of wall paint over cement plaster.
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{02-014} Seventh Floor Room 719 (12 FT x 24 FT):
Public Assistance
A. Prepare and Paint, 288 SF of ceiling paint over cement plaster.

{02-015} Seventh Floor Room 718 (12 FT x 24 FT):
Public Assistance

A. Remove and replace, 8 SF of ceiling plaster, 1/4 IN.

B. Prepare and Paint, 288 SF of ceiling paint over cement plaster.

{02-016} Seventh Floor Room 720 (12 FT x 24 FT):
Public Assistance

A. Remove and replace, 4 SF of ceiling plaster, 1/4 IN.

B. Prepare and paint, 288 SF of ceiling paint over cement plaster.

{02-017} Seventh Floor Room 722 Men’s Bathroom (8 FT x 24 FT):
Public Assistance
A. Remove and replace, 192 SF of ceiling, 2 FT x 4 FT acoustic tile.

{03-019} Sixth Floor Room 600 Men’s Bathroom (8 FT x 24 FT):
Public Assistance
A. Remove and replace, 32 SF of ceiling, 2 FT x 2 FT acoustic tile.

B. Remove and replace,1 each of fluorescent light fixture, 1 FT x 4 FT, wall mounted, 1
tube.

Bipartisan Budget Act

Install three (3) ceiling mounted occupancy sensors one (1) per each 600 SF of
room area - damaged lighting is functional dependent on sensor to meet code
requirement. Depending on the room sizes, several occupancy sensors will be
necessary to operate lighting fixture system. The sensor shall be positioned in the
ceiling, room area for best functionality. New conduit and corresponding wiring will
be necessary for sensor installation. Consider conduit installation to nearest
lighting system junction box and wiring of sensor to existing circuit. Considering a
minimum of 20ft of EMT conduit and 60ft of existing gauge electrical copper wire
(minimum allowable: THWN #12 stranded copper wire). If the corresponding
circuit wiring is not accessible, consider conduit and corresponding wiring to the
nearest lighting panel board.

{03-019} Sixth Floor Room 604 (12 FT x 24 FT):
Public Assistance
A. Remove and replace, 18 SF of ceiling plaster, 1/4 IN.
B. Prepare and paint, 288 SF of ceiling paint over cement plaster.
C. Prepare and Paint, 192 SF of wall paint over cement plaster.

{03-020} Sixth Floor Hallway (4 FT x 148 FT):
Public Assistance
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A. Remove and replace, 48 SF of ceiling, 2 FT x 4 FT acoustic tile. 48 SF

{03-021} Sixth Floor Room 611 Men’s Bathroom (8 FT x 24 FT):
Public Assistance Q1Y UOM
A. Remove and replace, 24 SF of ceiling, 2 FT x 2 FT acoustic tile. 24 SF

{03-022} Sixth Floor Room 612 Men’s Bathroom (8 FT x 24 FT):
Public Assistance QTY UOM
A. Remove and replace, 48 SF of ceiling, 2 FT x 2 FT acoustic tile. 48 SF

{03-023} Sixth Floor Room 613 (12 FT x 24 FT):
Public Assistance QTY UOM
A. Remove and replace, 4 SF of ceiling plaster, 1/4 IN. 4 SF

{03-024} Sixth Floor Room 623 Men’s Bathroom (8 FT x 24 FT):
Public Assistance Q1Y UOM
A. Remove and replace, 4 SF of ceiling, 2 FT x 2 FT acoustic tile. 4 SF

{04-025} Fifth Floor Room 512 Men’s Bathroom (8 FT x 24 FT):
Public Assistance QTY UOM
A. Remove and replace, 24 SF of ceiling, 2 FT x 2 FT acoustic tile. 24 SF

{04-026} Fifth Floor Room 511 Women’s Bathroom (8 FT x 24 FT):
Public Assistance QTY UOM
A. Remove and replace, 32 SF of ceiling, 2 FT x 2 FT acoustic tile. 32 SF

{04-027} Fifth Floor Room 523 Women’s Bathroom (8 FT x 24 FT):

Public Assistance Q1Y UOM
A. Remove and replace, 32 SF of ceiling, 2 FT x 2 FT acoustic tile. 32 SF

{04-028} Fifth Floor Room 500 Women’s Bathroom (8 FT x 24 FT):

Public Assistance QTY UOM
A. Remove and replace, 192 SF of ceiling, 2 FT x 2 FT acoustic tile. 192 SF
B. Remove and replace, 56 SF of ceiling, 2 FT x 2 FT acoustic ile. 56 SF

{05-030} Fourth Floor Room 400 Women’s Bathroom (8 FT x 24 FT):
Public Assistance QTY UOM
A. Remove and replace, 162 SF of ceiling, 2 FT x 4 FT acoustic tile. 162 SF

{05-031} Fourth Floor Room 411 Women’s Bathroom (8 FT x 24 FT):
Public Assistance QTY UOM
A. Remove and replace, 192 SF of ceiling, 2 FT x 4 FT acoustic tile. 192 SF
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{05-033} Fourth Floor Room 403 (12 FT x 24 FT):
Public Assistance Q1Y UOM
A. Remove and replace, 8 SF of ceiling, 2 FT x 4 FT acoustic tile. 8 SF

{05-034} Fourth Floor Room 406 (12 FT x 24 FT):
Public Assistance Q1Y UOM
A. Prepare and paint, 288 SF of ceiling paint over cement plaster. 288 SF

{05-035} Fourth Floor Room 424 Men’s Bathroom (8 FT x 24 FT):
Public Assistance QTY UOM
A. Remove and replace, 12 SF of ceiling, 2 FT x 2 FT acoustic tile. 12 SF

{05-036} Fourth Floor Room 412 Men’s Bathroom (8 FT x 24 FT):
Public Assistance Q1Y UOM
A. Remove and replace, 192 SF of ceiling, 2 FT x 2 FT acoustic tile. 192 SF

{05-037} Fourth Floor Hallway (4 FT x 148 FT):
Public Assistance Q1Y UOM
A. Remove and replace, 8 SF of ceiling, 2 FT x 4 FT acoustic tile. 8 SF

{06-038} Third Floor Room 323 Men’s Bathroom (8 FT x 24 FT):
Public Assistance QTY UOM
A. Remove and replace, 8 SF of ceiling, 2 FT x 2 FT acoustic tile. 8 SF

{06-039} Third Floor Room 311 Women’s Bathroom (8 FT x 24 FT):

Public Assistance Q1Y UOM
A. Remove and replace, 20 SF of ceiling, 2 FT x 4 FT acoustic tile. 20 SF

{06-040} Third Floor Room 312 Men’s Bathroom (8 FT x 24 FT):

Public Assistance Q1Y UOM
A. Remove and replace, 12 SF of ceiling, 2 FT x 2 FT acoustic tile. 12 SF
B. Remove and replace,1 each of fluorescent light fixture, 2 FT x 2 FT, recessed, 4 tubes. 1 EA
C. Remove and replace, 1 each of fluorescent light fixture 1 FT x 4 FT, wall mounted, one 1 EA
tube.
Bipartisan Budget Act QTY UOM
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Install three (3) ceiling mounted occupancy sensors one (1) per each 600 SF of
room area - damaged lighting is functional dependent on sensor to meet code
requirement. Depending on the room sizes, several occupancy sensors will be
necessary to operate lighting fixture system. The sensor shall be positioned in the
ceiling, room area for best functionality. New conduit and corresponding wiring will
be necessary for sensor installation. Consider conduit installation to nearest
lighting system junction box and wiring of sensor to existing circuit. Considering a
minimum of 20ft of EMT conduit and 60ft of existing gauge electrical copper wire
(minimum allowable: THWN #12 stranded copper wire). If the corresponding
circuit wiring is not accessible, consider conduit and corresponding wiring to the
nearest lighting panel board.

{07-041} Second Floor Room 200 Women'’s Bathroom (8 FT x 24 FT):
Public Assistance
A. Remove and replace, 32 SF of ceiling, 2 FT x 4 FT acoustic tile.

{07-042} Second Floor Room 210A (8 FT x 24 FT):
Public Assistance
A. Prepare and paint, 64 SF of wall paint over cement plaster.

{07-044} Second Floor Room 216 (13 FT x 24 FT):
Public Assistance
A. Remove and replace, 40 SF of ceiling, 2 FT x 4 FT acoustic tile.
B. Remove and replace, 1 each of A/C Unit, 36,000 BTU, wall/window mount.
Hazard Mitigation

Install supplementary electricity surge protector to 1 each of A/C Unit, 18,000 BTU, wall/window mount.

Bipartisan Budget Act

HVAC BBA Work required: For estimating purposes, install outside air compliant
direct expansion (DX) A/C units as detailed below, in place of all items described
in disaster related damages components of HVAC system described above for
capacity to meet air exchange standard. For enclosing of Air Handling Unit (AHU),
constructamechanical closet made of insulated gypsum board walls (3 sides) and
a minimum 1hr fire rated hollow metal door to install necessary AHU with DX
compatible coil and corresponding appurtenances such as: support base, Louver
for fresh air w/ damper, supply register w/ opposed blade damper, galvanized
ductwork, return air side louver, drainage piping, thermostat, %2” EMT conduit for
thermostat control, insulated DX piping and communication cable to connect to
condensing unit (CU).
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d. Electric Power BBA Work required: In addition to the interior work, exterior
rooftop installation (where possible) of the condensing unit will be necessary
to complete the refrigeration system needing: connection of DX piping from
interior (approx. 30 Ft. run) Air Handling Unit (AHU), 3#18 control cable from
AHU, 5/16” clear coated galvanized two-way tie down wires. For the electrical
scope both units need dedicated circuits directly from the panelboard,
consider the following: 1) AHU - route new branch circuit from panelboard
with 3#10 THWN copper wire in %” EMT including disconnecting means
(equal or similar to a 30amp Safety switch) with flexible conduit to power the
unit and 2) CU — route new branch circuit from panelboard w/ 3#8 THWN
copper wire in ¥ EMT for interior and RGC when exposed to exterior and/or
to impact, including disconnecting means (equal or similar to a 30amp Safety
Switch) with flexible conduit to power the unit. Please account for the
demolition for penetrations as well as the necessary masonry.

{07-045} Second Floor Room 218 (12 FT x 24 FT):
Public Assistance
A. Remove and replace, 1 each of A/C Unit, 24,000 BTU, wall/window mount.
Hazard Mitigation

Install supplementary electricity surge protector to 1 each of A/C Unit, 18,000 BTU, wall/window mount.

Bipartisan Budget Act

HVAC BBA Work required: For estimating purposes, install outside air compliant
direct expansion (DX) A/C units as detailed below, in place of all items described
in disaster related damages components of HVAC system described above for
capacity to meet air exchange standard. For enclosing of Air Handling Unit (AHU),
constructamechanical closet made of insulated gypsum board walls (3 sides) and
a minimum 1hr fire rated hollow metal door to install necessary AHU with DX
compatible coil and corresponding appurtenances such as: support base, Louver
for fresh air w/ damper, supply register w/ opposed blade damper, galvanized
ductwork, return air side louver, drainage piping, thermostat, %2” EMT conduit for
thermostat control, insulated DX piping and communication cable to connect to
condensing unit (CU).
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d. Electric Power BBA Work required: In addition to the interior work, exterior
rooftop installation (where possible) of the condensing unit will be necessary
to complete the refrigeration system needing: connection of DX piping from
interior (approx. 30 Ft. run) Air Handling Unit (AHU), 3#18 control cable from
AHU, 5/16” clear coated galvanized two-way tie down wires. For the electrical
scope both units need dedicated circuits directly from the panelboard,
consider the following: 1) AHU - route new branch circuit from panelboard
with 3#10 THWN copper wire in %” EMT including disconnecting means
(equal or similar to a 30amp Safety switch) with flexible conduit to power the
unit and 2) CU — route new branch circuit from panelboard w/ 3#8 THWN
copper wire in ¥ EMT for interior and RGC when exposed to exterior and/or
to impact, including disconnecting means (equal or similar to a 30amp Safety
Switch) with flexible conduit to power the unit. Please account for the
demolition for penetrations as well as the necessary masonry.

{07-046} Second Floor Room 221 Bathroom (8 FT x 24 FT):
Public Assistance

A. Remove and replace, 16 SF of ceiling, 2 FT x 4 FT acoustic tile.

{08-047} First Floor Room 118 Bathroom (8 FT x 24 FT):
Public Assistance
A. Remove and replace, 20 SF of ceiling, 2 FT x 2 FT acoustic tile.

{08-050} First Floor Room 101 (12 FT x 24 FT):
Public Assistance
A. Prepare and paint, 192 SF of wall paint over cement plaster.

{08-051} First Floor Room 100 Women’s Bathroom (8 FT x 24 FT):
Public Assistance
A. Remove and replace, 80 SF of ceiling, 2 FT x 4 FT acoustic tile.

{08-052} First Floor Hallway (4 FT x 90 FT):
Public Assistance
A. Remove and replace, 200 SF of ceiling, 2 FT x 2 FT acoustic tile.

END OF SECTION
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23 APPENDIX G

FEMA Alternative Procedures
PLEASE CLICK HERE
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2. APPENDIX H

Existing Drawings, Photos, Scope of Work (SOW) in
Excel format, Method of Repair (MOR) and Record of
Environmental Consideration (REC)

PLEASE CLICK HERE

END OF DOCUMENT
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