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Central
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UNIVERSITY OF PUERTO RICO Puerto Rico
CENTRAL ADMINISTRATION
NOTICE OF REQUEST FOR PROPOSAL RFP #DRO 24-013-3 / B0O0001-T
DESIGN AND SUPERVISION SERVICES

Timeline:
RFP publication date: February 14, 2025.
Site Visit date (Not Compulsory): UPR Mayaglez: February 26, 2025, Time: 10:00 am
UPR Mayagiez: February 27, 2025, Time: 10:00 am
UPR Ponce: March 4, 2025, Time: 10:00 am
UPR Utuadeo: March 5, 2025, Time: 10:00 am
Location: For each location, please refer to
Section 3 of the RFP Document.
Deadline for Request
for Information by email: March 7, 2025, Time: on or before 4:30pm.
Response for Request
for Information by email: March 11, 2025, Time: on or before 4:30pm.

The proposal must be submitted by email on or before 11:59pm (AST) on March 18, 2025. %
Address the indicated contacts in Section Il (Mr. Julio Collazo Rivera, attention to Arch. g‘;:gfo‘ﬁi
Alejandro Argielles and Eng. Carlos Hiraldo). The University of Puerto Rico (UPR) will accept Fisicoe

offers via email in digital PDF format at uprrecovery.rfip@upr.edu. e

The UPR is working towards its recovery, which requires the issuance of this Request for Proposal
for Design and Supervision Services for the UPR Recovery Project B00001-T-DRO-02-2025-
UTUADO-PONCE-RUM - Reconditioning of Facilities at Utuado, Ponce and Mayagiez Campuses
of the University of Puerto Rico (Earthquake). The purpose of this RFP is to request and receive
proposals from qualified Architecture and Engineering firms for the development of a detail
design, method of repair (MOR), supervision completion certification for the compliance of the
requirements from FEMA. The awarded firm or professional will aiso provide services of oversight
and coordination for the execution of a complete comprehensive project.

The project will be divided info three (3) campuses (Utuado, Ponce and Mayagiez). The
Utuado Campus is one (1) project which has three (3) facilities (DI) in total. The Ponce Campus
is a one (1) project which has six (6) facilities (DI) in total. Lastly, the Mayaglez Campus has
eleven (11) projects which contain a total of thirty-nine (39) faciliies. The complete scope for
this RFP has a total of thirteen (13) projects which includes forty-eight (48) facilities as stated
within FEMA program. The project considers several construction tasks that will restore the
facilities fo their pre-disaster design, function, and capacity, including mitigation tasks as
recommended by FEMA. All work to be performed must be within the existing footprint. Some
works include mifigation measures and code compliance measures as recommended by
FEMA in the respective scope of work for each building. Due to the building's year of
construction, it may be necessary lead or asbestos abatement.

The UPRis an equal opportunity employer and does not discriminate as to sex, gender or sexual EEPRRSTT
identity, race, age, national origin, religious creed, civil status, war veterans, handicap or

disable status. The UPR reserves the right to reject any or all proposals and to award the auction dardin Botdnico Sur
under the conditions it deems most convenient to the inferests of the UPR, regardless of the 1% o Hamboyin
amount of the bids or fo cancel the auction award at any time before the contract is signed. gfﬁz&ﬂﬁ

Julio A. Collazo Rivera, Director
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RFP for Design and Supervision/ FEMA/CDBG Projects - RFP #DRO 24-013-3 / BOOOO1-T
Reconditioning of UPR Utuado, Ponce and Mayaguez Facilities (Earthquake), University of Puerto Rico
University of Puerto Rico

1.

BACKGROUND AND PURPOSE

The University of Puerto Rico (the *UPR”) is a public corporation of the Government
of Puerto Rico, organized by Act No. 1 of January 20, 1966, as amended, known as
“Ley de la Universidad de Puerto Rico” (the “UPR Act”), 18 LPRA § 601 et seq, and
a higher education institution. During the period of December 28, 2019, through July
3, 2020, the University of Puerto Rico, Utuado Campus, Ponce Campus and
Mayaguez Campus were impacted by an earthquake event. Disaster (DR4473)
includes the UPR as a subrecipient of the Public Assistance Program for the Federal
Emergency Management Agency (the “FEMA”).

The UPR is working towards its recovery, which requires the issuance of this Request
for Proposal (the “RFP") for Design and Supervision Services for the UPR Recovery
Project: BO0O0O01-DRO-T-01-2025-UTUADO-PONCE-RUM - Reconditioning of Facilities at
Utuado, Ponce and Mayaguez Campuses of the University of Puerto Rico
(Earthquake), (“The Project”). This Programis 90% ($2,099,058.5) funded by FEMA and
10% ($233,2287.17) matching funds from the UPR institutional funds. The purpose of
this RFP is to request and receive proposals from qualified Architecture and
Engineering firms for the development of a detail design, method of repair (MOR),
supervision completion certification for the compliance of the requirements from
FEMA. The awarded firm or professional will also provide services of oversight and
coordination for the execution of a complete comprehensive project.

Proponents must explain in detail how they will be able to provide the required
services and achieve the expected results, while in compliance with FEMA
requirements. Previous experience with projects subject to compliance
requirements under FEMA program is very important. Review and verification
through the site area of FEMA's Scope of Work (the “SOW”) is required, as well as
the development of a detailed SOW (based exclusively in the FEMA SOW of
earthquake damages provided) with current industry construction costs for the
repairs in compliance with applicable actual codes and regulations. In addition,
proponents shall provide the percent fee applicable for any future additional scope
or scope change required for reinstate facility to normal functional operation.

The awarded proponent shall comply with all applicable Federal, state, and local
laws, rules, regulations, and policies relating to FEMA Public Assistance Program
services. This includes without limitation, applicable Federal Registers; 2 C.F.R. part
200 Uniform Administrative Requirements, Cost Principles, and Audit Requirements
for Federal Awards; National Historic Preservation Act; 2 C.F.R. part 200.101, where
applicable, and any other applicable state laws or regulations, including the
requirements related to nondiscrimination and labor standards. Click on link to see
Compliance with Federal Law, Regulations and Executive Orders.
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2. CONTACT
The RFP shall be sent and addressed to:

Mr. Julio Collazo Rivera
Director
Office of Physical Development & Infrastructure

Attention to:

Eng. Carlos Hiraldo Torres and Eng. Eliezer Collazo
Field Operation Manager’s

Disaster Recovery Office

University of Puerto Rico

Jardin Botdnico Sur 1187, calle Flamboydn
Rio Piedras, Puerto Rico 00926-1117

Tel. (787) 250-0000, Ext. 5099

E-mail: uprrecovery.rfp@upr.edu

NOTICE: Interested proponents must register receipt of this RFP and confirm their intent to
participate at uprrecovery.rfp@upr.edu. Failure to register via email will result in
automatic disqualification. Registered proponents will receive the following when
applicable:

e Notice of changes or cancelation of the RFP;

e Addendums (Responses to questions or clarifications, additional documents,
etc.);

e Time extensions;

e Notice of award.

Receipt registration must include the following information:

1. Company’s name.

2. Representative’s name.

3. Representative’s emaiil.

4. Interested proponents who are employees or contractors of the UPR are obligated
to disclose their relationship with the University when confirming their interest in
participating. For more information, please see Section 15.2.2 of this RFP.

Performance Evaluation

Please be advised that the resulting contract from this Request for Proposal (RFP) process will
be subject to a series of performance evaluations throughout ifs tferm. By assessing the
performance of the contractor at different stages of the contract term, the University aims to
uphold the principles of fairness, transparency, and efficiency in government procurement.
The evaluations will seek to review contractors’ performance in the following or more areas:
quality standards, delivery fimelines, regulatory requirements, level of quality and value for the
resources invested, and professionalism. The feedback obtained through performance
evaluations can be used to identify areas for improvement and optfimize the procurement
processin the future, enabling the contractor and the University to learn from past experiences
and enhance its practices for better outcomes.

Initials Page 4 of 157


mailto:uprrecovery.rfp@upr.edu
mailto:uprrecovery.rfp@upr.edu

RFP for Design and Supervision/ FEMA/CDBG Projects - RFP #DRO 24-013-3 / BOOOO1-T
Reconditioning of UPR Utuado, Ponce and Mayaguez Facilities (Earthquake), University of Puerto Rico

University of Puerto Rico

3. The TIMELINE AND SUBMISSION DATE

Description Date

RFP publication February 7, 2025

UPR Mayaglez — Location: UPR Isla MayagUlez
Coordinates: (17.970855, -67.045608). Parking will
be available near the dock (17.97183, -67.04504).
The UPR will provide transportation to the island.

February 12, 2025

Site Visit Time: 10:00 am

(Not Compulsory):

Be advised that
interested proponents
must register via email.

UPR MayagUez - Location: Physics Building.
https://maps.app.goo.gl/WnET1PNhjVZ7GoAc9

February 13, 2025
Time: 10:00 am

Please provide the
complete company
name, representative’s
name and emaiil.

UPR Ponce - Location: In front of the Administration
Building.

February 18, 2025
Time: 10:00 am

UPR Utuado - Location: In front of the
Administration Building.

February 20, 2025
Time: 10:00 am

February 28, 2025
Time: on or
before 4:30 pm
Atlantic Standard
Time (AST)

Deadline for Request for Information (RFI) by email

March 4, 2025,
Time: on or
before 4:30 pm
Atlantic Standard
Time (AST)

Response for Request for InNformation by email

March 11, 2025,
Time: on or
before 11:59 pm
Aflantic Standard

The proposal must be submitted by email. Address the indicated
contacts in Section 2 - CONTACT (Mr. Julio Collazo Rivera,
Attention to Eng. Carlos Hiraldo and Eng. Eliezer Collazo)

Time (AST).
Award Nofification April 2025
Execution of Agreement May 2025

Initials

The proposal must be compiled in digital PDF format. The dates may be subject to
change at the discretion of the UPR. Interested proponents have the responsibility of
verifying and checking the email from which they issued a notice of receipt of this
RFP, as was indicated in Section 2 of this RFP. All official communication related to
this RFP will be per that indication. The award nofice of this proposal shall not
constitute a formal agreement between the parties.

PROJECT DESCRIPTION
The project will be divided into three (3) campuses (Utuado, Ponce and Mayaguez).
Each campus is divided among themselves. The Utuado Campus is one (1) project
that has three (3) facilities (Dl) in total. The Ponce Campus is a one (1) project which
has six (6) facilities (D) in total. Lastly, the MayagUez Campus has eleven (11) projects
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which contains a total of thirty-nine (39) facilities. The complete scope for this RFP has
a total of thirteen (13) projects which includes forty-eight (48) facilities as stated within
FEMA program.

The project considers several construction tasks that will restore the facilities to their
pre-disaster design, function, and capacity, including mitigation tasks as
recommended by FEMA. All work to be performed must be within the existing
footprint. Some works include mitigation measures and code compliance measures
as recommended by FEMA in the respective scope of work for each building. Due to
the building's year of construction, it may be necessary lead or asbestos abatement.

In general terms, the required tasks for those buildings are as follows (See SOW in
Appendix F for specifications).

. SERVICES

The Awarded Proponent will carry out, as part of the Design MOR and Construction
Services, all the activities and responsibilities identified below, acknowledging that this
does not constitute an exhaustive list of the duties, which can increase due to the
very nature of the work:

5.1 SERVICES RELATED TO FEMA'’S SOW

5.1.1 The provided SOW serves as the fundamental base for the development of
a final detailed SOW. This final detailed SOW is required for submission to
FEMA with the DEFINED METHOD OF REPAIR, for Scope of Work Alignment.
The awarded proponent is responsible for preparing cost estimates and
schedules for the mentioned SOW and any additional SOW as required by
UPR for compliance with all internal and FEMA procedures. These plans and
other documents will comply with the above requirements and must be
submitted to the UPR for consideration and approval.

5.1.2 The awarded proponent is responsible for performing field assessments of
each facility including but not limited to any technical testing or study
required to provide the method of repair.

5.1.3 The Awarded Proponent is responsible for verifying the SOW, Method of
Repair (MOR), Bipartisan Budget Act of 2018, Pub. L. No. 115-123, § 20601,
132 Stat. 64 (2018) approved work included in this document. The Campus
Liaison will coordinate the visit as soon as possible.

5.1.4 The Project shall comply with FEMA's requirements for Category E —
Permanent Work as stated in the Public Assistance Program and Policy
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5.1.7

Guide FP104-009-2/April 2018 and Puerto Rico's construction laws,
regulations, and codes.

The Awarded Proponent is responsible for notifying the UPR's representative
in case of any change that may affect the primary SOW.

The Awarded Proponent will evaluate the 406 Hazard Mitigation proposed
by FEMA and determine if it's viable orif there are better proposal measures
to provide Hazard Mitigation to the facility. In case of a change, the
awarded proponent, in coordination with the UPR’s representative, will
prepare a Hazard Mitigation proposal for submission to FEMA for its
corresponding approval.

The Awarded Proponent will work as a representative of the UPR during the
development of the Project. The personnel designated by the Awarded
Proponent to oversee the project must be authorized and licensed to
exercise the professions of engineering and/or architecture in Puerto Rico
and must be a bona fide member of the Professional College of Engineers
and Land Surveyors of Puerto Rico or the Architects and Landscape
Architects Association of Puerto Rico with the corresponding membership
fee payment up to date.

As part of the Basic Services the Awarded Proponent shall have the
responsibility related to the preparation, processing and obtaining all the
Endorsements and Permits required for the project. It has the responsibility
of evaluating and determining the applicable permits to the project and
doing everything necessary for compliance with state and federal
agencies. These efforts will not be additional services, will be part of the
basic services. The payments for submitting the endorsements, technical
consultants, and/or permits to the applicable agencies will be part of the
reimbursable expenses incurred.

Including lead and asbestos remediation permits and/or certificates in
buildings before 1990. In addition, any environmental and historical agency
that is required for this project.

The UPR reserves the right to award and request Additional Services. The
award of Additional Services for a contract does not imply the complete
utilization of the Additional Services amount. All necessary additional
services must be requested to or authorized by the UPR. Requests for
Additional Services will be made in writing, detailing their nature and
associated costs, including coordination costs and the fime required for
execution.
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Unless covered under the definition of Basic Services, all services that
deviate from the generally accepted architecture/engineering practices
will be considered as additional services. Specifically, this refers to services
beyond those described in the contract, which the UPR will approve in
writing, and within the budget allocated for these services.

Upon contract signing, to activate the Additional Services clause, the
awarded proponent must submit a proposal. The UPR will then assess the
necessity of performing the additional services. If deemed necessary, and
in compliance with the federal procurement process, the UPR may request
a minimum of three different proposals. Alternatively, the UPR can activate
the clause by requesting additional services from the awarded proponent.

In the event that the UPR requests services or scope beyond those
stipulated in this RFP, the calculation of the corresponding fees will be
based on the fee guidelines outlined in the Professional Practice Manual of
the Puerto Rico Association of Architects and Landscape Architects
(CAAPPR, for its Spanish acronym). The proposed fees must align with or
remain below the parameters established in these guidelines, ensuring that
costs are reasonable and competitive.

5.1.9 The proposer shall submit a detailed proposal for the additional requested
scope, including a clear justification of the proposed fees, itemized by
service type and estimated hours of work. The UPR reserves the right to
evaluate, negotiate, and approve or reject the proposed fees based on
compliance with institutional policies, applicable regulations, and best
practices in public administration.

This provision aims to ensure fairness and transparency in the allocation of
resources and compensation for additional services while upholding the
principles of efficiency and fiscal responsibility that govern UPR's processes.

The awarded proponent is responsible for providing support during the
construction bid process. This includes but is not limited to proposals,
technical evaluations, RFl responses, meetings, etc.

Please refer to Appendix F for a complete FEMA’s SOW.

6. COST PROPOSAL
The proposal must be submitted only in the Table Form stated in Appendix D.

Note: Do not modify the template in Appendix D. All spaces are required and must
be filled. If any space does not apply you should put (N/A) or other information. This
is a substantial requirement, do not leave any blank spaces, for it could be cause for
disqualification.
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7. REQUIRED DOCUMENTS FOR THE SUBMISSION OF THE PROPOSAL
General Instructions

The evaluation and selection of a proposal will be based on the information submitted
as required in this RFP. Additional information may be required upon interviews, if
conducted. Proponents should respond clearly and completely to all requirements.
Failure to respond to each of the requirements in the RFP will be grounds for
disqualification. Disqualified proponents will not be considered by the Evaluation
Committee. The proponent must carefully examine the RFP documents and submit
Appendix E as required. The submission of a proposal by a proponent will be
considered evidence that it has read, understands, and accepts these requirements.
The proponent must understand that any study or information presented is provided
in good faith, with the purpose of offering access to the same information that the
UPR obtained. Said information or studies must be supplemented by personal
research and interpretation to be judged by the bidders. It is the responsibility of the
proponents, not the UPR, any misinterpretation of the information presented.

Elaborate proposals (e.g., expensive artwork), beyond that sufficient to present a
complete and effective proposal, are not necessary or desired.

Mandatory requirements, Proposal Preparation, and Submission
Professional services of Design and Supervision companies or individuals with current
license to practice engineering or architecture in Puerto Rico are required.

Before submitting the offer, the proponent should carefully examine the RFP or
proposal form provided in the RFP documents. The proponent will be responsible for
any errors or omissions in the offer. Proposals will be submitted in said form and shall
be initialized and signed on each page provided for it, by the following:

a. If the proponent is an individual, the offer will be signed with the individual’s
name and should indicate “Individually.” The individual's physical and postal
address, telephone and email will be included, also the proposal number and
title of this RFP.

i. If the proponent is an individual operating under the name of a
firm, the offer will be signed by the individual. The proponent will
include the name of the firm under which it operates (dba). The
postal and physical address, email, and telephone of the firm will
be included, also bid number and fitle of this RFP.

b. If the proposer is a professional services corporation (P.S.C.), a limited liability
company (L.L.C) or a limited liability partnership (L.L.P), its offer will be signed
by its president, secretary, or other authorized official, according to its
corporate resolution in this regard. The seal of the corporation must be
aftached. The physical and postal address, email, and telephone of the main
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office of the corporation will be included, also the proposal number and title
of this RFP.

The offer and the documents identified below will be addressed to the indicated
contacts in Section 2 - CONTACT via email in digital PDF format.

Proposers responding to this RFP must comply with the following documents:

o Letter of Intent - (1-page limit): Identifying the name and number of the RFP,
and date of submittal. The leftter must be signed by an authorized
representative of the organization, that states the acceptance of the Terms
and Conditions of this RFP, providing the exact business name to conduct
business with the UPR, and address, telephone, fax number, e-mail address
and SAM Entity Identifier Number.

o SAM registration and annual renewal is a contract requirement.
Proponents in the process of registering and/or renewing their SAM
can participate in this RFP, however, if SAM registration and/or
renewal process is not done by the time of award, your proposal
may be rejected for not meeting federal procurement requirements.

¢ Appendix A - Statement of the Bidder

e Appendix B - Required Federal Documents (Lobbying Certification, Non-
Conflict of Interest Certification and Limited Denial of Parficipation
Affidavit)

e Appendix D - Cost Proposal, including additional SOW fee percentage (%)
A color copy of the engineer’s or architect’s professional ID (Identificacién
de Colegiacion) and a copy of the Department of State License.

e Copy of initialized RFP and its Appendices.

e Appendix E - Response Checklist - Before signing and submitting the
proposal for this Project, interested proponents should carefully review and
fill the Appendix E — Response Checklist. Response checklist must represent
the reality of submitted documents. If a proponent fails to submit
documentation as indicated in the Response Checklist, the proponent will
be automadtically disqualified from consideration. No exceptions will be
made to this requirement.

Request for Information (RFI)

An RFl or clarification shall be addressed by email to: uprrecovery.rfp@upr.edu on or
before the date established in this document and must reference this specific RFP
(RFP # DRO 24-013-3 / BO0001-T) in the subject line of the email. No telephone
inquiries will be allowed. No further questions will be allowed after the established
date. No questions will be accepted after the deadline provided in the above
schedule, subject to any amendment to the same duly notified.

Any interpretations, corrections, or changes to this RFP will be made by addendum.
Any changes to specifications will be made in writing and delivered to proponents
that register receipt of this RFP at uprrecovery.fp@upr.edu . Proponents shall
acknowledge receipt of the addenda on Appendix D - Cost Proposal.
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8. UPR RESPONSIBILITIES
The University of Puerto Rico PR will provide for this RFP:

¢ All the available information considered necessary for the Project execution.

9. COMPENSATION FOR DESIGN AND SUPERVISION SERVICES AND PAYMENT
METHOD

The UPR will pay the Awarded Proponent only for services rendered or provided to the
satisfaction of the UPR. The Awarded Proponent will certify that it will submit invoices
for services established in the contract and any other services approved in writing by
the UPR.

For the performance of the DESIGN AND SUPERVISION SERVICES, the Awarded
Proponent will prepare and deliver to the UPR the documents required for the phase
within the time indicated in the basic itinerary agreed to between the parties. The
design and bidding itinerary are based on a total of calendar days, beginning on the
date of the written Notice to Proceed, and will be interrupted by the evaluation
processes carried out by the UPR between each of the phases. Payments will be
made after the UPR receives and approves in writing the documents required in the
Design Phase, as indicated in the contract, based on construction cost.

The Awarded Proponent must submit one (1) original and one (1) digital copy of the
invoices to be certified by the President of the University of Puerto Rico or his
authorized representative, in this case, the Director of the Office of Physical
Infrastructure and Development at the University of Puerto Rico, Central
Administration (the “ODFI”). In addition, the Designer/Supervisor will send a copy by
email to the Project Coordinator appointed by ODFI. Each invoice must be delivered
physically to the ODFI during the first ten (10) calendar days of the following month in
which the services were rendered. During the Design Phase, the invoices must detail
the services provided or the activities carried out, accompanied by the required
documents, and comply with the Basic Services requirements established in this
confract.

During the SUPERVISION PHASE, the Designer/Supervisor must submit, along with the
invoice, one (1) monthly report with the summary of activities carried out during that
period in accordance with the Scope of Work established in the contract. The report
must include photographs that show the project progress, minutes of the meetings
with the contractors, an analysis of the current status of the Project, an evaluation of
the quality of the execution, and recommendations, among other documents that
the Designer/Supervisor considers relevant or important. The report with its
corresponding invoice must also be delivered on a Universal Serial Bus (USB) and sent
by email to the Project Coordinator appointed by the ODFI.

Payments for rendered services will be issued according to contract and within thirty
(30) calendar days, beginning on the date on which the Director of the Office of
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Physical Infrastructure and Development at the University of Puerto Rico, Central
Administration approves the work performed, and the invoices and documentation
received meet all requirements.

10.PROPOSAL SCORING AND EVALUATION CRITERIA
Accepted proposals will be reviewed by the UPR and scored against the stated
criteria. The committee may review references, request interviews/presentations,
conduct interviews, demonstrations, and/or conduct on-site visits. The resulting
information will be used to score the proposals. The score will be tabulated, and the
proposals ranked based on the numerical scores received.

The requested proposal will be known as DESIGN AND SUPERVISION/OBSERVATION
SERVICES to be provided by established and experienced engineer’s or architect’s
firms. The Awarded Proponent shall be a professional or technical team fully
experienced in project designs, architectural and engineering concepts, site
improvements and infrastructure strategies, building development and technology,
cost estimates, administration, management, evaluation, project control (budget
and schedule) accounting, technological reporting systems, construction quality
confrol and processes. The proponent must also be well versed in Federal
compliance, with a proven performance record. The UPR will only consider
architectural and engineering firms with established and verifiable experience with
at least two (2) years or more of experience, with projects sponsored and funded by
FEMA, UPR program, and/or another Federal agency.

The UPR must comply with all applicable federal and state laws, regulations,
executive orders, and policy. Consequently, the UPR will review the Proponent’s
Proposal to determine overall responsiveness and completeness of the Proposal with
respect to the components outlined in the RFP using the following evaluation criteria:

Executive Summary - Refer to Appendix A Statement of the Bidder
e Provide a complete profile of your organization, mission, and vision
statements.

Experience and strategy in providing the services (up to 20 points) - Refer to Appendix
A Statement of the Bidder
e Describe the organization/company’s history, experience, and capabilities as
it relates to the proposed scope of work. Be specific and detail no more than
three projects/contracts: description of work, dates, locations, challenges,
and results. (up to 5 points)
¢ Please indicate whether you have experience working with public or federal
entities, and years of experience performing like services. (up to 5 points)
e Provide specific examples of the services or tasks previously provided by the
entity as considered in this RFP. (up to 5 points)
e Detail your firm’s understanding of the challenges and barriers for a project
like this and proposed approach to overcoming these barriers. (up to 3 points)
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ldentify potential risk factors and methods for dealing with these factors. (up
to 2 points)

Team qualifications (up to 25 points) — Refer to Appendix A Statement of the Bidder

The Proponent should provide detailed information about the experience and
qualifications of the Proponent’s principals, project managers, key personnel,
and staff to be assigned, including degrees, certifications, licenses, and years
of relevant experience in terms of Federal Grants and/or FEMA and FEMA
regulatory requirements. The Proponent shall specifically identify current
employees who will serve as Key Personnel. This includes the Proponent’s staff
and staff from any subcontractors to be used. The Proponent should
demonstrate that its staff (and/or subcontractor’s staff) meet the desirable
requirements listed below and have the necessary experience and knowledge
to implement and perform the tasks and services successfully. Any
subcontractors should be named, along with a description of their experience
and what role they will play on the Proponent’s tfeam. The proponent should
describe its demonstrated capability to provide the staff with the qualifications
required in this RFP through the term of the expected contract. (up to 15
points)
Atftach resumes of personnel (or/and sub-contractors, if any) who will be
providing the services. Consider the infrastructure trades specialists
(engineering and/or architectural consultants) based on the trades applicable
for the scope of work for this project (up to 10 points)

o Personnel/Trade specialist mechanical, electrical, architectural,

structural, civil and/or other qualifications per trades based on SOW.

Proponent references (up to 10 points) — Refer to Appendix A Statement of the Bidder

A minimum of three (3) references of the Proponent (as Prime Contractor) to
which similar services have been provided within the past five years of a
comparable-sized institution or company, offering for each a summary of the
work performed and how it relates to the scope of work under this RFP. Each
reference should include a point of contact name, their title, the name of the
organization they represent, and phone and e-mail information so that they
may be contacted by the UPR or its designer(s). The Proponent is encouraged
to provide up to two (2) references for identified subcontractors. (up to 10
points)

Cost Proposal (up to 40 points) — Refer to Appendix D - Cost Proposal

Initials

Proponent with the lower proposal (40 points), all other proposals receive a
percentage of the points available based on their cost relationship to the
lowest with the following formula: (Lowest Cost Proposal / (Cost Proposal being
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evaluated) x Total Cost Proposal Points. The final score will be rounded to the
nearest whole number.

¢ The Additional Services and Reimbursable Expenses amounts will not be
considered for the formula calculation.

Preference of 5 points for Section 3 Business Concern and MWBE

The UPR will provide a preference of five (5) points in the evaluation criteria of the
method of rating, for greater participation of Section 3 Business Concern and M/WBE
Registered Puerto Rico Business. The Proposer seeking the Section 3 preference must
be able to demonstrate that they meet one of the following criteria:
e Percentage owned by Section 3 residents; or
e Has permanent, full-time employees at least 30 percent of whom are
currently Section 3 residents, or within three years of the date of first
employment with the business concern were Section 3 residents: or
¢ has subcontracted, or committed sub-contract, over 25 percent of the
total dollar award of all sub-contfracts to be awarded to such businesses
described above. You can locate the Section 3 or MWBE Policy document
with all the related information on this topic available in English and Spanish
on the PRDOH website.

O

O O O O

Initials

https://UPR.pr.gov/en/download/section-3-policy/
https://UPR.pr.gov/download/politica-sobre-seccion-3/
https://UPR.pr.gov/en/download/mwbe-policy
https://UPR.pr.gov/download/politica-mwbe/

Supporting evidence to substantiate Section 3 status can include; (i)
Evidence of business ownership (e.g. Articles of Incorporation, By
Laws, proof of 51% company ownership, Partnership Agreement); (ii)
Evidence of employees of the business (e.g. roster of permanent full
time employees, Section 3 Resident Self Certification Form for each
employee who qualifies as newly hired Section Resident employee);
(i) Duly signed letter evidencing subcontracting at least 25% of the
dollar amount.

Proposers seeking M/WBE preference should provide a copy of their
MWBE certification to evidence their status. The certification should
be provided by the following agencies as stated in the PRDOH
M/WBE Policy Guide:

= MBDA - Minority Business Development Agency PR

= WBENC - Women's Business Enterprise National Council PR

= PMSDC - Puerto Rican Minority Supplier Development Council
» EPA - Office of Small Business Programs OSDBU
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TABLE - SUMMARY OF POINTS

Description Points
Experience and strategy in providing the services 20
Team qualifications 25
Proponent references 10
Cost Proposal 40
Total 95
Section 3 Business Concerns and MWBE 5
Total 100

11.FINAL EVALUATION
The UPR will review all Proposals summitted based on the proponent experience and
execution of similar and complex projects. The Project will be awarded to firms that
exceed the requirements of the RFP for the best value of overall services that surpass
the UPR’s interests and are in full complionce with FEMA and UPR procurement
requirements.

The RFP may not be awarded to the Proponent who submitted the lowest price if, in
the judgment of the Committees or the UPR, another Proposal offers a better value
for the Government of Puerto Rico.

12.PROJECT AWARD
ODFI's Director will provide oversight on all contractual matters between the UPR and
the awarded firm, including final professional services fee compensation, contract’s
details, and compliance.

The UPR reserves the right to reject any or all proposals and to award the bid under
the conditions it deems most advantageous to the interests of the University of Puerto
Rico, regardless of the amount of the offer. It also reserves the right to award the
proposal to more than one proponent, cancel the RFP and/or the award of the bid
at any time before the signing of the corresponding contract. The submission of a
response to an RFP does not represent an agreement of any kind between the UPR
and the proponent.

The UPR will award the bid in writing and will state the reasons it had for the award.
The UPR has the right to cancel the process of RFP without notice at any time.

13.JUDICIAL REVIEW
Any proponent adversely affected by a decision made by the UPR in connection with
the selection and award procedures provided in this RFP may submit a request for
reconsideration to the UPR in accordance with the Uniform Administrative Procedure
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Act, Law No. 38 of June 30, 2017, as amended, within ten (10) days from the award
notification date to the following email uprrecovery.rfp@upr.edu.

A request for reconsideration, as well as any other petition for review, must be in
writing and clearly identify the name and address of the requesting party, contain a
detailed and accurate statement of the grounds for the request, including copies of
allrelevant documents, and specify the requested relief. A request forreconsideration
or other petition for review that fails to comply with the time limits or procedures stated
above or otherwise provided in this section may be dismissed or denied without further
consideration. If the UPR fails to act on the motion for reconsideration within ten (10)
business days of the filing thereof, it shall be understood that the motion was denied
outright and the term for judicial review shall begin to elapse from said date.

If the UPR accepts the reconsideration request within the term provided for if, it must
issue the reconsideration resolution within thirty (30) days following the filing of the
motion for reconsideration. If the UPR accepts the reconsideration request but
doesn’t take any action in relation to the motion within thirty (30) days of being filed,
it will lose jurisdiction over it and the term to request judicial review will begin from the
expiration of said term of thirty (30) days. The UPR may extend said term only once,
before it ends, for an additional term of fifteen (15) days.

Judicial Review. The proponent adversely affected by the UPR's final decision on
reconsideration may file a petition for judicial review by the Uniform Administrative
Procedure Act, Law No. 38 of June 30, 2017, as amended, before the Court of
Appeals, within a term of twenty (20) days from the date a copy of the notice of the
final resolution or order was filed in the record of the UPR or from the term of twenty
(20) days from the expiration of the thirty (30) day period within which the UPR must
act upon the request for reconsideration or from the time extended by the agency,
if applicable. The party shall notify the UPR and all other parties of the filing of the
petition for review within the term established to request such review. The notice may
be sent by mail. Provided that if the date on which the copy of the notice of
adjudication is filed in the records of the agency differs from the mailing date of said
notice, the term shall be calculated from the mailing date.

14.BLACKOUT PERIOD

14.1. Definition of Blackout Period

The blackout period is a specified period during a competitive procurement process
in which any Proponent, bidder, or its agent or representative, is prohibited from
communicating with any UPR’s employee or UPR's contractor involved in any step in
the procurement process about the solicitation. The blackout period applies not only
to UPR employees, but also to any current contractor of the UPR. “Involvement” in
the procurement process includes but may not be limited to project management,
design, development, implementation, procurement management, development of
specifications, and evaluation of proposals for a particular procurement.
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This solicitation designates the contact person (RFP Coordinator) and all
communications to and from potential Contractors and/or their representatives
during the blackout period must be following this RFP's defined method of
communication with the RFP Coordinator. The blackout period begins on the date
that UPR first issued the publication of this RFP and will end when the 20 days of request
for judicial review have passed.

In the event a prospective Contractor may also be a current UPR contractor, UPR
employees, and the prospective Proponent may contact each other concerning
their existing contract and duties only. Under no circumstances do UPR employees or
current contractors discuss this RFP or the corresponding procurement process or
status. Any bidder, Proponent, or UPR contractor who violates the blackout period
may be excluded from the awarding contract and/or may be liable to the UPR in
damages and/or subject to any other remedy allowed under law, including but not
limited to a ban in participating in any procurements issued by or for the UPR, or any
entity of the Government of Puerto Rico, for a period of ten (10) years, if it is
determined that such action results in violation of the Anticorruption Code, Puerto
Rico Act 2-2018.

14.2. Other Prohibited Communications

Communications with other representatives of the Government of Puerto Rico or
relevant entities of the Federal Government regarding any matter related to the
contents of this RFP are prohibited during the submission and selection processes.
Failure to comply with these communication restrictions will result in the rejection of
the Proponent’s proposal.

15.UPR DISCLAIMERS
By accessing and using the information provided by the UPR for proposal submission,
and, by submitting a Proposal, the Proponent, on behalf of themselves and their
Partners/Subconsultants acknowledges and agrees that:

15.1. Equal Employment Opportunity and Non-Discrimination

15.1.1. The awarded proponent and authorized subcontractors must comply with
Executive Order 11246 titled "Equal Employment Opportunity”, as amended
by Executive Order 11375, and as supplemented in Department of Labor
regulations (41CFR Part 60). In addition, the awarded proponent will not
discriminate on account of sex, gender, gender identity, sexual orientation,
age, race, color, national origin or social condition, physical or mental
impairment, political or religious beliefs, marital status, for being a victim or
being perceived as a victim of domestic violence, physical or mental
handicap or veteran status in any employment, contracting or
subcontracting practices called for by this contract.
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15.2. Conflict of Interest

15.2.1. Conflict of Interest: As defined by the "Organic Law of the Office of
Government Ethics of Puerto Rico,” Law No. 1 of January 3, 2012, as
amended, a Conflict of Interest is a situation in which personal or economic
interest is or may reasonably be against the public interest.

15.2.2. Interested proponents who are employees or contractors of the UPR are
obligated to disclose their relationship with the University when confirming
their interest in participating. For UPR employees, it is mandatory to notify and
disclose the nature of the relationship and the campus where such a
relationship exists. For contractors, it is mandatory to notify and disclose any
active contracts with the University, including the campus or subsidiary
corporations in which services are rendered, contract terms, quantity, and
registration number. This information will be analyzed on a case-by-case
basis, by the "Organic Law of the Office of Government Ethics of Puerto Rico,"
Law No. 1 of January 3, 2012, as amended, and all applicable local, state,
and federal laws and regulations. The UPR will determine if the interested
proponent will be disqualified for conflict of interest, or if a waiver from the
Government Ethics Office will be sufficient to remediate said appearance of
conflict of interest. If an interested proponent fails to provide accurate
information, UPR reserves the right to disqualify the proponent outright or
cancel the award, if already granted.

15.2.3. No employee, officer, or agent may participate in the selection, award, or
administration of a contract supported by a federal award if he or she has a
real or apparent conflict of interest. The purpose of this prohibition is to ensure,
at a minimum, that employees involved in the award and administration of
confracts are free of undisclosed personal or organizational conflicts of
interest—both in fact and appearance (2 C.F.R. § 200.318(c)(2).

15.2.4. The Proponent shall notify the UPR as soon as possible if this contract or any
aspect related to the anticipated work under this contract raises an actual
or potential conflict of interest (as defined at 2 C.F.R. Part 215 and 24 C.F.R. §
85.36 (2013) (or 84.42 (2013), if applicable). The Proponent shall explain the
actual or potential conflict in writing in sufficient detail so that the UPR can
assess it.

15.2.5.In the event of real or apparent conflicts of interest, the UPR reserves the
right, inits best interest and at its sole discretion, to reject a proposal(s) outright
or to impose additional conditions upon the Proponents. The Proponent shall
accept any reasonable conflict mitigation strategy employed by the UPR,
including but not limited to the use of an independent subcontractor(s) to
perform the portion of work that gives rise to the actual or potential conflict.
The UPR reserves the right to cancel any contract awarded pursuant to this
RFP with 30 days’ notice if an actual conflict of interest, or the appearance
of such conflict, is not cured to UPR's satisfaction.

15.2.5.1. A real conflict of interest arises when an employee, officer, any
member of his or her immediate family, his or her partner, or an
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organization that employs or is about to employ any of the individuals,
has a financial or other interest or a tangible personal benefit from a firm
considered for a contract.

15.2.5.2. An apparent conflict of interest is an existing situation or relationship
that creates the appearance that an employee, officer, or agent, any
member of his or her immediate family, his or her partner, or an
organization that employs or is about to employ any of the parties
indicated herein, has a financial or other interest in or a tangible personal
benefit from a firm considered for a contract.

15.2.5.3. Although the term “financial interest” is not defined or otherwise
described in the Uniform Rules, a financial interest can be considered to
be the potential for gain or loss to the employee, officer, or agent, any
member of his or her immediate family, his or her partner, or an
organization which employs or is about to employ any of these parties
as aresult of the particular procurement. The prohibited financial interest
may arise from:

15.2.5.3.1. Ownership of certain financial instruments or investments like stocks,

bonds, or real Estate.
15.2.5.3.2. A salary, indebtedness, job offer, or similar interest that might be
affected by the procurement.

15.3. Proponent’s Error and Omissions

15.3.1.The UPR reserves the right to reject a submission that contains an error or
omission. The UPR also reserves the right to request correction of any errors or
omissions and/or to request any clarification or additional information from
any Proponent, without opening clarifications for all Proponents. Proponents
will be provided with areasonable period in which to sulbmit written responses
to UPR’s requests for clarification or additional information. Proponents shall
respond by the deadline stated in the correspondence.

15.4. Cost analysis for proposal; Proponent's Responsibility
15.4.1. All proponents are required to perform an independent and thorough
analysis of the cost estimate related to the project and their design and
supervision services. Proponents are responsible for determining the accuracy
and completeness of the cost estimate independently. Proponents are solely
responsible for the accuracy and completeness of the cost proposal
submitted.

15.5. No responsibility of the UPR regarding the use of information
15.5.1. The information provided by the UPR about this RFP is infended solely for
good faith and to facilitate the proposal submission process. It is provided as
a convenience to proponents and should not be relied upon as the sole basis
for proposals, neither should it be interpreted as the norm for every request
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and procurement process. The UPR shall not be held responsible for the
accuracy, completeness, or reliability of the information provided for
proposal submission. The UPR disclaims all liability for any errors, omissions, or
discrepancies in the information presented in connection with this RFP.

15.6. Proponent’s Expenses
15.6.1. Proponents are solely responsible for their expenses in preparing a Proposal
and for subsequent negotiations with the UPR, if any. The UPR will not be liable
to any Respondent for any claims, costs, or damages incurred by the
Proponent in preparing the Proposal, loss of anticipated profit in connection
with any final Agreement, or any other matter whatsoever.

15.7. Selection of proposals in the best interest of the UPR
15.7.1. Notwithstanding the selection criteria outlined in the RFP, if determined by
the UPR to be in its best interest, the UPR reserves the right to request further
information, negotiation, and select a Proposal(s) that, in its sole judgment, is
consistent with, and responsive to the goals of its recovery plan, irrespective
of whether it is the apparent lowest-priced Proposal.

15.8. Number of Awards

15.8.1. At the sole discretion of the UPR and based upon the breadth and
experience of the Proponent to this RFP, or other factors considered in its best
interests, the UPR may award contracts to more than one proponent and
award any vendor one or more steps or task orders per contract. In such case,
proponents acknowledge and accept that UPR reserves the right, in its
absolute discretion, to further negotiate the terms and conditions of their
Proposals and to withdraw an award(s) if an agreement acceptable to the
UPR is not reached, notwithstanding the Proponents’ submission of Best and
Final Offers (“BAFOs”").

15.9. Withdrawal Proposals
15.9.1. A proponent may withdraw a Proposal at any time up to the date and time
that the contract is awarded. The withdrawal must be submitted in writing to
the RFP Coordinator. Absent a full withdrawal, the Proponent must certify in
the transmittal letter that its Proposal, including the submitted cost proposal
and pricing, will be valid for one hundred twenty (120) days from UPR’s
receipt.

15.10. SAM Registration
15.10.1. SAM registration and annual renewal is a contract requirement.
Proponents in the process of registering and/or renewing their SAM can
participate in this RFP, however, if the SAM registration and/or renewal
process is not done by the time of award, your proposal may be rejected for
not meeting federal procurement requirements.
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15.11.
Proposals/Cancellation of RFP
15.11.1. The selection of any proposal for contract negotiation shall not imply

15.12.
15.12.1. All documents, including Proposals submitted to the UPR, become

15.13.
15.13.1. The UPR shall have no obligation to treat any information submitted

Initials

Contract Negotiations/No  obligation to Contract/Rejection of

acceptance by the UPR of all terms of the proposal, which may be subject
to further negotiation and approvals before the UPR may be legally bound
thereby.

15.11.2. Issuance of this RFP does not constitute a commitment by the UPR to

award a contract. None of the participants in this RFP process have any
acquired proprietary rights. The execution of a contract will be subject to the
government contracting process, all approvals required by law, including the
FOMB if applicable. The UPR will not have any binding obligation, duties, or
commitments to the Selected Proponent(s) until and unless a contract has
been duly executed and delivered by the UPR after approval by the
President. If the UPR is unable to negotiate a mutually satisfactory agreement
with the Selected Proponent(s), it may, in its sole discretion, negotiate with
the next highest-ranked Proponent(s) or cancel and reissue a new RFP. The
UPR reserves the right to accept or reject, in whole or in part, all Proposals
submitted and/or cancel this RFP and/or reissue this RFP or another version of
it, at any time prior to the execution of a contract, if it determines, in its
absolute discretion, that doing so is in its best interests. If any or all proposals
are rejected, the UPR reserves the right to re-solicit proposals.

15.11.3. There is no guarantee of a minimal amount of work or compensation

for any of the proponents selected for contract negotiations.
Ownership of Proposals

the property of the UPR. Selection or rejection of a Proposal does not affect
this provision.

Confidentiality of Proposals

in connection with a Proposal as proprietary or confidential unless (i) the
Proponent identifies such information in its Proposal as proprietary or
confidential, and (ii) the UPR determines that the information is proprietary or
a frade secret and legitimately requires such treatment or that it must
otherwise be protected from publication according to law. The UPR
obligations with respect to protection and disclosure of such information shall
always be subject to applicable law. If the Proponent desires to identify any
information in its Proposal as proprietary or confidential, it shall limit such
designation to only those particular portions of the Proposal that actually
constitute proprietary information, tfrade secrets, or other confidential matters
or data. Identification of the entire Proposal or entire sections of the Proposal
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or other overly broad designations as confidential or proprietary are strongly
discouraged and may result in the Proposal being deemed unresponsive. The
UPR shall have the right to use all portions of the Proposal, other than those
portions identified and marked as confidential or proprietary, as it considers
necessary or desirable in connection with this RFP; and, by the sulbmission of
the Proposal, the Proponent thereby grants to the UPR an unrestricted license
to use such unrestricted portions of the Proposal.

15.14. Collection and Use of Personal Information

15.14.1. Proponents are solely responsible for familiarizing themselves and
ensuring that they comply with the laws applicable to the collection and
dissemination of information, including résumés and other personal
information concerning employees and employees of any subcontractors. If
this RFP requires Respondents to provide the UPR with the personal information
of employees who have been included as resources in the Proposal to this
RFP, Proponents will ensure that they have obtained written consent from
each of those employees before forwarding such personal information to the
UPR. Such written consents are to specify that personal information may be
forwarded to the UPR to respond to this RFP and used by the UPR for the
purposes set out in the RFP. UPR may, at any time, request the original
consents or copies of the original consents from Respondents, and upon such
request being made, Respondents will immediately supply such originals or
copies to the UPR.

15.15. RFP and Proposal as Part of the Agreement
15.15.1. This RFP, as well as any related solicitation documents such as
Addenda and Questions & Answers, and the selected Proponent’s Proposal
will become part of any contract between the UPR and the Respondent. If
the terms of the RFP and related documents or Proposal conflict with the
confract, the contract terms shall control.

15.16. Non-Assignment
15.16.1. The successful proponent obligation under the contract shall not be
assigned or fransferred to any other person, firm, or corporation without the
prior written consent of the UPR.

15.17. Causes for Disqualification
15.17.1. Failure to submit the proposal on or before the date and time deadline
indicated in this RFP.
15.17.2. Failure to submit a fully completed proposal may be deemed
nonresponsive.
15.17.3. Failure to submit appendix, form, certification, or required document

may be ground for disqualification.
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15.18.
15.18.1. Please be advised that the resulting contfract from this Request for

15.19.
15.19.1. Proponents, that for any circumstances decide not to participate in this

15.20.
15.20.1. All federal and state law and regulations requirements apply to

Initials

15.17 4. Any unauthorized ex-parte  communication with UPR officials,

employees, consultants or advisers, or any other unauthorized person, regarding
this Project may be grounds for disqualification.

15.17.5. Failure to register via email will result in automatic disqualification.
15.17.6. As indicated in Section 7 of this RFP, before signing and submitting the

proposal for this Project, interested proponents must submit Appendix E -
Response Checklist. The response checklist must represent the reality of
submitted documents. If a proponent fails to submit documentation as indicated
in the Response Checklist, the proponent will be automatically disqualified from
consideration. No exceptions will be made to this requirement.

Performance Evaluation

Proposal (RFP) process will be subject to a series of performance evaluations
throughout its term. By assessing the performance of the contractor at
different stages of the confract term, the University aims to uphold the
principles of fairness, transparency, and efficiency in government
procurement. The evaluations will seek to review contractors' performance in
the following or more areas: quality standards, delivery timelines, regulatory
requirements, level of quality and value for the resources invested, and
professionalism. The feedback obtained through performance evaluations
can be used to identify areas forimprovement and optimize the procurement
process in the future, enabling the contractor and the University to learn from
past experiences and enhance its practices for better outcomes.

No Bid

RFP process, must notify the UPR by email of the intention to not submit.

Sub-Contracts or Consultants of the Awarded Proponent

subcontractors. The awarded proponent shall require all subcontractors to flow
down the PRDOH's Conditions, as well as termination for the convenience of the
PRDOH, to all subcontractors as well as the requirement to flow down such terms
to all lower-tiered subcontractors. These Conditions include required terms for
project contracts, HUD General Provisions, Participation by Minority Group
Members and Women Requirements and Procedures for Contracts with the
Housing Trust Fund Corporation, Standard Clauses for Contracts with the PRDOH,
and required diversity forms. The UPR reserves the right to request the removal of
any personnel, consultant, or employee from the project at any time or reason it
deems appropriate.
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16.REQUIRED DOCUMENTS FOR THE SIGNING OF THE CONTRACT

In addition of the above requirements, it is required that before the signing of the
contract, the successful proponent provides all the documents listed below within ten
(10) calendar days of selection. These documents are essential requirements, the UPR
reserves the right to cancel the award and/or RFP if the awarded proponent does not
comply with the aforementioned terms to submit documents:

O
O
O

OooOooo

Initials

1. Certificate of Ethics (will be provided)

2. Authorization Form for Electronic Payment (will be provided)

3. Provide a Unigue Entity Identifier (UElI) number; be registered and active in the
System for Award Management SAM.GOV.

4. Section 3 Plan - Click on link

5. MWBE Utilization Plan - Click on link

6. Policies and Insurances — See Appendix C

7. Government ID, a color copy of the engineer’s or architect’s professional ID
(identificacion de colegiacion), and a copy of the Department of State License
to practice the profession.

8. Legal Entity Certification - Circular Letter No. 013-2021 of the Management and
Budget Office (OGP). (Will be provided)

9. Eligibility Certification of the Unique Registry of Professional Service Providers
(RUP) from the General Services Administration (ASG) may be accepted. If the
proponent doesn’t have a valid RUP, provide the following documents:

0O Certificate of Good Standing from the State Department.

0O Department of State Certificate of Incorporation.

O Corporate Resolution with Corporate’s Seal authorizihg Corporation’s
representative to sign the contract.

0O Debt Certification issued by Department of the Treasury, Form SC 6096, Rev.
24-Feb-2020. In case of debft, submit the official Department of Treasury
document which certifies that you are under a payment plan that is being
fully complied with.

0O Certification of Filing of Income Tax Forms for the last five (5) years issued by
the Department of Finance. Form SC 6088, Rev. 24-Feb-2020 (If there is no
information because the Corporation has recently been incorporated, you
must include an affidavit expressing such a situation.)

O If the filing certification of payrolls does not register the filing corresponding
to the year 2022, present a punched copy by the Treasury of the first sheet
of the filed return.

O Certificate of No Debt of the Municipal Revenue Collection Center (CRIM)
for all concepts.

O If there is debt, you must submit an official CRIM document evidencing a
payment plan. If the Cert. of Filing of Movable Property Forms is negative,
an Affidavit is required.

0O Certificate of No Debt of the CRIM of Real Estate of the Corporation. If there
is debt, you must submit official CRIM document evidence of a payment
plan that is being fully complied with.
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Initials

O

O

Certification of Insurance for Unemployment, Temporary Disability, issued
by the Department of Labor and Human Resources.

Social Security Certification for Drivers, issued by the Department of Labor
and Human Resources.

Negative certification from ASUME that the Corporation does not owe
payments to ASUME, from which it has withheld its employees, or negative
certification ordering withholding.

Merchant Registration Certification (IVU) Filing of Monthly Forms of IVU —
Model SC 2942 A.

Municipal Patent Certification.

Affidavit — Law 2, January 4, 2018.

END OF DOCUMENT
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17.APPENDIX A
STATEMENT OF THE BIDDER
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UNIVERSITY OF PUERTO RICO BOARD OF AWARD STATEMENT OF THE BIDDER FOR

CONTRACTORS

BUSINESS AND TECHNICAL ORGANIZATION.

Bidder may use additional space to complete required information.

PERMANENT PLACE OF BUSINESS

A. Name of Bidder:

B. Mailing Address:

C. City and Zip Code:

D. Physical Address:

E. City and Zip Code:

F. Telephone No:

G. E-Mail;

Il. PROPOSER REFERENCES - LIST BELOW SIMILAR CONTRACTS EXECUTED.

Proposer must supply references of minimum three firms to which similar
services have been provided within the past five years of a comparable
sized institution or company.

Client Name, Type of Work . Funding
Contact (Description of the Contract Complehon Resource
No. Location services provided, Amount Date (private
Person and include any similar ’
telephone services to the herein state, or
required) federal
1
2
3
4
5
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LIST BELOW CONTRACTS IN HAND

No.

Name Contact Person and Type of Work Contract Price
Telephone

% Completed

V.

V.

Initials

EXECUTIVE SUMMARY

Provide a profile of your organization, mission, vision statements and organizational

chart.

EXPERIENCE DESCRIPTION AND STRATEGY IN PROVIDING THE SERVICES

- Describe the organization/company’s history, experience, and capabilities as it
relates to the proposed scope of work. Be specific and detail no more than three
projects/contracts: description of work, dates, locations, challenges, and resulis.
Please indicate whether you have experience working with public or federal entities,
and years of experience performing like services. Specify the entities. Provide
specific examples, detailing the services or tasks previously provided by the entity as
considered in this RFP. Detail your firm’s understanding of the challenges and barriers
that may arise in a project like this and the proposed approach to effectively
overcome these barriers. Identify potential risk factors associated with this project
and proposed strategies for dealing with these factors fo avoid adverse effects to
the project’s performance.
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VI. TEAM QUALIFICATIONS - The Proponent should provide detailed information about the
experience and quadlifications of the Proponent’s principals, project managers, key personnel,
and staff to be assigned, including degrees, certifications, licenses, and years of relevant
experience in terms of Federal Grants and/or FEMA and FEMA regulatory requirements. The
Proponent shall specifically identify current employees who will serve as Key Personnel. This
includes the Proponent’s staff and staff from any subcontractors to be used. The Proponent
should demonstrate that its staff (and/or subcontractor’s staff) meet the desirable requirements
listed below and have the necessary experience and knowledge to implement and perform the
tasks and services successfully. Any subcontractors should be named, along with a description
of their experience and what role they will play on the Proponent’s feam. The proponent should
describe its demonstrated capability to provide the staff with the qualifications required in this
RFP through the term of the expected confract. Aftach resumes of personnel (or/and sub-
confractors, if any) who will be providing the services. Consider the infrastructure frades
specialists (engineering and/or architectural consultants) based on the trades applicable for the
scope of work for this project. Personnel/Trade specialist mechanical, electrical, architectural,
structural, civil, and/or other qualifications per frade based on SOW.

l, of certified that the

(Representative's Name) (Name of Organization)

answer to these foregoing questions and all statement therein contained are true and

correct.

Authorized representative signature Date
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18.APPENDIX B
REQUIRED FEDERAL DOCUMENTS

In compliance with federal regulations, all bidders must submit the following
documents with their tender documents:

1. Lobbying Certification (Use the attached model below)

2. Non-Conflict of Interest Certification on Existing or Pending Conftracts. (Use
the attached model below)

3. Limited Denial of Participation (LDP)/Suspension or Debarment Status
Affidavit. (Use the attached model below)

A bidder who omits any of the required documents may be disqualified.
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~D DE 3

° 1903 °

;

A 1. LOBBYING CERTIFICATION

RFP #DRO 24-013-3 / BO0001-T

Certification for Contracts, Grants, Loans, and Cooperative Agreements

The undersigned certifies, to the best of his or her knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the

@

undersigned, to any person for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an officer or employee of Congress, or
an employee of a Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal loan, the entering
info of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal confract, grant, loan, or cooperative
agreement.

If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or cooperative agreement,
the undersigned shall complete and submit Standard Form LLL, "Disclosure of Lobbying
Activities," in accordance with itsinstructions.

(3) The undersigned shall require that the language of this certification be included in the award

documents for all subawards at all tiers (including subcontracts, subgrants, and contracts
under grants, loans, and cooperative agreements) and that all subrecipients shall certify
and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this
fransaction was made or entered into. Submission of this certfification is a prerequisite for
making or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any

P

erson who fails to file the required certification shall be subject to a civil penalty of not less

than $11,000 and not more than $110,000 for each such failure.

Pl

ease check appropriate box:

No nonfederal funds have been used or are planned to be used for lobbying in connection

with this application/award/contract.
or

Attached is Standard Form LLL, "Disclosure of Lobbying Activities," which describes the use

(past or planned) of nonfederal funds for lobbying in connection with this
application/award/contract.

Executed this day of , 20
by
(Type or Print Name) (Title of Executing Official)
(Signature of Executing Official) (Name of organization/applicant)

In
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II

2. NON-CONFLICT OF INTEREST
CERTIFICATION ON EXISTING OR PENDING CONTRACTS
Request for Proposal (RFP)

Design and Supervision Services
Universidad de Puerto Rico
RFP #DRO 24-013-3 / BO0O1-T

of legal age, of marital status

(married/single), and a resident of , have been
designated as the authorized representative of

(“the Proposer”) for the Design

MOR and Supervision services / RFP #DRO 24-013-3 / BO0001-T procurement process
(“Procurement Process”). In such regard, | hereby certify that:

1.

Initials

There are no relevant facts or circumstances that could give rise to an
organizational or personal conflict of interest for the Proposer or its staff with
respect to the Procurement Process with the Procuring Entity. Nonetheless, the
Proposer recognizes that situations may arise that may appear to be, or are,
conflicts -or potential conflicts- of interest. The term “potential conflict” means
reasonably foreseeable conflict of interest.

. The Proposer will disclose to the Procuring Entity any relevant information of an

apparent, potential, or actual conflict of interest that may appear to exist
regardless of their opinion that such information would not impair their
objectivity.

As per 2 C.F.R. § 200.318(c)(1), a conflict of interest would arise when “the
employee, officer, or agent, any member of his or her immediate family, his or
her partner, or an organization which employs or is about to employ any of the
partfies indicated herein, has a financial or other interest in or a tangible
personal benefit from a firm considered for a contract”. Therefore, | understand
that conflicts of interests may arise in, but not limited to, the following situations:

a) Unequal access to information. A potential contractor, subcontractor,
employee, or consultant has access to non-public information
through its performance on a government contract for disaster
recovery services in Puerto Rico.

b)Biased ground rules. A pofentfial contfractor, subcontractor,
employee, or consultant has worked with a government contract or
program with the basic structure or ground rules of another
government contract for disaster recovery services in Puerto Rico.

c) Impaired objectivity. A potential contractor, subcontractor,
employee, or consultant, or member of their immediate family
(spouse, parent, or child) has financial interests, or others, that would
impair, or give the appearance of impairing, impartial judgment in
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the evaluation of government programs in offering advice or
recommendations to the government, or in providing technical
assistance or other services to recipients of Federal funds as part of its
contractual responsibility.

In the case in which the Proposer discloses to the Procuring Entity an apparent,
potential, or actual conflict of interest, the Procuring Entity will take the
appropriate measures to address the disclosure by taking the following actions,
which include but are not limited to, eliminating, mitigating or neutralizing the
apparent, potential or actual conflict, when appropriate, through such means
as ensuring a balance of views, disclosure with the appropriate disclaimers, or
by restricting or modifying the work to be performed to avoid or reduce the
apparent, potential, or actual conflict.

If an apparent, potential, or actual conflict of interest is discovered by the
Proposer after the Procurement Process concludes, it will make a full disclosure
in writing to the contracting officer. This disclosure shall include a description of
actions that the Proposer has taken or proposes to take to avoid, mitigate, or
neutralize the apparent, potential, or actual conflict of interest.

The Proposer has no present or currently planned interests (financial,
confractual, organizational, or otherwise) relating to the contract or task order
that may result from this Procurement Process that would create any apparent,
actual, or potential conflict of interest (including conflicts of interest for
immediate family members: spouses, parents, children) that would impinge on
its ability to render impartial, technically sound, and objective assistance or
advice or result in it being given an unfair competitive advantage.

The Proposer has exercised and will confinue to exercise, due diligence in
avoiding, identifying, removing, or mitigating any apparent, potential, or
actual conflicts of interest to the Procuring Entity’s satisfaction.

Signature of Proposer’s Authorized Representative

Date

Printed Name of Proposer’s Authorized Representative

Initials
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s DI
@FDQ"O \\3. LIMITED DENIAL OF PARTICIPATION (LDP)/SUSPENSION OR DEBARMENT STATUS
= B ) AFFIDAVIT
>,4/ OE Request for Proposal (RFP)

Design MOR and Supervision Services
Universidad de Puerto Rico
RFP #DRO 24-013-3 / BO00O1-T

By signing this Certification, the Proposer certifies that the firm, business, or person
submitting the Statement of Qualifications, Proposal, Bid, or Quote has not been LDP,
suspended, debarred, or otherwise lawfully precluded from participating in any
public procurement activity with any Federal, State or local government. Signing this
Certification without disclosing all pertinent information about a debarment or
suspension shall result in the rejection of the proposal or cancellation of a contract.
The University of Puerto Rico also may exercise any other remedy available by law.
In , this day of of 20

(Name of Entity)

(Authorized Representative)

(Prinfed Name of Authorized)

(Position)
Affidavit No.
Subscribed and sworn to before me in the city of , , this
day of , 20 , by of legal
age, (civil status), (occupation) and
resident  of , , in his/her  capacity  as

of Proposer, who | personally known or have

identified by his/her

Public Notary
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19. APPENDIX C
POLICIES AND INSURANCE
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Required Insurance for the project
RFP #DRO 24-013-3 / BO0001-T

Las cubiertas requeridas deben ser endosadas a favor de la Universidad de Puerto Rico.

X) Workmen’s Compensation (Corp. del Fondo del Seguro del Estado)

X) Commercial General Liability (C.G.L.), including Employers Liability & Products Liability
Limits — Combined Single Limit of $1,000,000

(X) Auto
Limits — Combined Single Limit of $500,000

X) Endorsements required for CGL & Auto:
X) Hold Harmless Agreement
X) Additional Insured
X) Thirty (30) days cancellation notice
X) Waiver of Subrogation

X) Errors & Omissions / Professional Liability — Limits $1,000,000.00
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20 APPENDIX D
COST PROPOSAL
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COST PROPOSAL

RE: RECONDITIONING OF UPR UTUADO, PONCE AND MAYAGUEZ FACILITIES
(EARTHQUAKE), UNIVERSITY OF PUERTO RICO,
RFP #DRO 23-013-3 / BO0O0O1-T

*WORKS TO BE SUBJECT OF FEDERAL FUNDS REIMBURSEMENT

Note: Do not modify this Cost Proposal Template. Fill all the required spaces. If any space
does not apply you should put (N/A) or other information. Do not leave any blank
spaces.

COST PROPOSAL

GROUP PW # 00556 - UPR Utuado 01 NH Buildings
(396854) UPR - Utuado Campus - Building A - Bridge, (399211) UPR - Utuado Campus -
Building B — Bridge, (399214) UPR - Utluado Campus - Biblioteca

Estimated Construction Cost for the proposed development: $
(required)

Professional design and supervision fees have been computed based on the
estimated construction cost mentioned above:

TIME
Ael 12 (Calendar Days) FEE
BASIC Services:

Field Assessment and Development of the

Method of Repair (MOR) with construction days $
documents.

Design Subtotal: S
Supervision: ——— months x $

$ monthly
BASIC SERVICES TOTAL*: $

(5

Write the total amount (Basic Services Total) in words and numbers.

*The Basic Services will consider all the required permitting efforts with the state
and federal agencies.
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Reimbursable Expenses:

The University of Puerto Rico establishes an amount of $2,708.00 for Reimbursable
Expenses for fees, stamps, and filing costs related to endorsements and permits
from permit regulatory offices.

The UPR reserves the right to adjust the amount for their convenience. These
services will be approved after submitting the proposal and order to proceed by
the University. These refunds will be seftled at the actual cost incurred, no
surcharges, commissions, or management fees will be paid.

Possible Additional Services:

It is requested to describe the possible Additional Services required for the scope
of this project:

Description of the possible Additional Services

The UPR establishes an amount of $2,000.00 for possible Additional Services for PW
00556. The UPR reserves the right to adjust the Additional Services. Please refer to
Section 5.1.8 for additional information regarding additional services for this RFP
and resulting contract.
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COST PROPOSAL

Group PW # 00774 - EUPR Ponce 03 NH Buildings
(401032) UPR - Ponce Campus - Library Adelina Coppin Alvarado
(401038) UPR - Ponce Campus - Academic Ruth Fortuno de Calzada
(401043) UPR - Ponce Campus - Site
(406771) UPR - Ponce Campus - Student Affairs Deanship Building
(406797) UPR - Ponce Campus - Building J and Research Lab J-2
(407214) UPR - Ponce Campus - University Guard

Estimated Construction Cost for the proposed development: $
(required)

Professional design and supervision fees have been computed based on the
estimated construction cost mention above:

TIME
s (Calendar Days) s
BASIC Services:

Field Assessment and Development of the days $
Method of Repair (MOR)

Design Subtotal: )
Supervision: ————— months x $

P ' $ monthly

BASIC SERVICES TOTAL*: $

(S

Write the total amount (Basic Services Total) in words and numbers.

*The Basic Services will consider all the required permitting efforts with the state
and federal agencies.

Reimbursable Expenses:

The University of Puerto Rico establishes an amount of $7,246.25 for Reimbursables
Expenses for fees, stamps, and filing costs related to endorsements and permits
from permit regulatory offices.

The UPR reserves the right to adjust the amount for their convenience. These
services will be approved after submitting the proposal and order to proceed by
the University. These refunds will be settled at the actual cost incurred, no
surcharges, commissions, or management fees will be paid.
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Possible Additional Services:

It is requested to describe the possible Additional Services required for the scope
of this project:

Description of the possible Additional Services

The UPR establishes an amount of $2,000.00 for possible Additional Services for PW
00774. The UPR reserves the right to adjust the Additional Services. Please refer to
Section 5.1.8 for additional information regarding additional services for this RFP
and resulting contract.
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COST PROPOSAL

Group PW # 00561 - EUPR Mayaguez 10 - Sport Facilities
(407348) UPR - Mayagiez Campus - Natatorium, (407377) UPR - Mayaguez Campus -
Tenis Court

Estimated Construction Cost for the proposed development: $
(required)

Professional design and supervision fees have been computed based on the
estimated construction cost mention above:

TIME
el (Calendar Days) -
BASIC Services:

Field Assessment and Development of the

Method of Repair (MOR) with construction days $
documents

Design Subtotal: S
Supervision: ——— monihs )

P ) $ monthly
BASIC SERVICES TOTAL*: S
($

Write the total amount (Basic Services Total) in words and numbers.

*The Basic Services will consider all the required permitting efforts with the state
and federal agencies.

Reimbursable Expenses:

The University of Puerto Rico establishes an amount of $3,548.10 for Reimbursables
Expenses for fees, stamps, and filing costs related to endorsements and permits
from permit regulatory offices.

The UPR reserves the right to adjust the amount for their convenience. These
services will be approved after submitting the proposal and order to proceed by
the University. These refunds will be seftled at the actual cost incurred, no
surcharges, commissions, or management fees will be paid.
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Possible Additional Services:

It is requested to describe the possible Additional Services required for the scope
of this project:

Description of the possible Additional Services

The UPR establishes an amount of § 2,000.00 for possible Additional Services for
PW 00561. The UPR reserves the right to adjust the Additional Services. Please refer
to Section 5.1.8 for additional information regarding additional services for this RFP
and resulting contract.
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COST PROPOSAL

Group PW #00643 - UPR EUPR Mayaguez 08 Magueyes Island Buildings
(407360) UPR - Mayagiez Campus - 812 Building of Magueyes Island
(447501) UPR - Mayaguez Campus - 831 Almodovar Building of Magueyes Island
(447503) UPR - Mayaguez Campus - 836 New Building 2 of Magueyes Island
(447504) UPR - Mayagiez Campus - Mechanical Workshop of Magueyes Island
(447506) UPR - Mayaguez Campus - Diving Compressor Tanks of Magueyes
Island
(447507) UPR - Mayaguez Campus - Baradero of Magueyes Island
(447509) UPR - Mayagiez Campus - Dormitorios Cuerpos de Paz of Magueyes
Island
(447510) UPR - Mayagiez Campus - Dr. Weill Laboratory Building - Centro de
Estudiantes of Magueyes Island
(447551) UPR - Mayaguez Campus - Administrative Office of Magueyes Island
(447552) UPR - Mayaguez Campus - Dormitorios de Arriba of Magueyes Island
(453949) UPR - Mayagiez Campus - Fish Museum of Magueyes Island

Estimated Construction Cost for the proposed development: $
(required)

Professional design and supervision fees have been computed based on the
estimated construction cost mention above:

TIME
Al (Calendar Days) FEE
BASIC Services:

Field Assessment and Development of the

Method of Repair (MOR) with construction days $
documents.

Design Subtotal: S
Supervision: ——— monfhs x )

$ monthly
BASIC SERVICES TOTAL*: S
($ )

Write the total amount (Basic Services Total) in words and numbers.

*The Basic Services will consider all the required permitting efforts with the state
and federal agencies.
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Reimbursable Expenses:

The University of Puerto Rico establishes an amount of $2,350.69 for Reimbursable
Expenses for fees, stamps, and filing costs related to endorsements and permits
from permit regulatory offices.

The UPR reserves the right to adjust the amount for their convenience. These
services will be approved after submitting the proposal and order to proceed by
the University. These refunds will be seftled at the actual cost incurred, no
surcharges, commissions, or management fees will be paid.

Possible Additional Services:

It is requested to describe the possible Additional Services required for the scope
of this project:

Description of the possible Additional Services

The UPR establishes an amount of $2,000.00 for possible Additional Services for PW
00643. The UPR reserves the right to adjust the Additional Services. Please refer to
Section 5.1.8 for additional information regarding additional services for this RFP
and resulting contract.
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COST PROPOSAL

Group PW # 00570 - EUPR Mayaguez 07 NH Buildings
(406765) UPR - Mayagiuez Campus - Interdisciplinary Center of Litoral Studies
(407341) UPR - Mayagiez Campus - Sanchez Hidalgo
(407345) UPR - Mayagiez Campus - Administration Building at Research and
Development Center
(407352) UPR - Mayagiez Campus - Esteban Terrats

Estimated Construction Cost for the proposed development: $
(required)

Professional design and supervision fees have been computed based on the
estimated construction cost mentioned above:

TIME
Hilz (Calendar Days) Az
BASIC Services:

Field Assessment and Development of the days

Method of Repair (MOR) with construction $
documents.

Design Subtotal: S
Supervision: — months x S

$ monthly
BASIC SERVICES TOTAL*: S

(5

Write the total amount (Basic Services Total) in words and numbers.

*The Basic Services will consider all the required permitting efforts with the state
and federal agencies.

Reimbursable Expenses:

The University of Puerto Rico establishes an amount of $3,656.66 for Reimbursables
Expenses for fees, stamps, and filing costs related to endorsements and permits
from permit regulatory offices.

The UPR reserves the right to adjust the amount for their convenience. These
services will be approved after submitting the proposal and order to proceed by
the University. These refunds will be settled at the actual cost incurred, no
surcharges, commissions, or management fees will be paid.
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Possible Additional Services:

It is requested to describe the possible Additional Services required for the scope
of this project:

Description of the possible Additional Services

The UPR establishes an amount of $2,000.00 for possible Additional Services for PW
00570. The UPR reserves the right to adjust the Additional Services. Please refer to
Section 5.1.8 for additional information regarding additional services for this RFP
and resulting contract.
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COST PROPOSAL

Group PW # 00296 — EUPR Mayaguez 06 H Buildings
(407355) UPR - Mayagiez Campus - Museum and Academic Senate
(407367) UPR - Mayagiiez Campus - José de Diego

Estimated Construction Cost for the proposed development: $
(required)

Professional design and supervision fees have been computed based on the
estimated construction cost mention above:

TIME
s (Calendar Days) s
BASIC Services:
Field Assessment and Development of the days
Method of Repair (MOR) with construction $
documents.
Design Subtotal: S
Supervision: ___months x S
P ) $ monthly

BASIC SERVICES TOTAL*: $

($

Write the total amount (Basic Services Total) in words and numbers.

*The Basic Services will consider all the required permitting efforts with the state
and federal agencies.

Reimbursable Expenses:

The University of Puerto Rico establishes an amount of $1,964.57 for Reimbursable
Expenses for fees, stamps, and filing costs related to endorsements and permits
from permit regulatory offices.

The UPR reserves the right to adjust the amount for their convenience. These
services will be approved after submitting the proposal and order to proceed by
the University. These refunds will be seftled at the actual cost incurred, no
surcharges, commissions, or management fees will be paid.
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Possible Additional Services:

It is requested to describe the possible Additional Services required for the scope
of this project:

Description of the possible Additional Services

The UPR establishes an amount of $2,000.00 for possible Additional Services for PW
00296. The UPR reserves the right to adjust the Additional Services. Please refer to
Section 5.1.8 for additional information regarding additional services for this RFP
and resulting contract.
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COST PROPOSAL

Group PW # 00391 - EUPR Mayaguez 05 PH Biology Building
(407338) UPR - Mayagiez Campus - Biology Building

(required)

estimated construction cost mention above:

Estimated Construction Cost for the proposed development:

$

Professional design and supervision fees have been computed based on the

TIME
Anl 2 (Calendar Days) FEE
BASIC Services:

Field Assessment and Development of the

Method of Repair (MOR) with construction days $
documents.

Design Subtotal: )
Supervision: — months $

P ) $ monthly
BASIC SERVICES TOTAL*: S

&

Write the total amount (Basic Services Total) in words and numbers.

*The Basic Services will consider all the required permitting efforts with the state

and federal agencies.

Reimbursable Expenses:

The University of Puerto Rico establishes an amount of $2,740.96 for Reimbursables
Expenses for fees, stamps, and filing costs related to endorsements and permits

from permit regulatory offices.

The UPR reserves the right to adjust the amount for their convenience. These
services will be approved after submitting the proposal and order to proceed by
the University. These refunds will be seftled at the actual cost incurred, no

surcharges, commissions, or management fees will be paid.
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Possible Additional Services:

It is requested to describe the possible Additional Services required for the scope
of this project:

Description of the possible Additional Services

The UPR establishes an amount of $2,000.00 for possible Additional Services for PW
00391. The UPR reserves the right to adjust the Additional Services. Please refer to
Section 5.1.8 for additional information regarding additional services for this RFP
and resulting contract.
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COST PROPOSAL

Group PW # 00330 - EUPR Mayaguez 04 PH Physics Building
(407337) UPR - Mayagiez Campus - Physics Building

Estimated Construction Cost for the proposed development: $
(required)

Professional design and supervision fees have been computed based on the
estimated construction cost mention above:

TIME
Anl52 (Calendar Days) Az
BASIC Services:
Field Assessment and Development of the days
Method of Repair (MOR) with construction $
documents.
Design Subtotal: S
Supervision: _ months x S
$ monthly

BASIC SERVICES TOTAL*: $

($

Write the total amount (Basic Services Total) in words and numbers.

*The Basic Services will consider all the required permitting efforts with the state
and federal agencies.

Reimbursable Expenses:

The University of Puerto Rico establishes an amount of $1,539.70 for Reimbursables
Expenses for fees, stamps, and filing costs related to endorsements and permits
from permit regulatory offices.

The UPR reserves the right to adjust the amount for their convenience. These
services will be approved after submitting the proposal and order to proceed by
the University. These refunds will be seftled at the actual cost incurred, no
surcharges, commissions, or management fees will be paid.
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Possible Additional Services:

It is requested to describe the possible Additional Services required for the scope
of this project:

Description of the possible Additional Services

The UPR establishes an amount of $2,000.00 for possible Additional Services for PW
00330. The UPR reserves the right to adjust the Additional Services. Please refer to
Section 5.1.8 for additional information regarding additional services for this RFP
and resulting contract.
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COST PROPOSAL

Group PW # 00542 - EUPR - Mayaguez 14 - Huyke Residence, 3&5 Residence, Art
and Sculpture, Band and Orchestra, Doctoral Building
(407366) UPR - Mayagiez Campus - Residence #5
(407371) UPR - Mayaguez Campus - Doctoral Programs Building
(410509) UPR - Mayaguez Campus - Residence #3
(410551) UPR - Mayaguez Campus - Huyke Residence

Estimated Construction Cost for the proposed development: $
(required)

Professional design and supervision fees have been computed based on the
estimated construction cost mention above:

TIME
il (Calendar Days) Az
BASIC Services:

Field Assessment and Development of

the Method of Repair (MOR) with days $
construction documents.

Design Subtotal: S
Supervision: — months x S

$ monthly
BASIC SERVICES TOTAL*: S

(5 )

Write the total amount (Basic Services Total) in words and numbers.

*The Basic Services will consider all the required permitting efforts with the state
and federal agencies.

Reimbursable Expenses:

The University of Puerto Rico establishes an amount of $.2,294.64 for
Reimbursables Expenses for fees, stamps, and filing costs related to endorsements
and permits from permit regulatory offices.

The UPR reserves the right to adjust the amount for their convenience. These
services will be approved after submitting the proposal and order to proceed by
the University. These refunds will be seftled at the actual cost incurred, no
surcharges, commissions, or management fees will be paid.
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Possible Additional Services:

It is requested to describe the possible Additional Services required for the scope
of this project:

Description of the possible Additional Services

The UPR establishes an amount of $2,000.00 for possible Additional Services for PW
00542. The UPR reserves the right to adjust the Additional Services. Please refer to
Section 5.1.8 for additional information regarding additional services for this RFP
and resulting contract.
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COST PROPOSAL

Group PW # 00288 - EUPR - Mayaguez 13 - Business Administration, Athletes’
Residence, B & C building, Arellano
(407357) UPR - Mayagiez Campus - Business Administration
(407361) UPR - Mayagiez Campus - Athlete’s Residence (Hotel)
(407382) UPR - Mayagiez Campus - C Building
(407390) UPR - Mayagiiez Campus - Ramirez de Arellano (Ciencias y Technologia
de Alimentos)
(407393) UPR - Mayaguez Campus - B Building (Alumni Colegial)

Estimated Construction Cost for the proposed development: $
(required)

Professional design and supervision fees have been computed based on the
estimated construction cost mention above:

TIME
bz (Calendar Days) FEE
BASIC Services:

Field Assessment and Development of the days

Method of Repair (MOR) with construction $
documents.

Design Subtotal: S
Supervision: months x S

P ) $ monthly
BASIC SERVICES TOTAL*: S
($ )

Write the total amount (Basic Services Total) in words and numbers.

*The Basic Services will consider all the required permitting efforts with the state
and federal agencies.

Reimbursable Expenses:

The University of Puerto Rico establishes an amount of $2,294.64 for Reimbursables
Expenses for fees, stamps, and filing costs related to endorsements and permits
from permit regulatory offices.

The UPR reserves the right to adjust the amount for their convenience. These
services will be approved after submitting the proposal and order to proceed by
the University. These refunds will be seftled at the actual cost incurred, no
surcharges, commissions, or management fees will be paid.
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Possible Additional Services:

It is requested to describe the possible Additional Services required for the scope
of this project:

Description of the possible Additional Services

The UPR establishes an amount of $2,000.00 for possible Additional Services for PW
00288. The UPR reserves the right to adjust the Additional Services. Please refer to
Section 5.1.8 for additional information regarding additional services for this RFP
and resulting contract.
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COST PROPOSAL

Group PW #00415
EUPR - Mayaguez 12 - Lucchetti, Medical Services, Stefani, Library & Chardon
(407350) UPR - Mayagiez Campus - Lucchetti
(407351) UPR - Mayaguez Campus - Medical Services
(407353) UPR - Mayaguez Campus - Luis Stefani (College of Engineering)
(407362) UPR - Mayagiez Campus - General Library
(407365) UPR - Mayagiiez Campus - Chardén

Estimated Construction Cost for the proposed development: $
(required)

Professional design and supervision fees have been computed based on the
estimated construction cost mention above:

TIME

Helz (Calendar Days) -
BASIC Services:
Field Assessment and Development of days
the Method of Repair (MOR) with $
construction documents.
Design Subtotal: S
Supervision: o months X $
$ monthly

BASIC SERVICES TOTAL*: $

($

Write the total amount (Basic Services Total) in words and numbers.

*The Basic Services will consider all the required permitting efforts with the state
and federal agencies.

Reimbursable Expenses:

The University of Puerto Rico establishes an amount of $12,153.51 for
Reimbursables Expenses for fees, stamps, and filing costs related to endorsements
and permits from permit regulatory offices.

The UPR reserves the right to adjust the amount for their convenience. These
services will be approved after submitting the proposal and order to proceed by
the University. These refunds will be seftled at the actual cost incurred, no
surcharges, commissions, or management fees will be paid.

Possible Additional Services:
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It is requested to describe the possible Additional Services required for the scope
of this project:

Description of the possible Additional Services

The UPR establishes an amount of $2,000.00 for possible Additional Services for PW
00415. The UPR reserves the right to adjust the Additional Services. Please refer to
Section 5.1.8 for additional information regarding additional services for this RFP
and resulting contract.
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COST PROPOSAL

Group PW # 00280
EUPR - Mayagiez 11 - Engineering Complex
(407370) UPR - Mayaguez Campus - Civil Engineering
(407374) UPR - Mayagiez Campus - Chemical Engineering Building
(407381) UPR - Mayagiez Campus - Nanostructure Characterization Center

Estimated Construction Cost for the proposed development: $
(required)

Professional design and supervision fees have been computed based on the
estimated consfruction cost mention above:

TIME
ALz (Calendar Days) FEE
BASIC Services:

Field Assessment and Development of the days

Method of Repair (MOR) with construction $
documents.

Design Subtotal: S
Supervision: e months x S

P ) $ monthly
BASIC SERVICES TOTAL*: S

(5

Write the total amount (Basic Services Total) in words and numbers.

*The Basic Services will consider all the required permitting efforts with the state
and federal agencies.

Reimbursable Expenses:

The University of Puerto Rico establishes an amount of $3,138.38 for Reimbursables
Expenses for fees, stamps, and filing costs related to endorsements and permits
from permit regulatory offices.

The UPR reserves the right to adjust the amount for their convenience. These
services will be approved after submitting the proposal and order to proceed by
the University. These refunds will be seftled at the actual cost incurred, no
surcharges, commissions, or management fees will be paid.
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Possible Additional Services:

It is requested to describe the possible Additional Services required for the scope
of this project:

Description of the possible Additional Services

The UPR establishes an amount of $2,000.00 for possible Additional Services for PW
00280. The UPR reserves the right to adjust the Additional Services. Please refer to
Section 5.1.8 for additional information regarding additional services for this RFP
and resulting contract.
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COST PROPOSAL

Group PW # 00339 — EUPR - Mayagiiez 09 - Estacion Experimental Agricola de
Lajas-Main building
(407342) UPR - Mayagiiez Campus - Estacion Experimental Agricola de Lajas-
Main building

Estimated Construction Cost for the proposed development: $
(required)

Professional design and supervision fees have been computed based on the
estimated construction cost mention above:

TIME
Anl 2 (Calendar Days) FEE
BASIC Services:

Field Assessment and Development of the days
Method of Repair (MOR) with construction $
documents.

Design Subtotal: $

.. months x
Supervision: $ monthly $
BASIC SERVICES TOTAL*: S
($

Write the total amount (Basic Services Total) in words and numbers.

*The Basic Services will consider all the required permitting efforts with the state
and federal agencies.

Reimbursable Expenses:

The University of Puerto Rico establishes an amount of $2,258.50 for Reimbursables
Expenses for fees, stamps, and filing costs related to endorsements and permits
from permit regulatory offices.

The UPR reserves the right to adjust the amount for their convenience. These
services will be approved after submitting the proposal and order to proceed by
the University. These refunds will be seftled at the actual cost incurred, no
surcharges, commissions, or management fees will be paid.
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Possible Additional Services:

It is requested to describe the possible Additional Services required for the scope
of this project:

Description of the possible Additional Services

The UPR establishes an amount of $2,000.00 for possible Additional Services for PW
00339. The UPR reserves the right to adjust the Additional Services. Please refer to
Section 5.1.8 for additional information regarding additional services for this RFP
and resulting contract.

Fees for additional professional services will be calculated using the % Fee design
for services (Design subtotal + Supervision) / Estimated Cost included on the Cost
Proposal tables above and/or hours-based rate described below:

Fees for Professional Services
Fee per hour

The proponent acknowledges the receipt of the following addenda and, unless
otherwise specified, accepts that changes required in these Addenda are
included in the Proposal:

Addendum No. 1- Description:

Date
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Addendum No. 2- Description:

Date

Addendum No. 3- Description:

Date

[ ] No Addendum was received in connection with this RFP. If no Addenda is
received, check the box.

The bidder understands that the Owner reserves the right to reject any or all bids
and to waive any informality in the bidding.

Dated: day of 20

Firm Name;

Signed by:

(Sign it inink)

Name:

Title:
Mail Address:

Physical Address:

Phone Number:

Fax Number:

E-mail;

Seal (if Bidder is a Corporation)
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21. APPENDIX E
RESPONSE CHECKLIST
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Response Checklist

Note: Before submitting the proposal to this RFP, please review the following:

t

Did you register for participation for this RFP at uprrecovery.rfp@upr.edu? Failure
to register via email will result in automatic disqualification.

Did you include a Letter of Intent identifying the name and number of the RFP,
date of submittal, signed by an authorized representative of the organization, that
states the acceptance of the Terms and Conditions of this RFP, providing the
exact business name to conduct business with the UPR, and address, telephone,
fax number, e-mail address and SAM Entity Identifier Number?e

Do you have an Active Registration on SAM.gov?e
Did you complete and sign Appendix A - Statement of the Bidder?

Did you fully complete Part 1 through 6 in the Statement of the Bidder, Appendix
A2

Did you aftach the resumes of all firm personnel teamwork (or/and sub-
contractors, specialized trades consultants, if any) who will be providing the
servicese

Did you acknowledge the Addendums in Appendix D — Cost Proposal, if
applicable?

Did you sign and seal Appendix D — Cost Proposal following the instruction in
Section 7 - REQUIRED DOCUMENTS FOR THE SUBMISSION OF THE PROPOSAL?

Did you complete and include the required Federal Documents in Appendix B
(Lobbying Certification, Non-Conflict of Interest Certification and Limited Denial
of Participation Affidavit)?

Did you include a color copy of the engineer’s or architect’s professional ID
(Identificacion de Colegiacion) and a copy of the Department of State License?

Did you include a copy of initialized RFP and its Appendices?

Before signing and submitting the proposal for this Project, did you carefully review
the Appendix E — Response Checklist?
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22 APPENDIX F
SCOPE OF WORK
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Initials

GENERAL DATA OF THE PROJECT:

Campus:
# 0556:

Campus:
#0774:

Campus:
# 0330:

#0391:

# 0296:

# 0570:

# 0643:

UPR Utuado
Di: 396854
DI: 399211
DI: 399214
UPR Ponce
DI: 401032
DI: 401038
DlI: 406771
DI: 406797
DI: 407214
DI: 401043

UPR Mayagtliez

DlI: 407337
DlI: 407338
DlI: 407367
DlI: 407355
DlI: 406765
DI: 407352
DI: 407345
DlI: 407341
DlI: 453949
DI: 447551
DlI: 447503
DlI: 447507
DI: 447510
DlI: 447552
DI: 447509
DI 447504
DI: 447501
DI: 407360
DI: 447506

Building A - Bridge
Building B - Bridge
Biblioteca

Library Adelina Coppin Alvarado
Academic Ruth Fortuno de Calzada
Student Affairs Deanship Building
Building J and Research Lab J-2
University Guard

Site

Physics Building

Biology Building

José de Diego
Museum and Academic Senate

Interdisciplinary Center of Litoral Studies
Esteban Terrats

Administration Building at Research and
Development Center

Sanchez Hidalgo

Fish Museum of Magueyes Island
Administrative Office of Magueyes Island
836 New Building 2 of Magueyes Island
Baradero of Magueyes Island

Dr. Weill Laboratory Building Centro de
Estudiantes of Magueyes Island
Dormitorios de Arriba of Magueyes Island
Dormitorios Cuerpos de Paz of Magueyes
Island

Mechanical Workshop of Magueyes Island
831 Almodovar Building of Magueyes Island
812 Building of Magueyes Island

Diving Compressor Tanks of Magueyes
Island
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# 0339:

# 0561:

# 0280:

# 0415:

# 0288:

#0542:

Initials

Dl:

Dl:
Dl:

Dl:
Dl:
Dl:

DI:
DI:
Dl:
Dl:
DI:

DlI:
DlI:
Dl:
Dl:

DlI:

DlI:
Dl:
Dl:
Dl:

407342

407348
407377

407370
407381
407374

407351
407365
407353
407350
407362

407361
407393
407357
407390

407382

410551
407366
407371
410509

Estacion Experimental Agricola de Lajas-
Main building

Natatorium
Tenis Court

Civil Engineering
Nanostructure Characterization Center
Chemical Engineering Building

Medical Services

Chardén

Luis Stefani (College of Engineering)
Lucchetti

General Library

Athlete's Residence (Hotel)

B Building (Alumni Colegial)
Business Administration
Ramirez de Arellano (Ciencias y
Techonologia de Alimentos)

C Building

Huyke Residence
Residence #5

Doctoral Programs Building
Residence #3
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Il. PROJECTS DESCRIPTION, LOCATION PLAN AND SCOPES:
a. PW 00556 - UPR UTUADO

i. LOCATION PLAN

ii. DESCRIPTION

The University of Puerto Rico, Utuado campus is located in the Salto Arriba
Community. It was founded in 1990 and currently has an approximate
enroliment of 554 undergraduate students. The facility is a pedestrian-
reinforced concrete bridge that connects Buildings A & B, and it consists of
four (4) reinforced concrete columns with a pedestrian wall with an
approximately 429 SF footprint. (39ft L x 11ft w). This facility was in
operation at the time of the event.

iii. SCOPE OF WORK- FEMA

The Scope of Work includes, but it’s not limited to:

DI 396854 - UPR - Utuado Campus - Building A — Bridge

PA Works
Building Damage:

Bridge:
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1 |Repair Plaster, 390 SF of painted plaster on pedestrian bridge parapet wall.

2 [Repair Plaster, 17 SF of cracks and detached plaster.

3 [Repair Plaster, 18 SF, 4 each, of painted plaster column of 1 ft. L x 4.5 ft. H.

4  |Repair Crack, pedestrian bridge 39ft L x 11ft W, 11 LF.

Under the Bridge:

1 |Repair Plaster, 15 SF, 1 each of plaster 1 ft. Wx 4 ft. L+ 11 ft. L x 1 ft. in a painted and
plaster area of 11 ft. wide by 39 ft.

Scope Notes:

1. Damages included in both disasters (4339PR and 4473PR) as identified in document labeled: DI396854-
DR4473PR-UPR Utuado Campus-Building A-Bridge-Duplicity Review.pdf, were not considered in the
cost estimate to avoid duplication of funds.

406 HMP Scope DI# 396854

Add liquid bonding agent to repaired areas to add strength to damage areas.

DI 399211 - UPR - Utuado Campus - Building B - Bridge

PA Works

Building Damage:

North & South Joint with Building:

1 |Repair Plaster, 40 SF of (2) painting and plaster joint sections between pedestrian
bridge and north and south buildings has in each side, 20 FT long x 1 FT wide.

Pedestrian Hallway:

1 |Repair Plaster, 390 SF of plaster of (2) painted and plaster pedestrian bridge parapet
wall each of, 39 FT wide x 5 FT high.

Second level pedestrian bridge north and south entrance:

1 |Repair Plaster,10.5 SF of 2 painted and plaster column of, 8.5 FT long x 1 FT wide x 1
FT thick.

Scope Notes:

Damages included in both disasters (4339PR and 4473PR) as identified in document labeled:
DI399211-DR4473PR-UPR Utuado Campus-Building B-Bridge-Duplicity Review.pdf, were
not considered in the cost estimate to avoid duplication of funds.
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406 HMP Scope DI# 399211

Add liquid bonding agent to repaired areas to add strength to damage areas.

DI 399214 - UPR - Utuado Campus - Biblioteca

PA Works

Building Damage:

Audiovisual room:

Building SW wall:

A [Repair Cracks, 336 LF. on 1,680 SF of painted and plaster concrete wall of, 120 FT long
X 14 FT high.

Entrance wall:

B [Repair Crack, 40.5 LF., hairline cracks on Plaster Concrete, 30 FT L x 15.75 FT H.

Scope Notes:

1. Damages included in both disasters (4339PR and 4473PR) as identified in document
labeled: DI399214-DR4473PR-UPR Utuado Campus-Biblioteca-Duplicity Review.pdf, were not
considered in the cost estimate to avoid duplication of funds.
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b. PW 00774 - UPR PONCE

LOCATION PLAN

Ui,
DESCRIPTION

UPR - Ponce Campus:

Library Adelina Coppin Alvarado is a 2 story building, SF 48947 in Ponce
P.R.. Adelina Coppin Alvarado were constructed in 1978 (42 years old).
The Building are a cast-in-place reinforced concrete building with flat type
roof. The interior finishes generally consist of plastered and painted walls
and polished concrete floor slabs and floor tiles. Building consists of a
College Library, Storage, Janitor Rooms, Administrative Offices and
Bathrooms. This Facility was in operation at the time of the event.

Academic Ruth Fortuno de Calzada is a 2 story building in Ponce P.R.. The

Ruth Fortuno de Calzada Building were constructed in 1978 (42 years old).
The Building are a cast-in-place reinforced concrete building with flat type
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roof. The interior finishes generally consist of plastered and painted walls
and polished concrete floor slabs and floor tiles. Building consists of
Classrooms, Laboratories, Storage, Janitor Rooms, Administrative Offices
and Bathrooms. This Facility was in operation at the time of the event.

University Grounds Sidewalks used by the campus personnel and students
to reach all the buildings facility (13,177sf affected area), a total footprint of
the lot is approximately 16.37 hectares.

Student Affairs Deanship Building is a 2 story building, 3625 SF in Ponce
P.R.. Student Affairs Deanship Building were constructed in 1978 (42 years
old). The Building are a cast-in-place reinforced concrete building with flat
type roof. The interior finishes generally consist of plastered and painted
walls and polished concrete floor slabs and floor tiles. Building consists of
Classrooms, Laboratories, Storage, Janitor Rooms, Administrative Offices
and Bathrooms. This Facility was in operation at the time of the event.

Building J and Research Lab J-2 is a 1 story building, 4,477 SF in Ponce
P.R.. The J and Research Lab J-2 Building were constructed in 1978 (42
years old). The Building are a cast-in-place reinforced concrete building
with flat type roof. The interior finishes generally consist of plastered and
painted walls and polished concrete floor slabs and floor tiles. Building
consists of Classrooms, Laboratories, Storage, Janitor Rooms,
Administrative Offices and Bathrooms. This Facility was in operation at the
time of the event.

Guard House Offices with two bathrooms, lockers area and storage, used
for security of the University grounds with a total of approximately of 1,079
SF footprint area.

iii. SCOPE OF WORK- FEMA

The Scope of Work includes, but it’s not limited to:

DI 401032 - UPR - UPR - Ponce Campus - Library Adelina Coppin Alvarado

PA Works

Building Damage:

South and East Wall at Sub Station:

A

Repair Vertical / Horizontal Plaster Cracks, 15 FT long x 0.25 IN wide.

B

Clean and paint 404.1 SF of Vertical / Horizontal Plaster Cracks, 40.41 FT long x 10 FT
high.

Woman/Men’s Bathroom:
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C. |Repair Tile Damage, Vertical Crack at North wall, 10 FT long x 0.125 IN wide, Wall
Dimension: 10ft L x 10 ft H.

D. [Clean and paint 36 SF of Surface above wall tiles, 10 FT long x 3.6 FT high, and remove
and replace 65 SF of wall tiles, Tile Height: 6 FT-6 IN x 10 FT L. See Scope Note #2.

Elevator Interior Walls:

E. [Repair Horizontal Plaster Cracks visible in both sides of the wall, 26.5 FT long x 0.25 IN
wide, Wall 1 Dimension: 9ft L x 10 ft H, Wall 2 Dimension: 15ft 9in L x 10 ft H, Wall 3
Dimension: 14ft 6 in L x 10 ft H.

F. |[Clean and paint 785 SF of Surface in both sides of the walls, 39.25 FT long x 10 FT
high, Wall 1 Dimension: 9ft L x 10 ft H, Wall 2 Dimension: 15ft 9 in L x 10 ft H, Wall 3
Dimension: 14ft 6 in L x 10 ft H.

Elevator Machinery Room:

G. [Repair Vertical/Horizontal Plaster Cracks at South Wall, 7 FT long x 0.25 IN wide, Wall
Dimension: 5ft L x 8ft 3 in H.

H. [Clean and paint 41.25 SF of Surface, 5 FT long x 8.25 FT high.

AC Duct Column:

Repair Vertical/Horizontal Plaster Cracks at Column, 18 FT long x 0.25 IN wide, Wall
Dimension: 17ft 5in L x 10ft H, Column Dimension: 22in L x 22in W x 10ft H.

J.

Clean and paint 174.1 SF of Surface, 17.41 FT long x 10 FT high.

Rectoria Bathroom:

K. [Repair Vertical Crack and Tile Damage, 7 FT long x 0.125 IN wide, Wall Dimension: 4ft
L x 10 ft H.

L. [Clean and paint 14 SF of Surface, 4 FT long x 3 FT-6 IN high, and remove and replace
26 SF of wall tiles, 4 FT L x 6 FT-6 IN. See Scope Note #3.

Revistas Room East Wall, 2nd Floor:

M. [Repair Vertical Plaster Crack visible in both sides of the wall, 10 FT long x 0.25 IN wide,
Wall Dimension: 13ft L x 10 ft H.

N. [Clean and paint 260 SF of Surface in both sides of the wall, 13 FT long x 10 FT high.

Recursos No Impresos East Wall Entrance, 2nd Floor:

O. [Repair Vertical Plaster Crack visible in both sides of the wall, 10 FT long x 0.25 IN wide,
Wall Dimension: 15ft 6in L x 10 ft H.
P. |[Clean and paint 155 SF of Surface, 15.5 FT long x 10 FT high.
Sala de Proyeccion West Wall, 2nd Floor:
Q. [Repair Diagonal Plaster Crack, 24 FT long x 0.25 IN wide, Wall Dimension: 17ft L x 10 ft
H.
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R. |[Clean and paint 170 SF of Surface, 17 FT long x 10 FT high.

Elevator Front Wall, 2nd Floor:

S. [Repair Horizontal Plaster Crack, 15 FT long x 0.25 IN wide, Wall Dimension: 15ft Lx 10
ft H.

T. [Clean and paint 150 SF of Surface, 15 FT long x 10 FT high.

Stair #1 Interior Wall (Chase), 2nd Floor:

U. |Repair Vertical Joint Crack, 10 FT long x 0.25 IN wide, Wall Dimension: 26ft L x 10 ft H.

V. [Clean and paint 260 SF of Surface, 26 FT long x 10 FT high.

Ductos AC East Wall, 2nd Floor:

W. |Repair Vertical Plaster Cracks, 30 FT long x 0.25 IN wide, Wall Dimension: 17ft L x 10 ft
H.

X. [Clean and paint 170 SF of Surface, 17 FT long x 10 FT high.

Centro de Estudios South Wall, 2nd Floor:

Y. [Repair Diagonal Plaster Crack, 6 FT long x 0.25 IN wide, Wall Dimension: 25ft 6 in L x
10 ft H.

Z. [Clean and paint 255 SF of Surface, 25.5 FT long x 10 FT high.

Multi Use Room South and East Walls, 2nd Floor:

AA. |Repair Vertical Plaster Cracks, 44 FT long x 0.25 IN wide, South Wall Dimension: 22ft 8
in L x 10 ft H, East Wall Dimension: 23ft L x 10ft H.

BB. [Clean and paint 456.6 SF of Surface, 45.66 FT long x 10 FT high.

Computer Room South Wall, 2nd Floor:

CC. |Repair Vertical Plaster Cracks, 10 FT long x 0.25 IN wide, South Wall Dimension: 28ft
5in L x 10ft H.

DD. [Clean and paint 284.1 SF of Surface, 28.41 FT long x 10 FT high.

Exterior Covered Porch:

EE. [Remove and replace 100 SF of Detached Exterior Ceiling Sheet Rock, 10 FT long x 10
FT wide.

FF. |Paint 800 SF of Ceiling Surface at 40 FT Height, 40 FT long x 20 FT wide.

Scope Notes:

1.  The Applicant will not claim cost of materials used, only the force account labor. See
document P#160409-DR4473PR-Email 4-21-2022 Requested Information.pdf.

Initials Page 76 of 157




RFP for Design and Supervision/ FEMA/CDBG Projects - RFP #DRO 24-013-3 / BOOOO1-T
Reconditioning of UPR Utuado, Ponce and Mayaguez Facilities (Earthquake), University of Puerto Rico
University of Puerto Rico

2. Crack affected the wall area and the wall tiles, therefore the Paint area considered is 10 FT L
x 3 FT-6IN (36 SF) and the Wall tiles area considered is TO FT L x 6 FT-6 IN FT H.

3. Crack affected the wall area and wall tiles, therefore Paint area considered — 4 FT L x 3 FT-6
IN (14 SF) + Wall tiles area considered — 4 FT L x 6 FT-6 IN (26 SF) totals the 40 SF specified in the
DDD.

DI 401038 - UPR - Ponce Campus - Academic Ruth Fortuno de Calzada

PA Works

Building Damage:

1st Floor:

Hallway/South Wall:

A [Repair Concrete column/wall joint 36 FT L (10 FT long vertical crack + 8 FT long
diagonal crack) vertical and diagonal non-structural cracks in the column joint, on
both sides. See Scope Note #3.

B [Clean and paint 380 SF of Surface, 19 FT long x 10 FT high on both sides. See Scope Note
#4.

Room 122/North Wall:

C. |[Repair Concrete wall (23.33 FT long x 10 FT high wall), 12 FT long horizontal crack on
bottom of wall.

D. [Clean and paint 233.3 SF of Paint, 23.33 FT long x 10 FT high.

Room 122/South Wall:

E. [Repair Concrete wall, 20 FT long x 4 FT high, 6 LF of horizontal crack on bottom of
wall.

F. |Clean and paint 80 SF Surface, 20 FT long x 4 FT high. See Scope Note #5.

Room 122/Floor:

G. |Repair Floor settlement (20 FT long x 12 FT wide floor slab), 20 FT long x 1.5 IN deep.

Room 123/South Wall:

H. [Repair Concrete wall (24 FT long x 4 FT high wall), 15 FT long diagonal crack on wall.
See Scope Note #6.

I. [Clean and paint 96 SF of Surface, 24 FT long x 4 FT high.

Room 123/Floor:

J. |Repair Floor settlement (23.42 FT long x 12 FT wide floor slab), 23.42 FT long x 2 IN
deep.

Room 124/South Wall:
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K. [Repair Concrete wall (24 FT long x 4 FT high wall), 24 FT long x 0.5 IN wide horizontal
crack on wall.
L. |[Clean and paint 96 SF of Surface, 24 FT long x 4 FT high.

Room 124/Floor:

M.

Repair Floor settlement (24 FT long x 12 FT wide floor slab), 24 FT long x 0.5 IN deep.

Room 125/East Wall:

N.

Repair Concrete wall (24 FT long x 10 FT high wall), 9 FT long diagonal crack on wall.

O.

Clean and paint 240 SF of Surface, 24 FT long x 10 FT high.

Room 125/North Wall:

P. |Repair Concrete wall joint (24 FT long x 10 FT high wall), 26 FT long diagonal crack in
the wall joint, on both sides. See Scope Note #7.
Q. [Building Interior, 480 SF of Paint Surface, 24 FT long x 10 FT high, on both sides. See

Scope Note #8.

Room 125/Floor:

R.

Repair Floor settlement (24 FT long x 12 FT wide floor slab), 24 FT long x 1.5 IN deep.

Hallway/North Wall:

S.

Repair Concrete wall joint (13 FT long x 10 FT high wall), 10 FT high.

T.

Clean and paint 130 SF of Surface, 13 FT long x 10 FT high.

Hallway/North Wall:

u.

Repair Concrete column and wall joint (12 FT long x 10 FT high), 20 FT high.

V.

Clean and paint 120 SF of Surface, 12 FT long x 10 FT high.

Hallway to Room 127/South Wall:

W.

Repair Concrete wall (6 FT long x 10 FT high wall), 10 FT long diagonal crack on wall.

X.

Clean and paint 60 SF of Paint Surface, 6 FT long x 10 FT high.

Room 134/West Wall:

Y. |Repair Concrete wall (41 FT long x 10 FT high wall), 25 FT long (9 FT long horizontal
crack + 16 FT long vertical crack) horizontal and vertical cracks on wall.
Z. [Clean and paint 410 SF of Surface, 41 FT long x 10 FT high.

Room 134/South Wall:

AA.

Repair Concrete wall joint (4 FT long x 10 FT high wall), 11 FT long.

BB.

Clean and paint 40 SF of Surface, 4 FT long x 10 FT high.
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Room 135/North Wall:

CC. [Repair Concrete wall (24 FT long x 10 FT high wall), 11 FT long x 0.125 IN deep
horizontal crack on wall.
DD. [Clean and paint 240 SF of Surface, 24 FT long x 10 FT high.

Room 135 - A & B/Floor:

EE.

Repair Floor settlement (2 - 23.5 FT long x 12 FT wide floor slabs), Room A) 23.5 FT
long x .75 IN deep & Room B) 23.5 FT long x 1.25 IN deep.

Room 136/South Wall:

FF. |Repair Concrete wall, 23.75 FT long x 10 FT high, 17 FT-1/6 IN of horizontal crack (8
FT 7 IN x 2 sides of wall). See Scope Note #9.
GG. |[Clean and paint 475 SF of Surface, 23.75 FT long x 10 FT high, 17 FT-1/6 IN of
horizontal crack (8 FT 7 IN x 2 sides of wall). See Scope Notes #9 and 10.
Room 136:
HH. |Repair Floor settlement (47.5 FT long x 12 FT wide floor slab), 47.5 FT long x 1 IN

deep.

Room 136/West Wall:

Repair Concrete wall, 23.66 FT long x 10 FT high, 12 LF of vertical crack 1/4 IN thick.

JJ.

Clean and paint 236.6 of Surface, 23.66 FT long x 10 FT high.

Room 136 Storage Room/West Wall:

KK. [Repair Concrete wall (16 FT long x 11.42 FT high wall), 34 FT long (12 FT long
horizontal crack + 22 FT long vertical crack) horizontal and vertical cracks on wall.
LL. |[Clean and paint 182.72 SF of Paint Surface, 16 FT long x 11.42 FT high.

Room 137 Storage Room/North Wall:

MM. |Repair Concrete wall (13.5 FT long x 10 FT high wall), 19 FT long (11 FT long vertical
crack + 8 FT long diagonal crack) vertical and diagonal cracks on wall.
NN. [Clean and paint 135 SF of Surface, 13.5 FT long x 10 FT high.

Room 137/East Wall:

0OO. |Repair Concrete wall plaster (22.83 FT long x 10 FT high wall), 16 FT long (8 FT long
horizontal crack + 8 FT long vertical crack) horizontal and vertical cracks on wall
(plaster).

PP. [Building Interior, 228.3 SF of Surface, 22.83 FT long x 10 FT high.

Room 143/Southwest Wall:
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QQ. [Repair Concrete wall (12 FT long x 10 FT high wall), 22 FT long (12 FT long horizontal
crack + 10 FT long vertical crack) horizontal and vertical cracks on wall.
RR. [Clean and paint 120 SF of Surface, 12 FT long x 10 FT high.
Room 143:
SS. |Repair Concrete wall (12 FT long x 10 FT high wall), 23 FT long (12 FT long horizontal
crack + 11 FT long vertical crack) horizontal and vertical cracks on wall.
TT. |Clean and paint 120 SF of Surface, 12 FT long x 10 FT high.
Room 105/North Wall:
UU. [UU. Repair Floor settlement (23.33 FT long x 12 FT wide floor slab), 24 FT long x 1 IN
deep.
Hallway Access to Stairs:
VV. [Repair Floor settlement (16 FT long x 11.5 FT wide floor slab), 16 FT long x 0.5 IN
deep.
Room 106:
WW. [Repair Floor settlement (23.33 FT long x 12 FT wide floor slab), 23.33 FT long x 0.5 IN
deep.
Room 107:
XX. |Repair Floor settlement (23.33 FT long x 12 FT wide floor slab), 23.33 FT long x 1 IN
deep.
Room 108:
YY. [Repair Floor settlement (23.33 FT long x 12 FT wide floor slab), 23.33 FT long x 0.38
IN deep.
Room 110:
ZZ. |Repair Floor settlement (23.33 FT long x 12 FT wide floor slab), 23.33 FT long x 0.75
IN deep.
Room 111:
AAA. [Repair Floor settlement (23.33 FT long x 12 FT wide floor slab), 23.33 FT long x 0.75
IN deep.
Room 111/Southwest Wall:
BBB. |Repair Wall plaster (24 FT long x 10 FT high wall), 4 FT long x 10 FT high.
CCC. [Clean and paint 240 SF of Surface, 24 FT long x 10 FT high.
Room 113/Southwest Wall:
DDD. |Repair Floor settlement (23.33 FT long x 12 FT wide floor slab), 23.33 FT long x 1 IN
deep.
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Room 113/North Wall:
EEE. |Repair Concrete wall (23.5 FT long x 4 FT high wall), 7 FT long diagonal crack on wall.
FFF. [Clean and paint 94 SF of Surface, 23.5 FT long x 4 FT high.

Room 114/North Wall:

GGG. [Repair Floor settlement (23.33 FT long x 12 FT wide floor slab), 23.33 FT long x 0.75
IN deep.

Room 115/North Wall:
HHH. | Repair Floor settlement (23.33 FT long x 12 FT wide floor slab), 23.33 FT long x 1.25
IN deep.
Room 115/North Wall:
[Il. |Repair Wall plaster (23.5 FT long x 4 FT high wall), 15 FT long diagonal crack on wall
plaster.
JJJ. [Clean and paint 94 SF of Surface, 23.5 FT long x 4 FT high.
Room 117/North Wall:
KKK. |Repair Floor settlement (23.33 FT long x 12 FT wide floor slab), 23.33 FT long x 1.25
IN deep.

Room 117/North Wall:

LLL. |Repair Concrete wall (23.5 FT long x 4 FT high wall), 6 FT long diagonal crack on wall.
MMM. [Clean and paint 94 SF of Surface, 23.5 FT long x 4 FT high.
Room 112/Southeast Wall:

NNN. [Repair Wall plaster (24 FT long x 10 FT high wall), 6 FT long x 10 FT high.

OOQQOQ. [Clean and paint 240 SF of Surface, 24 FT long x 10 FT high.
Room 116/North Wall:

PPP. [Repair Concrete wall (25 FT long x 10 FT high wall), 7 FT long diagonal crack on wall.
QQQ. [Clean and paint 250 SF of Surface, 25 FT long x 10 FT high.
North Hallway/West Side (North and South Walls):

RRR. |Repair Concrete walls (10 FT high walls) [310 FT long x 11.5 FT wide Hallway], 127 FT
long (North Wall > Hor. and Vert. cracks = 34 FT long + South Wall > Hor. and Vert.
cracks = 93 FT long) horizontal and vertical cracks on hallway walls.

SSS. [Clean and paint 3,565 SF of Surface, 310 FT long x 11.5 FT high.

Mech. Room/West Wall:
TTT. [Repair Wall plaster (10 FT long x 10 FT high wall), 6 FT long x 8 FT high.
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Uuu.

Clean and paint 100 SF of Surface, 10 FT long x 10 FT high.

North-South Hallway/East and West Walls:

VVV.

Repair Concrete walls (10 FT high walls) [265 FT long x 21 FT wide Hallway], 210 FT
long (East Wall > Hor. and Vert. cracks = 102 LF + West Wall > Hor. and Vert. cracks =
108 LF), horizontal and vertical cracks on hallway walls. See Scope Note #11.

WWW.

Clean and paint 2,560 SF of Surface, 256 FT long x 10 FT high.

West Hallway/East and West Walls:

XXX.

Clean and paint 2,560 SF of Surface, 256 FT long x 10 FT high.

YYY.

Repair Concrete walls (10 FT high walls) [265 FT long x 21 FT wide Hallway], 188 FT
long (106 FT long East Wall Hor. and West Wall Vert. cracks = 82 LF) horizontal and
vertical cracks on hallway walls.

South H

allway/North and South Walls:

277.

Repair Concrete walls (10 FT high walls) [310 FT long x 12 FT wide Hallway], 192 FT
long (North Wall > Hor. and Vert. cracks = 142 LF + South Wall > Hor. and Vert. cracks
= 50 LF) horizontal and vertical cracks on hallway walls.

AAAA. [Clean and paint 3,100 SF of Surface, 310 FT long x 10 FT high.
2nd Floor:
Hallway #47/North and South Walls:
BBBB. |Repair Concrete walls (10 FT high walls) [310 FT long x 11.5 FT wide Hallway], 45 FT
long (North Wall cracks = 18 LF + South Wall cracks = 27 LF) cracks on hallway walls.
CCCC.[Clean and paint 3,100 SF of Surface, 310 FT long x 10 FT high.
Hallway #49/East and West Walls:
DDDD.|Repair Concrete walls (10 FT high walls) [265 FT long x 21 FT wide Hallway], 46 FT
long (East Wall cracks = 10 LF + West Wall cracks = 36 LF) cracks on hallway walls.
EEEE. |Clean and paint 2,650 SF of Surface, 265 FT long x 10 FT high.
Hallway #50/East and West Walls:
FFFF. [Repair Concrete walls (10 FT high walls) [265 FT long x 10 FT wide Hallway], 43 FT
long (East Wall cracks = 33 LF + West Wall cracks = 10 LF) cracks on hallway walls.
GGGG.[Clean and paint 2,650 SF of Surface, 265 FT long x 10 FT high.
Hallway #51/North and South Walls:
HHHH.|Repair Concrete walls (10 FT high walls) [310 FT long x 12 FT wide Hallway], 42 FT
long (North Wall cracks = 42 LF + South Wall cracks = 0 LF) cracks on hallway walls.
[lll. |Clean and paint 3,100 SF of Surface, 310 FT long x 10 FT high.
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Exterior Staircase/Northeast Side:

JJJJ. [Repair Concrete circular wall (10 FT high wall), 7 FT long vertical crack on circular
wall, Concrete walls (10 FT high walls) [310 FT long x 12 FT wide Hallway].

Scope Notes:

1. Work is 100% completed, see document P# 160409 - 4473DR-PR - EUPR Ponce 03 NH Buildings -
Request for Clarifications (Part 1) 7-18-22.pdf. Wall was demolished and reconstructed with Durock
wall panels and studs. Demolished wall debris was disposed by Vikass Towers Corporation and
deposited in landfill Eco Park in Juana Diaz (18.031648, -66.512571) — see documents CARTA DE|
ESCOMBROS PARED EN SALON 122 UPR PONCE.pdf and P#160409-DR4473PR-Email 4-21-2022
Requested Information.pdf.

2. As clarified by the Applicant, only the force account labor will be considered not the
materials. See document P# 160409 - 4473DR-PR - EUPR Ponce 03 NH Buildings - Request for
Clarifications (Part 1) 7-18-22.pdf.

3. Total linear footage of cracks is 36 — 18 FT as detailed in the DDD x both sides of the wall. Vertical
joint crack is 10 FT L x 2 = 20 and the diagonal crack is 8 FTLx 2 = 16.

4. Area of paint for both sides of the wall is 380 SF —= 19 FT L x 10 FT H x 2 sides.

5. Area of surface paint considered is 20 FT L x 4 FT H = 80 SF, not 6 LF as detailed in DDD.

6. Due to the size and state of the crack, wall reconstruction was considered in cost estimate.

7. 13 FT L crack, as detailed in the DDD, is on both sides of the wall therefore, the total for crack
repair is 26 FT L.

8. The crack damage is on both sides of the wall, 24 FT L x 10 FT H, therefore the total paint area
considered is 480 SF — 240 SF x 2.

9. 8FT-7INx 2 equals 17 FT-1/6 IN not 17 FT-4 IN as detailed in the DDD.

10. The paint area considered is 23.75 FT L x 10 FT H for both sides of the wall equal 475 SF.
11.The 102 FT L of cracks in the East Wall plus the 108 FT L of cracks in the West Wall equals 210
FT L not 208 FT L as detailed in the DDD.

12. Evaluation was completed to assess the events related damages. Geotechnical Evaluation
contract cost of $11,435.00 added to the Work Completed Total in estimate - see
document P#160409-DR4473PR-
Comprobante_3250156_Edificio_Académico_(incluye_contrato_y_factura).pdf.

406 HMP Scope

DI# 401038; UPR — Ponce Campus — Ruth Fortuno de Calzada Academy

1. [Concrete Mix for Plastering: Add a concrete admixture to the mortar mix such as
Crossco Acryl-B-60 or similar to enhance the performance and bonding properties of
the concrete mix for plastering, at $0.79/SF for a combined total of 1,244.13 SF =
$982.86

2. |Concrete Fiber Additive: Add a concrete fiber additive to increase the resistance to
tension on whole volume of member, at $15.44/CY for a combined total of 57.45 CY =
$887.03
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DI 401043 - UPR - UPR - Ponce Campus - Site

PA Works

University Grounds:

A

Repair 130 SF of Concrete for 4-inch-thick sidewalks segments on the University Grounds,
this section sidewalk location is GPS: 17.993409, -66.605834, 26 FT long x 5 FT wide.

Repair 25 SF of Concrete for 4-inch-thick sidewalks segments on the University Grounds,
this section sidewalk location is GPS: 17.993767, -66.606477, 5 FT long x 5 FT wide.

Repair 380 SF of Concrete for 4-inch-thick sidewalks segments on the University Grounds,
this section sidewalk location is GPS: 17.993671, -66.606562, 38 FT long x 10 FT wide.

Repair 340 SF of Concrete for 4-inch-thick sidewalks segments MKD-A on the University
Grounds, this section sidewalk location is GPS: 17.993745, -66.606207, 34 FT long x 10 FT
wide.

Repair 60 SF of Concrete for 4-inch-thick sidewalks segments MKD-B on the University
Grounds, this section sidewalk location is GPS: 17.993745, -66.606207, 6 FT long x 10 FT
wide.

Repair 1,100 SF of Concrete for 4-inch-thick sidewalks segments on the University
Grounds, this section sidewalk location is GPS: 17.993245, -66.606713, 110 FT long x 10
FT wide.

Repair 360 SF of Concrete for 4-inch-thick sidewalks segments on the University Grounds,
this section sidewalk location is GPS: 17.993314, -66.606570, 72 FT long x 5 FT wide.

Repair 1,360 SF of Concrete for 4-inch-thick sidewalks segments on the University
Grounds, this section sidewalk location is GPS: 17.993055, -66.606752, 136 FT long x 10
FT wide.

Repair 1,170 SF of Concrete for 4-inch-thick sidewalks segments on the University
Grounds, this section sidewalk location is GPS: 17.993950, -66.606909, 117 FT long x 10
FT wide.

Repair 1,120 SF of Concrete for 4-inch-thick sidewalks segments on the University
Grounds, this section sidewalk location is GPS: 17.992599, -66.606882, 112 FT long x 10
FT wide.

Repair 1,200 SF of Concrete for 4-inch-thick sidewalks segments on the University
Grounds, this section sidewalk location is GPS: 17.992818, -66.606181, 120 FT long x 10
FT wide.

Repair 912 SF of Concrete for 4-inch-thick sidewalks segments on the University Grounds,
this section sidewalk location is GPS: 17.992897, -66.606271, 38 FT long x 24 FT wide.

Repair 175 SF of Concrete for 4-inch-thick sidewalks segments on the University Grounds,
this section sidewalk location is GPS: 17.994048, -66.607199, 25 FT long x 7 FT wide.

Repair 300 SF of Concrete for 4-inch-thick sidewalks segments on the University Grounds,
this section sidewalk location is GPS: 17.993391, -66.607553, 30 FT long x 10 FT wide.
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O. [Repair 50 SF of Concrete for 4-inch-thick sidewalks segments on the University Grounds,
this section sidewalk location is GPS: 17.993360, -66.607624, 10 FT long x 5 FT wide.

P. [Repair 550 SF of Concrete for 4-inch-thick sidewalks segments on the University Grounds,
this section sidewalk location is GPS: 17.992922, -66.607720, 110 FT long x 5 FT wide.

Q. |Repair 300 SF of Concrete for 4-inch-thick sidewalks segments on the University Grounds,
this section sidewalk location is GPS: 17.991953, -66.607000, 30 FT long x 10 FT wide.

R. |Repair 75 SF of Concrete for 4-inch-thick sidewalks segments on the University Grounds,
this section sidewalk location is GPS: 17.991753, -66.606586, 15 FT long x 5 FT wide.

S. [Repair 275 SF of Concrete for 4-inch-thick sidewalks segments on the University Grounds,
this section sidewalk location is GPS: 17.992052, -66.605989, 55 FT long x 5 FT wide.

T. |Repair 75 SF of Concrete for 4-inch-thick sidewalks segments on the University Grounds,
this section sidewalk location is GPS: 17.993049, -66.605327, 15 FT long x 5 FT wide.

U. |Repair 3,250 SF of Concrete for 4-inch-thick sidewalks segments on the University

Grounds, this section sidewalk location is Start GPS: 17.994925, -66.6052296 and End GPS:
17.994344,-66.606112, 325 FT long x 10 FT wide.

406 HMP Scope

DI# 401043; UPR — Ponce Campus — Site

1.

In order to prevent or reduce future damages from similar events, the applicant proposed
the following mitigation measures.

Sidewalk segments from A to U: Add synthetic fibrous reinforcing fibers to concrete to
enhance the cracking-related properties of concrete, at $15.44/CY for a combined total of
162 CY = $2,501.28

DI 406771 - UPR - UPR - Ponce Campus - Student Affairs Deanship Building

PA Works

Medical Services:

A |Repair Vertical Plaster Cracks at West Wall, 4 FT long x 0.25 IN wide, Wall Dimension 15
FT-10 IN L x 10ft H.
B [Clean and paint 158.3 SF of Surface at West Wall, 15.83 FT long x 10 FT high.

Nurse Office:

C. |Repair Vertical Plaster Cracks at North Wall, 4 FT long x 0.25 IN wide, Wall Dimension 9 FT-
5 IN L x 10ft H.
D. [Clean and paint 94.1 SF of Surface at North Wall, 9.41 FT long x 10 FT high.
Hallway:
E. |Repair Vertical Plaster Cracks at East Wall, 8 FT long x 0.25 IN wide, Wall Dimension 5 FT-6
IN L x 10ft H.
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F. |Clean and paint 55 SF of Surface at East Wall, 5.5 FT long x 10 FT high.
Patient Room:
G. [Repair Horizontal Plaster Cracks at South Wall, 9 FT long x 0.25 IN wide, Wall Dimension 9
FT-3INLx10FT H.
H. [Clean and paint 92.5 SF of Surface at South Wall, 9.25 FT long x 10 FT high.
IArchive Room:
I. [Repair Horizontal Plaster Cracks at West Wall, 7 FT long x 0.25 IN wide, Wall Dimension 8
FTLx 10 FT H.
J. [Clean and paint 80 SF of Surface at West Wall, 8 FT long x 10 FT high.
Book Shop, East and West walls:
K. |Repair Floor Cracking at West wall Joint and near to door entrance, 41.25 FT long x 0.25 IN
wide.
Bookshop West Wall:
L. |Repair 2 SF of Chipped CMU Blocks, 1 FT long x 2 FT wide x 3 IN thick.
M. [Clean and paint 100 SF of Wall Surface at Chipped CMU Blocks Area, 25 FT long x 4 FT
high.
Bookshop North Wall:
N. [Repair Vertical Cracks at CMU Wall, 20 FT long x 0.125 FT wide, Wall Dimension 25 FT L x
10 FTH
O. [Clean and paint 250 SF of Surface at CMU Wall, 25 FT long x 10 FT high.
Bookshop Entrance North Wall:
P. |Repair Vertical and Diagonal Cracks at CMU Wall, 21 FT long x 0.125 FT wide, Wall
Dimension 23 FT L x 13 FT H.
Q. |Clean and paint 299 SF of Surface at CMU Wall, 23 FT long x 13 FT high.
Bookshop Entrance:
R. |Repair Horizontal Crack at CMU Wall, South of Door, 3 FT long x 0.125 FT wide, Wall
Dimension 5 FT L x 13 FT H.
S. |[Clean and paint 65 SF of Surface at CMU Wall, South of Door, 5 FT long x 13 FT high.
Bookshop Entrance:
T. | Repair Concrete Floor Crack, 4 FT long x 0.25 FT wide.
Southeast Hallway 2nd Floor:
U. |Repair Concrete Crack at Northwest Edge Beam near Elevator, 7 FT long x 0.25 FT wide,
Beam Dimension 23 FTLx4FTWx7INT.
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V. [Clean and paint 197.42 SF of Surface Northwest Edge Beam at Elevator, 23 FT long x 4 FT
wide x 7 IN thick. See Scope Note #1.

Southeast Exterior Wall and Hallway 2nd Floor:

W. [Repair 8 EA Chipped Concrete Columns at Top Edge, 40 FT long x 0.25 FT wide, Column
Dimension: 2 FT-6 INL x 1 FT W. See Scope Note #2.

Northeast Hallway 2nd Floor:

X. [Repair Horizontal Crack at CMU Wall, 32 FT long x 0.25 FT wide, Wall Dimension 32 FT L x
13 FT H.

Y. |[Clean and paint 416 SF of Surface at CMU Wall, 32 FT long x 13 FT high.

Northeast Hallway 2nd Floor:

Z. |Repair 90 SF of Delaminated Plaster, 18 FT long x 5 FT wide, Wall Dimension 23 FT L x 13
FT H.

AA. |[Clean and paint 299 SF of Wall Surface at Delaminated Plaster Section, 23 FT long x 13 FT
high.

Student Affairs Office 2nd Floor:

BB. |Repair Diagonal Crack at CMU Northwest Wall, 12 FT long x 0.25 FT wide, on both sides,
Wall Dimension 21 FT-6 INL x 9 FT H. See Scope Note #3.

CC. [Clean and paint 387 SF of Surface at CMU Northwest Wall, 21.5 FT long x 9 FT high. See
Scope Note #4.

Scope Notes:
1. The areais 197.42SF — (4 FT+7 IN+ 4 FT) x 23 FT L, not 105.41 as detailed in the DDD.

2. SIR specifies the damage is to 3 IN at the top of each of the (8) concrete columns therefore, for
cost estimate purposes the area considered for repair is 40 FT L x 3 IN.

3. SIR and Photo Report (DI1406771 - DR4473PR - Photo Page Small Size.pdf) indicate that the
crack is visible at both sides of the wall. Therefore, for the cost estimate 24 FT L of cracks (12 FT
L x 2) is considered.

4. Crack is visible on both sides of wall therefore the paint area is 387 SF —2x (21.5FTLx9FT
H).

5. Evaluation was completed to assess the events related damages. Geotechnical Evaluation
contract cost of $8,760.00 added to the Work Completed Total in estimate — see

document P#160409-DR4473PR-
Comprobante_3250157_Edificio_Estudiantiles_(incluye_contrato_y_factura).pdf.

DI 406797 - UPR - UPR - Ponce Campus - Building J and Research Lab J-2

PA Works

Men's Bathroom Wall Tiles:
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A [Removed and replaced 6 SF of Wall Tiles behind the toilet unit 6 IN x 6 IN a total of

high. See Scope Note #1

approximately 12 each tiles, 2 FT long x 3 FT wide, the wall size is 15.83 FT wide x 8 FT

Scope Notes:

1.  As clarified by the Applicant, only the force account labor will be considered not the

materials. See document P#160409-DR4473PR-Email 4-21-2022 Requested Information.pdf.

2. The Applicant disposed of the vinyl floor tiles in the waste containers located in the
university premises (17.993889, -66.604917) administered by ConWaste Co. — see document

P#160409-DR4473PR-Method of disposition and disposal information.pdf.

DI 407214 - UPR - UPR - Ponce Campus - University Guard

PA Works

Guards Director Office Exterior:

A

Repair West Wall 9.58 FT wide x 7.33 FT long, cracks with vertical separation of 1/8 IN, 3/8
IN at center to % IN at the top and horizontal separation of approximately 1/8 IN at the
bottom of the wall, 32 FT long, of cracks.

Nurse Office:

B. [Repair West Wall 9.58 FT wide x 7.33 FT long, cracks with vertical separation of 1/8 IN, 3/8
IN at center to % IN at the top and horizontal separation of approximately 1/8 IN at the
bottom of the wall, 14 FT long, of cracks.

C. |Paint 140.44 SF of Surface at Interior and exterior west wall, 9.58 FT long x 7.33 FT high.

Guard House Kitchenette:

E. [Repair Vertical Plaster Cracks at East Wall, 8 FT long x 0.25 IN wide, Wall Dimension 5 FT-6
IN L x 10ft H.
F. |Paint 70.2214 SF of Surface East wall, 9.58 FT long x 7.33 FT high.
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c. PW 00330 - UPR MAYAGUEZ

i. LOCATION PLAN

ii. DESCRIPTION

1. UPR - Mayagiiez Campus - Physics Building

The Physics, Geology and Marine Sciences Building is a 125,000 SF 4
story reinforced concrete and masonry building. Build in 1972. The
building structural system consists of reinforced concrete slab over
concrete frames (beam and columns) and reinforced concrete walls.
The building envelope has painted concrete walls, glass windows and
metal doors. Building interiors consist of acoustic ceilings or exposed
concrete ceilings, painted surfaces, masonry and drywall partitions,
metal, wood or storefront doors and vinyl flooring. The facility was used
for classrooms, laboratories and offices and was in use at the time of
the event. GPS Latitude/Longitude: 18.21113, -67.13907

iii. SCOPE OF WORK- FEMA

The Scope of Work includes, but it’s not limited to:
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DI 407337 - UPR - Mayaguez Campus -Physics Building
PA Works

Physics 4th FL:

Room 436 (20 FT x 27 FT):

1 [Repair, masonry walls, 67 FT long x 12 FT high, 55 LF of cracks, will be done in-kind to
match all physical and visual aspects, including design, color, hardware, and
workmanship.

Room 436 (20 FT x 27 FT):

1 [Repair, masonry walls, 67 FT long x 12 FT high, 58 LF of separated wall/RC column and
wall/RC beam joints, will be done in-kind to match all physical and visual aspects,
including design, color, hardware, and workmanship.

Room 437 (20 FT x 25 FT):

1 |[Repair, masonry walls (2 total), 45 FT long x 12 FT high, 40 LF of cracks, will be done
in-kind to match all physical and visual aspects, including design, color, hardware, and
workmanship.

Room 438 (20 FT x 27 FT):

1 [Repair, masonry wall, 25 FT long x 12 FT high, 13 LF of cracks, will be done in-kind to
match all physical and visual aspects, including design, color, hardware, and
workmanship.

2 [Repair, masonry walls (2 total), 47 FT long x 12 FT high, 24 LF of separated wall/RC
column (12 LF) and wall/wall (12 LF) joints will be done in-kind to match all physical
and visual aspects, including design, color, hardware, and workmanship.

3 [Repair reinforced concrete column, 1.33 FT long x 1.33 FT wide x 12 FT high, 2 LF of
cracks, will be done in-kind to match all physical and visual aspects, including design,
color, hardware, and workmanship.

Room 439 (14 FT x 27 FT):

1 [Repair, masonry wall, 14 FT long x 12 FT high, 12 LF of separated wall/RC column joint,
will be done in-kind to match all physical and visual aspects, including design, color,
hardware, and workmanship.

Room 441 (8 FT x 20 FT):

1 [Repair reinforced concrete wall, 20 FT long x 12 FT high, 40 LF of cracks, will be done
in-kind to match all physical and visual aspects, including design, color, hardware, and
workmanship.

2 |Repair, masonry wall, 4 FT long x 12 FT high, 4 LF of separated wall/RC beam joint, will
be done in-kind to match all physical and visual aspects, including design, color,
hardware, and workmanship.
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3

Repair reinforced concrete wall, 20 FT long x 12 FT high, 25 LF of cracks, will be done
in-kind to match all physical and visual aspects, including design, color, hardware, and
workmanship.

Physics 3rd FL:

Room 331 (20 FT x 30 FT):

1 [Repair reinforced concrete wall, 30 FT long x 12 FT high, 56 LF of cracks, will be done
in-kind to match all physical and visual aspects, including design, color, hardware, and
workmanship.

2 |Repair masonry wall, 20 FT long x 12 FT high, 12 LF of separated wall / RC wall joint,
will be done in-kind to match all physical and visual aspects, including design, color,
hardware, and workmanship.

Room 332 (20 FT x 38 FT):

1 [Repair reinforced concrete wall, 20 FT long x 12 FT high, 12 LF of cracks, will be done
in-kind to match all physical and visual aspects, including design, color, hardware, and
workmanship.

2 [DPemolish and reconstruct, masonry wall, 19 FT long x 12 FT high, 228 SF of integrity

compromised, will be done in-kind to match all physical and visual aspects, including
design, color, hardware, and workmanship.

Physics 2nd FL:

Room 211 (8 FT x 34 FT):

1 [Repair, masonry wall, 16 FT long x 11.58 FT high, 34 LF, will be done in-kind to match

all physical and visual aspects, including design, color, hardware, and workmanship.
Room 219 (20 FT x 30 FT):

1 [Repair, masonry wall, 30 FT long x 11.58 FT high, 60 LF of cracks, will be done in-kind
to match all physical and visual aspects, including design, color, hardware, and
workmanship.

2 |Remove and replace, reinforced concrete beam, 20 FT long x 1.33 FT wide x 2.58 FT
deep, 15 LF of shear cracks, will be done in-kind to match all physical and visual
aspects, including design, color, hardware, and workmanship.

3 |Repair, masonry walls (3 total), 80 FT long x 11.58 FT high, 48 LF of separated
wall/wall joints, will be done in-kind to match all physical and visual aspects, including
design, color, hardware, and workmanship.

Room 225 (20 FT x 38 FT):
1 |Demolish and reconstruct, masonry wall, 19 FT long x 11 FT high, 209 SF of integrity

compromised, will be done in-kind to match all physical and visual aspects, including
design, color, hardware, and workmanship.
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2 [Repair reinforced concrete wall, 20 FT long x 12 FT high, 12 LF of cracks, will be done
in-kind to match all physical and visual aspects, including design, color, hardware, and
workmanship.

Room 224 (20 FT x 28 FT):

1 |Repair reinforced concrete wall, 28 FT long x 12 FT high, 12 LF of cracks, will be done
in-kind to match all physical and visual aspects, including design, color, hardware, and
workmanship.

Room 216 (20 FT x 40 FT):

1 [Repair, masonry wall, 9 FT long x 12 FT high, 22 LF of cracks, will be done in-kind to
match all physical and visual aspects, including design, color, hardware, and
workmanship.

2 |Repair masonry wall, 9 FT long x 12 FT high, 9 LF of separated wall/RC column joint,
will be done in-kind to match all physical and visual aspects, including design, color,
hardware, and workmanship.

3 [Repair reinforced concrete beam, 40 FT long x 1.33 FT wide x 2.15 FT deep, 3 LF of
shear cracks, will be done in-kind to match all physical and visual aspects, including
design, color, hardware, and workmanship.

Room 222 (20 FT x 30 FT):

1 [Repair, masonry wall, 7 FT long x 12 FT high, 10 LF of cracks, will be done in-kind to
match all physical and visual aspects, including design, color, hardware, and
workmanship.

2 |Repair, masonry wall, 19 FT long x 12 FT high, 12 LF of separated wall/RC column joint,
will be done in-kind to match all physical and visual aspects, including design, color,
hardware, and workmanship.

3 |Repair, masonry wall, 19 FT long x 12 FT high, 16 LF of cracks, will be done in-kind to
match all physical and visual aspects, including design, color, hardware, and
workmanship.

Hallway (220-225) (8 FT x 114 FT):

1 |Repair, masonry walls (12 total), 80 FT long x 11.58 FT high, 288 LF of separated
wall/RC column joints, will be done in-kind to match all physical and visual aspects,
including design, color, hardware, and workmanship.

2 [Repair reinforced concrete column, 1.33 FT long x 1.33 FT wide x 9.33 FT high, 2 LF of
cracks, will be done in-kind to match all physical and visual aspects, including design,
color, hardware, and workmanship.

Room 220 (20 FT x 30 FT):

1 |Demolish and reconstruct, masonry wall, 30 FT long x 12 FT high, 360 SF of integrity
compromised, will be done in-kind to match all physical and visual aspects, including
design, color, hardware, and workmanship.
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Room 210 (15 FT x 16 FT):

1 |Repair, masonry wall, 16 FT long x 12 FT high, 4 LF of see-through cracks, will be done
in-kind to match all physical and visual aspects, including design, color, hardware, and
workmanship.

Room 213 (30 FT x 30 FT):
1 [Repair, masonry wall, 16 FT long x 12 FT high, 12 LF of cracks, will be done in-kind to

match all physical and visual aspects, including design, color, hardware, and
workmanship.

Physics 1st FL:

Hallway/Stairs (5 FT x 45 FT):

1

Repair reinforced concrete wall, 23 FT long x 20 FT high, 3 SF of spalling, will be done
in-kind to match all physical and visual aspects, including design, color, hardware, and
workmanship.

Women Restroom 115B (8 FT x 13 FT):

1 [Repair reinforced concrete wall, 13 FT long x 12 FT high, 24 SF of spalling, will be done
in-kind to match all physical and visual aspects, including design, color, hardware, and
workmanship.

Room 127 (20 FT x 40 FT):
1 |Repair, masonry walls (4 total), 120 FT long x 12 FT high, 88 LF of separated wall/RC

column joints, will be done in-kind to match all physical and visual aspects, including
design, color, hardware, and workmanship.

Marine Sciences 4th FL:

Room 428 (17 FT x 34 FT):

1 [Repair, masonry wall, 13 FT long x 9.25 FT high, 9 LF of separated wall/RC wall joint,
will be done in-kind to match all physical and visual aspects, including design, color,
hardware, and workmanship.

Room 430 (9 FT x 10 FT):

1 [Repair, masonry wall, 9 FT long x 12 FT high, 12 LF of separated wall/wall joint, will be
done in-kind to match all physical and visual aspects, including design, color, hardware,
and workmanship.

Room 434 (10 FT x 19 FT):

1 [Repair, masonry wall, 19 FT long x 12 FT high, 5 LF of cracks, will be done in-kind to
match all physical and visual aspects, including design, color, hardware, and
workmanship.

Room 431 (10 FT x 19 FT):
Initials Page 93 of 157



RFP for Design and Supervision/ FEMA/CDBG Projects - RFP #DRO 24-013-3 / BOOOO1-T
Reconditioning of UPR Utuado, Ponce and Mayaguez Facilities (Earthquake), University of Puerto Rico
University of Puerto Rico

1 [Repair, masonry wall, 6 FT long x 12 FT high, 6 LF of separated wall/RC beam joint, will
be done in-kind to match all physical and visual aspects, including design, color,
hardware, and workmanship.

Room 422 (10 FT x 20 FT):

1 |[Repair, masonry walls (3 total), 50 FT long x 12 FT high, 12 LF of cracks, will be done
in-kind to match all physical and visual aspects, including design, color, hardware, and
workmanship.

2 |Repair, masonry walls (2 total), 40 FT long x 12 FT high, 24 LF of separated wall/RC
column (12 LF) and wall/wall (12 LF) joints, will be done in-kind to match all physical
and visual aspects, including design, color, hardware, and workmanship.

Room 425 (10 FT x 10 FT):

1 |[Repair, masonry walls (2 total), 20 FT long x 12 FT high, 24 LF of separated wall/wall
joints, will be done in-kind to match all physical and visual aspects, including design,
color, hardware, and workmanship.

Room 423 (10 FT x 10 FT):

1 [Repair reinforced concrete wall, 10 FT long x 12 FT high, 6 LF of cracks, will be done in-
kind to match all physical and visual aspects, including design, color, hardware, and
workmanship.

2 |Repair, masonry wall, 10 FT long x 12 FT high, 12 LF of separated wall/wall joint, will be

done in-kind to match all physical and visual aspects, including design, color, hardware,
and workmanship.

Marine Sciences 3rd FL:

Room 309-B (20 FT x 25 FT):

1 |Repair reinforced concrete wall, 14.75 FT long x 12 FT high, 10 LF of cracks, will be
done in-kind to match all physical and visual aspects, including design, color, hardware,
and workmanship.

Room 309-A (20 FT x 25 FT):

1 [Repair reinforced concrete wall, 10.33 FT long x 12 FT high, 4 LF of cracks, will be done
in-kind to match all physical and visual aspects, including design, color, hardware, and
workmanship.

2 |Repair, masonry wall, 4.67 FT long x 12 FT high, 12 LF of separated wall/ RC wall joint,
will be done in-kind to match all physical and visual aspects, including design, color,
hardware, and workmanship.

Room 310 (27 FT x 51 FT):
1 |Repair, masonry walls (2 total), 40 FT long x 12 FT high, 24 LF of separated wall/RC

column (12 LF) and wall/wall (12 LF) joints, will be done in-kind to match all physical
and visual aspects, including design, color, hardware, and workmanship.

Marine Sciences 2nd FL:
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Women Restroom 209A (9 FT x 14 FT):

1 [Repair, masonry wall, 9 FT long x 12 FT high, 12 LF of separated wall/RC wall joint, will
be done in-kind to match all physical and visual aspects, including design, color,
hardware, and workmanship.

2 |Repair, masonry wall, 14 FT long x 12 FT high, 8 LF of cracks, will be done in-kind to

match all physical and visual aspects, including design, color, hardware, and
workmanship.

Men Restroom (9 FT x 14 FT):

1 |Repair, masonry walls (2 total), 23 FT long x 12 FT high, 24 LF of separated wall/wall
(12 LF) and wall/RC wall (12 LF) joints, will be done in-kind to match all physical and
visual aspects, including design, color, hardware, and workmanship.

Room 204-C (10 FT x 10 FT):
1 [Repair, masonry wall, 10 FT long x 12 FT high, 9 LF of cracks, will be done in-kind to

match all physical and visual aspects, including design, color, hardware, and
workmanship.

Marine Sciences 1st FL:

Room 104 (20 FT x 20 FT):

1 [Repair, masonry wall, 20 FT long x 12 FT high, 12 LF of separated wall/RC wall joint,
will be done in-kind to match all physical and visual aspects, including design, color,
hardware, and workmanship.

Room 103 (10 FT x 20 FT):

1 [Repair, masonry wall, 20 FT long x 12 FT high, 15 LF of cracks, will be done in-kind to
match all physical and visual aspects, including design, color, hardware, and
workmanship.

Room 101 (8 FT x 12 FT):

1 [Repair, masonry wall, 3 FT long x 12 FT high, 10 LF of cracks, will be done in-kind to
match all physical and visual aspects, including design, color, hardware, and
workmanship.

2 |Repair reinforced concrete wall, 12 FT long x 12 FT high, 3 SF of spalling, will be done
in-kind to match all physical and visual aspects, including design, color, hardware, and
workmanship.

3 |Repair reinforced concrete wall, 12 FT long x 12 FT high, 12 LF of separated wall/CMU
wall joint, will be done in-kind to match all physical and visual aspects, including
design, color, hardware, and workmanship.

Room 102 (20 FT x 27 FT):

1 |Repair, masonry wall, 20 FT long x 12 FT high, 12 LF of separated wall/RC column joint,
will be done in-kind to match all physical and visual aspects, including design, color,
hardware, and workmanship.
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Geology 4th FL:

Room

413-A (11 FT x 17 FT);

1

Remove and replace, 17 FT long x 11 FT wide, (14) 1 FT x 1 FT vinyl tiles, will be done
in-kind to match all physical and visual aspects, including design, color, hardware, and
workmanship.

Hallway (8 FT x 80 FT):

1 [Repair, masonry wall, 3 FT long x 12 FT high, 1 FT long crack-6 IN DIAM. Pipe, will be
done in-kind to match all physical and visual aspects, including design, color, hardware,
and workmanship.

Room 410 (10 FT x 17 FT):

1 |[Repair, masonry walls (2 total), 34 FT long x 12 FT high, 25 LF of cracks, will be done
in-kind to match all physical and visual aspects, including design, color, hardware, and
workmanship.

Room 409 (19 FT x 19 FT):

1 [Demolish and reconstruct, masonry wall, 9 FT long x 12 FT high, 108 SF of integrity
compromised, will be done in-kind to match all physical and visual aspects, including
design, color, hardware, and workmanship.

Room 403 (10 FT x 10 FT):

1 [Repair, masonry wall, 10 FT long x 12 FT high, 12 LF of separated wall/RC column joint,
will be done in-kind to match all physical and visual aspects, including design, color,
hardware, and workmanship.

Room 402 (10 FT x 10 FT):

1 |Repair, masonry wall, 10 FT long x 12 FT high, 18 LF of separated wall/RC column (12
LF) and wall/RC beam (6 LF) joints, will be done in-kind to match all physical and visual
aspects, including design, color, hardware, and workmanship.

Room 407 (17 FT x 27 FT):
1 |[Repair, masonry wall, 8 FT long x 12 FT high, 20 LF of separated wall/RC column (12

LF) and wall/RC beam (8 LF) joints, will be done in-kind to match all physical and visual
aspects, including design, color, hardware, and workmanship.

Geology 3rd FL:

Room 307 (10 FT x 17 FT):

1 [Repair, masonry wall, 17 FT long x 12 FT high, 9 LF of cracks, will be done in-kind to
match all physical and visual aspects, including design, color, hardware, and
workmanship.
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d. PW 00391 - UPR MAYAGUEZ

i. LOCATION PLAN

ii. DESCRIPTION

1. UPR - Mayagiiez Campus - Biology Building

The Biology Building is a large 4-storey cast-in-place concrete structure
with concrete and CMU infill walls located on the campus of the

University of Puerto Rico at Mayagiliez. Event. Build in 1970. GPS
Latitude/Longitude: 18.21280, -67.13862

iii. SCOPE OF WORK- FEMA

The Scope of Work includes, but it’s not limited to:

DI 407338 - UPR - Mayaguez Campus - Biology Building

PA Works
2" Floor Atrium interior wall:
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1

Clean surface and repair with in-kind horizontal plaster wall cracking, 52 LF (L) x
0.25 IN (W).

2" Floor B282A/B Rooms walls:
1

Clean surface and repair with in-kind vertical hairline plaster wall cracking, 32 LF
(L) x 0.0625 IN (W).

B-282B NE Wall corner:
1

Clean surface and repair with in-kind vertical hairline plaster wall cracking, 10 LF
(L) x 0.0625 IN (W).

B-282A Entry door wall corner:

1 [Clean surface and repair with in-kind vertical hairline plaster wall cracking, 16 LF
(L) x 0.0625 IN (W)
North wall:
1 |[Clean surface and repair with in-kind vertical plaster wall cracking, 8 LF (L) x
0.0625 IN (W)

2" Floor Hallway B-259 North wall:
1

Clean surface and repair with in-kind vertical hairline wall plaster cracking, 8 LF (L)
x 0.0625 IN (W)

2" Floor B-264 South wall:
1

Clean surface and repair with in-kind vertical hairline plaster wall cracking, 8 LF (L)
x 0.0625 IN (W)

2" Floor B-267 Oficina hallway:
1

Clean surface and repair with in-kind vertical hairline wall cracking, 40 LF (L) x
0.0625 IN (W)

2"d Floor B-267 NW Corner:
1

Clean surface and repair with in-kind vertical hairline plaster wall cracking, 16 LF
(L) x 0.0625 IN (W)

B-227 West wall under window:

1

Clean surface and repair with in-kind vertical plaster wall cracking, 5 LF (L) x
0.0625 IN (W)

B-258 N-S Corridor walls:
1

Clean surface and repair with in-kind vertical hairline plaster wall cracking, 192 LF
(L) x 0.0625 IN (W)

B-244 Corner plaster edge:
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1

Clean surface and repair with in-kind vertical plaster wall cracking at, 8 LF (L) x 4 IN
(W)

3 Floor Columns:

1

Clean surface and repair with in-kind vertical plaster hairline wall cracking, 192 LF
(L) x 0.0625 IN (W)

3" Floor Atrium lobby floor:

1

Clean surface and repair with in-kind concrete floor cracking, 10 LF (L) x 0.25 IN
(W)

Interior 3" Floor walls in N-S corridor:

1

Clean surface and repair with in-kind vertical hairline plaster wall cracking, 128 LF
(L) x 0.0625 IN (W)

15t Floor Columns:

1

Clean surface and repair with in-kind vertical hairline plaster wall cracks, 192 LF (L)
x 0.0625 IN (W)

15t Floor Walls N-S corridor:

1

Clean surface and repair with in-kind vertical hairline plaster wall cracks, 200 LF (L)
x 0.0625 IN (W)

15t Floor Mechanical room concrete beams:

1

Clean surface and repair with in-kind vertical hairline plaster wall cracks, 30 LF (L)
x 0.0625 IN (W)
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e. PW 00296 - UPR MAYAGUEZ

i. LOCATION PLAN

ii. DESCRIPTION

1. UPR - Mayagiiez Campus — José de Diego

» The José de Diego Building is a 2-level structure which
structural system (in my opinion) consists of reinforced
concrete columns and beams. The building envelope has
exposed concrete stucco surface finish. The building has an
approximately footprint of 6,902 square feet. Build in 1916.
GPS Latitude/Longitude: 18.20919,-67.14148.

2.  UPR - Mayagiiez Campus — Museum and Academic
Senate

* The building is a 2-story office facility with a basement. It is a
concrete beam and columns with CMU walls. The footprint is
8525 sq ft. This facility has been reviewed and determined to
be eligible and was in operation at the time of the event Built

in 1928. GPS Latitude/Longitude: 18.21014,-67.14260
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iii. SCOPE OF WORK- FEMA

The Scope of Work includes, but it’s not limited to:

DI 407367 - UPR - Mayaglez Campus - José de Diego

PA Works

1.001: Second Level Balcony:

1

Remove and replace in-kind 14 each of balusters, in balcony balustrade, 50 FT long x
2.5 FT high

1.002: Second Level Balcony:

1

Repair in-kind cement-based cracks damages, stucco surface finish wall, 25.5 LF long,
on 104.625 SF CMU  Wall (13. FT X 7.75 FT)

1.003: Second Level Balcony:

1

Repair in-kind 2 each, cement-based cracks damages, stucco surface finish corner
(bracket), (1.3 FT wide X 1 FT high)

1.004: Second Level Balcony:

1

Remove and replace in-kind windowsill stucco finish, 4 FT long crack damage

1.005: First Level Balcony:

1

Remove and replace in-kind 23 each of balusters, in balcony balustrade, 50 FT long x
2.5 FT high

1.006: First Level Balcony:

1

Repair in-kind cement-based cracks damages, stucco surface finish wall, 2FT long, on
104.625 SFCMU  Wall (13.5FT X 7.75 FT)

406 HMP SCOPE

UPR - Mayagtiez Campus - José de Diego Building.

1

Use repetitive HMP “Liquid Bonding Agent - Concrete or Plaster” to mitigate hair cracks in
expose concrete stucco surface, window frame concrete stucco surface and balcony concrete
balusters (318 SF total). This additive helps the mortar mix to enhance the performance and
bonding of the concrete mix for plastering.
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DI 407355 - UPR - Mayaguez Campus — Museum and Academic Senate

PA Works

C 01 Admin Office 1st FlI East Wall:

1 [Repairin-kind cement-based wall cracks damages, 20 LF long, on 154 SF CMU Wall
(14ft X 11ft)

C 02 Director's Office 1st Fl West Wall:

1 |Repair in-kind cement-based wall cracks damages, 10 LF long, on 198 SF CMU Wall
(18ft X 11ft)

C 03 Director's Office 1st Fl. South Wall:

1 |Repair in-kind cement-based wall cracks damages, 5 LF long, on 176 SF CMU Wall
(16ft X 11ft)

C 041 Director's Office 1st Fl. East Wall:

1 |Repair in-kind cement-based wall cracks damages, 3 LF long, on 198 SF CMU Wall
(18ft X 11ft)

C 05 Student’s Area 1st Fl. East Wall:

1 |Repair in-kind cement-based wall cracks damages, 3 LF long, on 110 SF CMU Wall
(10ft X 11ft)

C 06 Student's Area 1st FI North Wall:

1 [Repairin-kind cement-based wall cracks damages, 15 LF long, on 165 SF CMU Wall
(15ft X 11ft)

C 07 Student's Area 1st Fl. South Wall:

1 [Repairin-kind cement-based wall cracks damages, 2 LF long, on 165 SF CMU Wall
(15ft X 11ft)

C 08 Reception Area 1st FI. North Wall:

1 |Repair in-kind cement-based wall cracks damages, 8 LF long, on 110 SF CMU Wall
(10ft X 11ft)

C 09 Reception Area 1st FI. South Wall:

1 |Repair in-kind cement-based wall cracks damages, 3 LF long, on 110 SF CMU Wall
(10ft X 11ft)

C 10 Administration Bathroom 1st Fl North Wall:

1 |Repair in-kind cement-based wall cracks damages, 11 LF long, on 99 SF CMU Wall
(9ft X 11ft)

C 11 Administration Bathroom 1st Fl South Wall:
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1

Repair in-kind cement-based wall cracks damages, 7 LF long, on 99 SF CMU Wall (9t
X 11ft)

C 12 Admin Bathroom 1st Fl East Wall:

1 |Repair in-kind cement-based wall cracks damages, 2 LF long, on 66 SF CMU Wall (6ft
X 11ft)
C 13 Museum Entrance 1st Fl East Wall:
1 [Repairin-kind cement-based wall cracks damages, 5 LF long, on 154 SF CMU Wall
(14ft X 11ft)
C 14 Museum Entrance 1st FlI North Wall:
1 [Repairin-kind cement-based wall cracks damages, 2 LF long, on 88 SF CMU Wall (8ft
X 11ft)
C 15 Gift Shop 1st Fl East Wall:
1 [Repairin-kind cement-based wall cracks damages, 14 LF long, on 154 SF CMU Wall

(141t X 11ft)

C 16 Galary 5 ast Fl 1st FI 3 Most North Beams:

1

Repair in-kind cement-based beam cracks damages, 4LF long, on 20 SF concrete
beam (6in X  8in X 17ft)

C 17 Galary 5 1st FI. West Wall:

1

Repair in-kind cement-based wall cracks damages, 40 LF long, on 1700 SF CMU Wall
(100ft X  17ft)

C 18 Galary 5 1st FI North Wall:

1

Repair in-kind cement-based wall cracks damages, 5 LF long, on 170 SF CMU Wall
(10ft X 17ft)

C 19 Galary 5 1st Fl. South Wall:

1

Repair in-kind cement-based wall cracks damages, 3 LF long, on 170 SF CMU Wall
(10ft X 17ft)

C 20 Gallary 4 Stairwell North Wall 1st FI:

1

Repair in-kind cement-based wall cracks damages, 12 LF long, on 140 SF CMU Wall
(14ft X 10ft)

C 21 Galary 6 Basement East Wall:

1

Repair in-kind cement-based wall cracks damages, 10 LF long, on 30 SF CMU Wall
(3ft X 10ft)

C 22 Galary 7 Basement East South Wall:

1

Repair in-kind cement-based wall cracks damages, 2 LF long, on 170 SF CMU Wall
(17ft X 10ft)
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C 23 Galary 7 Basement West Box Beam:

1

Repair in-kind cement-based beam cracks damages, 3 LF long, on 14 SF concrete
beam (6in X  8in X 12ft)

C 24 Galary 7 Basement East Box Beam:

1

Repair in-kind cement-based beam cracks damages, 2 LF long, on 14 SF concrete
beam (6in X  8in X 12ft)

C 25 Galary 8 Basement East Wall:

1

Repair in-kind cement-based wall cracks damages, 13 LF long, on 130 SF CMU Wall
(13ft X 10ft)

C 26 Galary 10 Basement 2nd and 5th Beam From the North Box Beam:

1

Repair in-kind cement-based beam cracks damages, 3 LF long, on 10 SF concrete
beam (6in X  8in X 8.5ft)

C 27 Galary 11 Basement East Wall:

1

Repair in-kind cement-based wall cracks damages, 2 LF long, on 480 SF CMU Wall
(48ft X 10ft)

C 28 Janitor's Room Basement South Wall:

1

Repair in-kind cement-based wall cracks damages, 4 LF long, on 70 SF CMU Wall
(10ft X 7ft)

C 29 Janitor's Room Basement East Wall:

1

Repair in-kind cement-based wall cracks damages, 2 LF long, on 49 SF CMU Wall (71t
X 7ft)

C 30 Janitor's Room Basement North Walll:

1

Repair in-kind cement-based wall cracks damages, 2 LF long, on 49 SF CMU Wall (71t
X 7ft)

C 31 Academic Senate Stairwell 1st Fl South Wall:

1

Repair in-kind cement-based wall cracks damages, 5 LF long, on 165 SF CMU Wall
(15ft X 11ft)

C 32 Academic Senate Stairwell North Wall:

1

Repair in-kind cement-based wall cracks damages, 10 LF long, on 450 SF CMU Wall
(15ft X 30ft)

C 33 Academic Senate Stairwell 2nd Fl South Wall:

1

Repair in-kind cement-based wall cracks damages, 3 LF long, on 255 SF CMU Wall
(15ft X 17ft)

C 34 Admin Office 2nd Fl East Wall:
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1 |Repair in-kind cement-based wall cracks damages, 5 LF long, on 150 SF CMU Wall
(15ft X 10ft)

C 36 Director's Office 2nd Fl. North Wall:

1 |Repair in-kind cement-based wall cracks damages, 1 LF long, on 160SF CMU Wall
(16ft X 10ft)

C 37 Director's Office 2nd Fl. South Wall:

1 [Repairin-kind cement-based wall cracks damages, 1 LF long, on 160 SF CMU Wall
(16ft X 10ft)

C 38 Admin Office 2nd Fl South Wall:

1 [Repair in-kind cement-based wall cracks damages, 1 LF long, on 240 SF CMU Wall
(24ft X 10ft)

C 39 Record Rm 2nd FI. North Wall:

1 [Repairin-kind cement-based wall cracks damages, 2 LF long, on 80 SF CMU Wall (8ft
X 10ft)

C 40 Conference Rm 2nd FI. South Wall:

1 |Repair in-kind cement-based wall cracks damages, 20 LF long, on 290 SF CMU Wall
(29ft X 10ft)

C 41 Conference RM 2nd North Wall:

1 |Repair in-kind cement-based wall cracks damages, 40 LF long, on 290 SF CMU Wall
(29ft X 10ft)

C 42 Conference Rm 2nd FIl. East Wall:

1 |Repair in-kind cement-based wall cracks damages, 5 LF long, on 150 SF CMU Wall
(15ft X 10ft)

C 43 East Exterior Entrance Column:

1 |Repair in-kind cement-based wall cracks damages, 4 LF long, on 26 SF CMU Wall
(26inX 12ft)

C 44 Exterior East Entrance Slab:

1 [Repairin-kind 2.25 SF of spall damages on concrete floor slab, 225 SF concrete slab
(15ft x 15ft)

C 45 Exterior East Wall:

1 |Repair in-kind cement-based wall cracks damages, 14 LF long, on 4500 SF CMU Wall
(150ft X 30ft)

C 46 Galary Exterior Exit Columns:

1 |Repairin-kind 18.3 SF of plaster spall damages on concrete column, 37 SF (7 FT
height x 10 IN  in diameter)
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C 47 Galary 11 Exterior Exit Underside Ceiling Slab:

1

Repair in-kind 3.75 SF of spall damages on concrete ceiling slab, 270 SF concrete slab
(18ft x  15ft), 3 Spalls (3ft. X 6in.), (2ft. X 1ft.) and (1ft. X 3in.)

C 48 Galary 11 Exterior Exit Beams:

1

Repair in-kind cement-based beam cracks damages, 4 LF long, on one concrete beam
(6in X 8in X 18ft long) and other (6in X 8in X 15ft long), 68 SF of concrete beams

C 49 Exterior North Wall at Window Arch:

1

Repair in-kind cement-based window arch cracks damages, 0.5 LF long, on 1650 SF
CMU Wall (551t X 30ft)

C 50 Exterior West Wall:

1

Repair in-kind cement-based wall cracks damages, 30 LF long, on 4500 SF CMU Wall
(150ft X  30ft)

C35 Director's Office 2nd FL East Wall:

1

Repair in-kind cement-based wall cracks damages, LF long, on 150 SF CMU Wall (15ft
X 10ft)

406 HMP SCOPE

UPR - MayaguUez Campus - Museum and Academic Senate.

1

Use repetitive HMP “Liquid Bonding Agent - Concrete or Plaster” to mitigate Building Interior
and Exterior, Hairline Plaster Cracks and Cement plaster spot in CMU Walls, and some
concrete columns, beams, and slabs (386.05 SF) at sites C 01to C 50. This additive helps the
mortar mix to enhance the performance and bonding of the concrete mix for plastering
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f. PW 00570 - UPR MAYAGUEZ

i. LOCATION PLAN

N Interdisciplinary Center
’ of Littoral Studies

Administration Building at
Research and Development
Center

ii. DESCRIPTION

1. UPR - Mayagiiez Campus - Interdisciplinary Center
of Litoral Studies

= Split 2 level concrete building used for research. The building
is 32 FT X 20 FT X 9 FT are concrete including roof. The
building topography has a slope to the rear. Build in 1975.
GPS Latitude/Longitude: 18.21222,-67.13768.

2. UPR - Mayagiiez Campus - Esteban Terrats
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The Esteban Terrats Building is composed of administrative
offices and it's a 2-Story building of reinforced concrete, CMU
and a section with metal roof structure. It helds about 60
workers. The facility has an approximately footprint of 15,220
SF. Build in 1947. GPS Latitude/Longitude: 18.21029, -
67.13925.

UPR - Mayagiiez Campus — Administration Building
at Research and Development Center

The building structure is a 1-story facility that is a reinforced
cast-in-place concrete structure with a plaster facade and a
flat roof deck. The building is also constructed on a hillside
to the rear and a parking area to the north of the building.
Build in 1975. GPS Latitude/Longitude: 18.21102,-67.13740.

UPR - Mayagiiez Campus — Sanchez Hidalgo

The building is a 4-story office facility with a basement. Itis a
concrete beam and columns with CMU walls. The footprint is
20,800 sq ft. Build in 1960. GPS Latitude
/Longitude: 18.21168, -67.14031.

SCOPE OF WORK- FEMA

The Scope of Work includes, but it’s not limited to:

DI 406765 - UPR - Mayagiuiez Campus - Interdisciplinary Center of Littoral

Studies
PA Works
CO1:West wall:
1 [Repairin-kind 40 CF of Exterior, Sidewalk separation cracking from wall (32 FT L x 20
FTW x 9 FT H), 20 FT long x 4 FT wide x 6 IN thick.
C02:
1 |Repairin-kind 52 LF of Ceiling and wall hairline cracking to 1/4 IN approx. in two

locations throughout the room.

406 HMP SCOPE
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(I) Damages Description & Dimensions (DDD):

40 CF of Sidewalk separation cracking from wall (32 FT L x 20 FT W x 9 FT H), 20 FT long x 4
FT wide x 6 IN thick

(II) Hazard Mitigation Proposal (HMP) Scope of Work:

1 |Add 9 SY of concrete admixture to the mortar mix to enhance the performance and bonding of
the concrete mix for plastering.

DI 407352 - UPR - Mayaguez Campus — Esteban Terrats

PA Works

Second level:

Fiscal Office:

1 [Repair in kind 20 LF of Interior, concrete floor slab cracks of 44.5 FT long x 17 FT
wide, with vinyl tiles of 12" x 12" each one. See photos 5 to 7.

Payroll Office:

1 |Repairin kind 22 LF of Interior, concrete floor slab cracks of 44.5 FT long x 16.5
FT wide, with vinyl tiles of 12" x 12" each one. See photos 8 to 11.

Storage:

long x 5.5 FT high on South-West side. See photos 12 to 14.

1 [Repairin kind 5 LF of Interior horizontal cracks under window at CMU wall of 11 FT

Storage and Administration offices:

1 [Repair in kind 830 SF of Exterior CMU wall of 41.5 FT long x 20 FT high on East
Side of the facility with multiple cracks. See photos 11 to 15.

DI 407345 - UPR - Mayaguez Campus — Administration Building at Research
and Development Center

PA Works

Building Exterior (North Wing) - East Wall:

1 Repair in-kind 27 LF of Exterior, horizontal Wall surface 1/4-inch width hairline
crack (see photo 19).

Building Exterior (North Wing) - South Wall:
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1 Repair in-kind 32 LF of Exterior, horizontal Wall surface 1/4-inch width hairline

crack (see photos 17 and 18).
Building Exterior (North Wing) - West Wall:

1 Repair in-kind 12 LF of Exterior, Wall surface, 1/4-inch width hairline crack

adjacent to the door (see photo 16).
Building Exterior (South Wing) - North Wall:

1 Repair in-kind 7 LF of Exterior, Wall surface 1/4-inch width hairline crack

adjacent to the door (see photo 21).
Building Exterior (South Wing) - South Wall:

1 Repair in-kind, 640 SF of Wall surface plaster damage on the entire wall surface,

32 FT long x 20 FT wide (see photo 20).
Building Interior - Administration Office:

1 Repair in-kind Interior, 1,248 SF of Concrete floor settlement on the south side of
the room, 39 FT long x 32 FT wide, 1 Inch depth throughout the entire room (see
photos 6, 7 and 8).

2 Repair in-kind10 LF of Interior, Wall surface 1/4-Inch width hairline crack located
on the north wall (see photo 9).

Building Interior - Lobby Area:

1 Repair in-kind 10 LF of Interior, Concrete floor slab crack that runs from the north
to the south sides (see photo 1).

2  |Repair in-kind 10 LF of Interior, Wall surface 1/4-Inch width hairline crack located
on the south wall within the Lobby Area (see photo 2).

Building Interior - Office J-101-A:

1 Repair in-kind 20 LF of Interior, Wall surface 1/4-inch width hairline crack (see

photos 13 and 14).
Building Interior - Office J-103:

1 |Repair in-kind 30 LF of Interior, Wall surface 1/4-Inch width hairline crack (see

photos 10, 11 and 12).
Building Interior - Office JD-3:

1 Repair in-kind 170 SF of Interior, Concrete floor settlement on the south side of
the room, 17 FT long x 10 FT wide, of concrete floor settlement of 1 Inch depth
throughout the entire room (see photos 3 and 4).

Building Interior - Office JD-5:

1 Repair in-kind 320 SF of Interior, Concrete floor settlement on the south side of
the room, 20 FT long x 16 FT wide, of concrete floor settlement of 1 Inch depth
throughout the entire room (see photo 5).
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Building Interior - Woman's Restroom:

1

Repair in-kind 3 LF of Interior, Wall surface 1/4-inch width hairline crack located
on the south wall above the ceramic wall tile (see photo 15).

406 HMP SCOPE

(I) Damages Description & Dimensions (DDD):

Building Interior - Administration Office:

1.

1,248 SF of Concrete floor settlement on the south side of the room, 39 FT long x
32 FT wide

Building Interior - Office JD-3:

2.

170 SF of Concrete floor settlement on the south side of the room, 17 FT long x
10 FT wide

Building Interior - Office JD-5:

3.

320 SF of Concrete floor settlement on the south side of the room, 20 FT long x
16 FT wide.

(1) Hazard Mitigation Proposal (HMP) Scope of Work:

1.

Add 35 CY of fiber additive to increase the resistance to tension on whole
volume of member.

DI 407341 - UPR - Mayagliez Campus - Sanchez Hidalgo

PA Works

C 53 South Exterior Wall:

1

Repair in kind 265 LF of exterior Hairline Cracks in Wall (260 ft X 40 ft) Non-
Structural Cosmetic Cracks.

C 01 Unit 112 1st FI East Wall:

1

Repair in kind 16 LF of interior Separation Crack Wall (18 ft X 8 ft) Non-
Structural Cosmetic 1/2-inch width.

C 02 Unit 112 1st fl North Wall:

1

Repair in kind 29 LF of interior Separation Crack Wall (29 ft X 8ft) Non-
Structural Cosmetic 1/2-inch width.

C 03 Unit 112 1st fl North Wall at base of column:
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1 |Repairin kind 7.5 SF of interior Floor upheaval Floor (29 ft X 18 ft), 3 FT
long x 2.5 FT wide.

C 04 Unit 112 1st FI South Wall:

1 |Repairin kind 12 LF of Interior, Separation Cracks Wall (29 ft X 8 ft) Non-
Structural Cosmetic Hairline Width.

C 05 Unit 112 1st FI North Wall:

1 |Repair in kind 8 LF of interior, Separation Crack Wall (29 ft X 8 ft) Non-
Structural Cosmetic hairline.

C 06 Unit 112 1st FI Entrance Rm East Wall:

1 |Repair in kind 4 SF of interior, Spall Wall (29 ft X 8 ft), 6 IN wide x 8 FT high.

C 07 Unit 112 1st fl 2nd Entrance Rm West Walll:

1 |Repairin kind 15 LF of interior, Separation crack Wall (15 ft X 8 ft) Non-
Structural Cosmetic 1/4 inch wide.

C 08 Unit 111 1st FI. West Wall:

1 |Repair in kind 20 LF of interior, Separation Crack in Wall (15 ft X 8 ft) Non-
Structural Cosmetic 1/4 inch wide.

C 09 Unit 111 Entrance Rm 1st Fl North Wall:

1 |Repairin kind 6 LF of interior, Cracks in Wall (11 ft X 8 ft) Nor-Structural
Cosmetic 1/4 wide.

C 10 Unit 111 1st FI East Wall:

1 |Repairin kind 21 LF of interior, Separation Crack in Wall (18 ft X 8 ft) Non-
Structural Cosmetic 1/4 inch wide.

C 11 Unit 102 1st FI. North Wall:

1 |[Repairin kind 11 LF of interior, Hairline Crack in Wall (11 ft X 8 ft) Non-
Structural Cosmetic 1/8 Inch Wide.

C 12 Unit 102 1st FI East Wall:

1 |[Repairin kind 5 LF of interior, Hairline Crack in Wall (6 ft X 8 ft) Non-
Structural Cosmetic 1/8 Inch wide.

C 13 Hallway 1st Fl North Wall:

1 |Repair in kind 83 LF of interior, Separation and Hairline Cracks in Wall (260
ft X 8 ft) Non-Structural Cosmetic One Inch Wide.

C 14 Hallway 1 st Fl South Wall:
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1

Repair in kind 180 LF of Interior, Separation and Hairline Cracks in Wall
(260 ft X 8 ft) Non-Structural Cosmetic One Inch Wide.

C 15 Women"s Bathroom 3rd Fl East Walll:

1

Repair in kind 30 LF of Interior, 3 Separation Cracks in Wall (15 ft X 8) Non-
Structural Cosmetic Hairline Width.

C 16 Women's Bathroom 3rd Fl. North Wall:

1

Repair in kind 36 each of interior, Tiles 4X4 in Wall (4 ft X 8 ft) ,

C 17 Women's Bathroom 3rd Fl. North Wall:

1

Repair in kind 2 LF of Interior, Hairline Crack in Wall (4 ft X 8 ft) Non-
Structural Cosmetic (Hairline Width).

C 18 Men's Bathroom 3rd Fl. East Walll:

1

Repair in kind 18 LF of Interior, Separation & Hairline Cracks in Wall (15 ft X
8 ft) Non-Structure Cosmetic (Hairline Width).

C 19 Men's Bathroom 3rd FL North Wall:

1

Repair in kind 4 LF od Interior, 3 Hairline Cracks in Wall (4 ft X 8 ft) Non-
Structural Cosmetic (hairline width).

C 20 Unit 305d 3rd FI West Wall:

1

Repair in kind 30 LF of Interior, Separation Cracks in Wall (15 ft X 8 ft) Non-
Structural Cosmetic (hairline width).

C 21 Unit 304D 3rd FI North Wall:

1

Repair in kind 1 each of interior, Loose Window Flame. in Wall (9 ft X 8 ft)
(5’ in SIR) Window is (9 ft X 5 ft),

C 22 Unit 307 3rd fl East Wall:

1

Repair in kind 5 LF od Interior, Hairline Cracks in Wall (13 ft X 8 ft) Non-
Structural Cosmetic (hairline width).

C 23 Hallway 3rd FI North Wall:

1

Repair in kind 30 LF of Interior, 5 Hairline Cracks in Wall (260 ft X 8 ft) Non-
Structural Cosmetic (hairline width).

C 24 Hallway 3rd fl South Wall:

1

Repair in kind 40 LF of Interior, 5 Hairline Cracks in Wall (260 ft X 8 ft) Non-
Structural Cosmetic (hairline width).

C 25 Unit 401 4th fl South Wall:
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1

Repair in kind 4 LF of Interior, Hairline Crack in Wall (29 ft. X 8 ft) Non-
Structural Cosmetic (hairline width).

C 26 Unit 401A 4th Fl. West Wall:

1

Repair in kind 20 LF of Interior, Hairline Cracks in Wall (19 ft X 8 ft) Non-
Structural Cosmetic (hairline width).

C 27 Unit 407 4th FI East Wall:

1

Repair in kind 8 LF of Interior, Hairline Crack in wall (13 ft X 8 ft) Non-
Structural Cosmetic (hairline width).

C 28 Unit 403B 4th FI West Wall:

1

Repair in kind 10 LF of Interior, Hairline Crack in Wall (9 ft X 8 ft) Non-
Structural Cosmetic (hairline width).

C 29 Unit 406 4th fl East Wall:

1

Repair in kind 3 LF of Interior, Hairline Crack in Wall (26 ft X 8 fl) Non-
Structural Cosmetic (Hairline Width).

C 30 Unit 406 4th fl North wall:

1

Repair in kind 20 LF of Interior, 5 Hairline Cracks in Wall (26 ft. X 8 ft) Non-
Structural Cosmetic (hairline width).

C 31 Unit 406B 4th fl West Wall:

1

Repair in kind 10 LF of Interior, Hairline Cracks in Wall (19 ft X 8 ft) Non-
Structural Cosmetic (hairline width).

C 32 Unit 405 4th FI North Walll:

1

Repair in kind 20 LF of Interior, Separation and Hairline Cracks in Wall (40 ft
X 8 ft) Non-Structural Cosmetic (hairline width).

C 33 Unit 405 4th fl West Wall:

1

Repair in kind 3 LF of Interior, Hairline Crack in Wall (19 ft X 8 ft) Non-
Structural Cosmetic (hairline width).

C 34 Hallway 4th fl North Wall:

1

Repair in kind 25 LF of Interior, 6 Hairline Cracks in Wall (260 ft X 8 ft) Non-
Structural Cosmetic (hairline width).

C 35 Hallway 4th fl South Wall:

1

M1. Repair in kind 40 LF of Interior, Hairline Crack in Wall (260 ft X 8
ft) Non-Structural Cosmetic (hairline width).
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C 36 Unit 206 2nd fl North Walll:

1 |Repair in kind 2 LF of Interior, Hairline Crack in Wall (35 ft X 8 ft) Non-
Structural Cosmetic (hairline width).

C 37 Unit 210 2nd fl South Wall:

1 |Repairin kind 14 LF of Interior, 2 Hairline Crack in Wall (26 ft X 8 ft) Non-
Structural Cosmetic (hairline width).

C 37 Unit 210 2nd fl North Walll:

1 |Repair in kind 8 LF of Interior, Hairline Crack in Wall (23 ft X 8 ft) Non-
Structural Cosmetic (hairline width).

C 39 Unit 201 2nd fl East Wall:

1 |Repair in kind 2 IF of Interior, Hairline Crack in wall (19 ft X 8 ft) Non-
Structural Cosmetic (hairline width).

C 40 Hallway 2nd fl South Wall:

1 |Repairin kind 14 LF of Interior, 2 Hairline Crack in Wall (260 ft X 8 ft) Non-
Structural Cosmetic (Hairline Width).

C 41 Hallway 2nd fl. North Wall:

1 |Repair in kind 50 LF of Interior, Hairline Crack in Wall (260 ft X 8 ft) Non-
Structural Cosmetic (Hairline Width)

C 42 Unit 4 Basement East Wall:

1 |Repairin kind 1 LF of Interior, Separation Crack in Wall (17 ft X 8 ft) Non-
Structural Cosmetic (hairline width).

C 43 Unit 4 Basement West Wall:

1 |[Repairin kind 1 LF of Interior, Separation Crack in Wall (17 ft X 8 ft) Non-
Structural Cosmetic 1/8 Inch width).

C 44 Unit 4 Basement Floor:

1 |Repair in kind 35 each of interior, Loose and Damaged 12 X 12 Floor tiles
(39 ft X 17).

C 45 Unit 5 Basement Floor:

1 |Repaired 633 SF of Interior, Concrete Slab and Floor tiles, 39 FT long x 17
FT wide.

C 46 Unit 5 Basement East Wall:
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1 |Repair in kind 3 SF of Interior, Spall in Wall (17 ft X 8 ft) , 9 FT wide x 4 IN
high,

C 47 Unit 3 Basement Floor:

1 |Remove and replace in kind 633 SF of Interior, 12 X 12 tiles, 39 FT long x
17 FT wide,

C 48 West Exterior Wall:

1 |Repair in kind 60 LF of Exterior, Hairline Cracks in wall (80 ft 40 ft) Non-
Structural Cosmetic (hairline width).

C 49 North Exterior Wall:

1 |Repair in kind 205 LF of Exterior, Hairline Cracks in Wall (260 ft X 40 ft)
Non-Structural Cosmetic (hairline width).

C 50 North Exterior Wall:
1 |Repair in kind 45 SF of Exterior, Spall in Wall (260 ft X 40).

C 51 North Exterior Column at Base of 3 Western most Columns:

1 |Repairin kind 9 SF of Exterior, Spall at Column base. Diameter of columns
16 inches.

C 52 East Esterior Wall:

1 |Repair in kind 250 LF of Exterior, Hairline Crack in Wall (80 ft X 40 ft) Non-
Structural Cosmetic (hairline width).

Scope Notes:

1. As per the SIR, the item “C 45 Unit 5 Basement Floor:” is a “Work to be Completed” instead of
Completed Work as it says in the DDD.. See at document the confirmation from the PDMG at “SP160423-
DR4473PR-Correspondence.pdf”.

2. According to the SIR, the dimension of item “C 21 Unit 304D 3rd FI North Wall: " is (9FT X 5FT)
instead of (9FT x 8 FT) as it says in the DDD.

3. According to the SIR, the dimension of item “C 45 Unit 5 Basement Floor:" is SF instead of SY as it
says in the DDD.

4. As required by the applicant in the document "Re_ DR4473PR - Project 160423-Sanchez Hidalgo.pdf",
SOW cost for Items. D, E, V, E1, G1, K1, ST and D2 that correspond to the DDD items C 03, C 04, C 21,C
27,C 29, C 33, C41 and C51 were removed from the Cost Estimate.

406 HMP SCOPE

Spall damages (items 1-3):

IAdd 7 SY of concrete admixture to the mortar mix to enhance the performance and bonding of
the concrete mix for plastering

Tile Damages (items 4-7):

IAdd 141 SF of elastomeric membrane anti-fracture to prevent cracks from protruding up
through your tile.
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g. PW 00643 - UPR MAYAGUEZ

i. LOCATION PLAN

836 New
Building P |
T B [

Mechanical Administrative
Workshop Office
——
k |

<

831 Almodévar - :
Building Fish Museum
of Magueyes

§ Nr. Weil | aharatorv
Fle

Building 812 :
——

Dormitorios de Arriba

Dormitorios Cuerpo de
Paz
Baradero of
Magueyes Island

ii. DESCRIPTION

1. Fish Museum of Magueyes Island

= Building #10 - 2nd story with Chemistry Laboratory on 2nd
Floor and Fish Museum on 1st Floor that is generally
43 9FTx73FT (3,205 SF) made of reinforced concrete
columns and floor slabs with CMU infill walls and partition
walls with a gabled corrugated metal roof structure. Build in
1970. GPS Latitude/Longitude: 17.97054, -67.04430.

2.  Administrative Office of Magueyes Island
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e The facility is the administrative office servicing the
University of Puerto Rico Mayagiiez Campus of Magueyes
Island. It is located off the coast of La Parguera. The
surrounding site is relatively flat with a gentle slope towards
the shore. The structure has reinforced concrete beams,
columns, and elevated floor with infill CMU block walls; a
slab-on-ground first level floor; and the roof consists of a
wood-framed gable portion finished with corrugated metal
deck and a reinforced concrete flat portion finished with an
asphalt membrane. The exterior is finished with painted
cementitious plaster. The footprint is approximately 46 FT W
x 100 FT L = 4,600 SF including the covered porch. Build in
1970. GPS Latitude/Longitude: 17.96968, -67.04562.

3. 836 New Building 2 of Magueyes Island

= Building #2 - Laboratory and office use generally 43FTx64FT
(2,752 SF) made of reinforced concrete columns and floor
slabs with CMU infill walls and partition walls with a gabled
corrugated metal roof structure. Build in 1970. GPS
Latitude/Longitude: 17.97013,-67.04571.

4.  Baradero of Magueyes Island

= Building #5 - Boat launch facility comprised of reinforced
concrete columns and reinforced concrete roof slab structure
w/concrete slab ground pad for boat landing and is generally
26.5FT(W)x30.5FT(L), or 808 SF footprint cover structure for
dry docked boats. Build in 2000. GPS Latitude/
Longitude: 17.96958, -67.04572.

5.  Dr. Weill Laboratory Building Centro de Estudiantes
of Magueyes Island

= Laboratory office. Build in 200T1. GPS Latitude/
Longitude: 17.97041, -67.04446.

6.  Dormitorios de Arriba of Magueyes Island

= Building #9 - Single story student dormitory building with
damaged 12.3FT x 12.3FT addition constructed of reinforced
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concrete square column piers, floor slab and metal
corrugated roof structure that is generally 33.5FT(W) x
128FT(L), or 4,288 SF footprint. Note that damages are only
within 12.25FT(W) x 12.25FT(L) addition that sits on
reinforced concrete column/pier open crawl space
supporting CMU walls and concrete slab floor. Build in 1970.
GPS Latitude/Longitude: 17.96990, -67.04384.

7. Dormitorios Cuerpos de Paz of Magueyes Island

= The facility is a dormitory servicing the University of Puerto
Rico Mayagliez Campus - Peace Corps. It is located within the
Municipality of Lajas, on Magueyes Island, off the coast of La
Parguera. The structure has wood framed floors, walls, and
roof supported on reinforced concrete piles. The site is
sloping with one end of the dormitories at grade and the other
end elevated approximately 6.5 FT above grade. Exterior
finishes are painted plywood walls and a corrugated metal
gable roof with aluminum jalousie windows. The footprint is
approximately 17 FT W x 71 FT L = 1,207 SF including the
covered porch. Build in 1985. GPS Latitude/
Longitude: 17.96983, -67.04506.

8. Mechanical Workshop of Magueyes Island

» Building #3 - Mechanical workshop generally 24FTx40FT
(960 SF) made of reinforced concrete walls and partition
walls with a flat reinforced concrete flat slab roof structure.
Build in 2001. GPS Latitude/Longitude: 17.97038,-67.04615.

9. 831 Almodovar Building of Magueyes Island

= The facility is a 3-story building constructed on a steep
sloping and terraced site with grassed area and sidewalk
surrounding the building. The building is a reinforced
concrete frame with CMU walls constructed on a concrete
slab ground floor. The building roof is made of a combination
of reinforced concrete, metal sheeting and elastomeric
materials. The building footprint was measured to be about
145 FT long x about 60 FT wide. The building consists of
classrooms, office space and laboratory rooms. Build in
1960. GPS Latitude/Longitude: 17.97045, -67.04532.
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10. 812 Building of Magueyes Island

= Building 812 is a 3,000 SF, 1 story, structural steel, concrete
and masonry building. Building structural system consists of
corrugated metal over steel purlins that are supported by
structural steel frames. The gable roof of the main structure
is corrugated metal with a 4 FT overhang along the two long
sides. The north end of the building is a 5 FT x 26 FT area with
a flat concrete roof covered with a modified bitumen
membrane. The west side has a 10 FT x 54 FT concrete,
masonry, and metal roof annex. The building envelope has
painted masonry walls, aluminum jalousie windows and
metal doors. Building interiors consist of suspended acoustic
or plywood ceiling, painted masonry or drywall partitions and
vinyl or terrazzo floor tile. This facility was used as research
laboratories and was in use at the time of the event. Build in
1973. GPS Latitude/ Longitude: 17.97012, -67.04544.

11. Diving Compressor Tanks of Magueyes Island

= The facility is a small 1-story structure constructed near the
water surrounded by gently sloping terrain. The building is a
reinforced concrete frame with CMU walls constructed on a
concrete slab floor. The building roof is made of a
combination of reinforced concrete and elastomeric material.
The building’'s fagade is stucco. The building footprint was
measured to be about 9 FT long x about 6 FT wide and the
building generally has a 14 FT roof overhang surrounding the
building. The building houses compressor equipment and is
adjacent to a work area. Built in 1985. GPS Latitude/

Longitude: 17.97013, -67.04601

iii. SCOPE OF WORK- FEMA

The Scope of Work includes, but it’s not limited to:

DI 453949 - Fish Museum of Magueyes Island

PA Works
Site #01, Exterior - 1st floor - Fish Museum - Ceiling Overhang - North side

1 [Prepare and repair 24 SF of plaster spalling at underside of reinforced concrete
walkway overhang, 6 FT W x 73 FT L x 0.50 IN D (in-kind)
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DI 447551 - UPR - Mayaguez - Administrative Office of Magueyes Island

PA Works

Site 01- North Face, Front Porch

1 |Prepare and repair 59 LF long hairline cracks on 1/2 IN thick plaster (in-kind)

Scope Notes

1. The correct GPS coordinates for this facilty are 17.97049, -67.04448. See attachment
labeled DI 447551 - DR4473PR - Location Map.pdf and the Grants Manager comment
made on 01/03/2022 12:44 PM AST.

DI 447503 - UPR - Mayaguez - 836 New Building 2 of Magueyes Island

PA Works

Site #01, Exterior - 1st Floor - New Bldg. #836 - North side

1 [Prepare and repair 26.2 FT L x 0.125 IN W vertical cracks on exterior CMU wall, 64
FT W x 23.5 FT H (in-kind).

Site #02, Exterior - 1st Floor (Basement) - New Bldg. #836 - southwest wall

1 [Prepare and repair 6.8 SF of spalling on exterior CMU wall, 10.25 FT W x 9 FT H
(in-kind).

Site #03, Exterior - 1st Floor - New Bldg. #836 - South wall

1 |Prepare and repair 4 FT L x 0.125 IN W cracks on exterior CMU wall, 54 FT W x
17 FT H (in-kind).

Site #04, Exterior - 1st Floor - New Bldg. #836 - southeast column

1 [Prepare and repair 6.1 FT L x 0.125 IN W cracks on exterior CMU column, 54 FT
W x 17 FT H (in-kind).

Site #05, Exterior - 1st Floor - New Bldg. #836 - east wall

1 |Prepare and repair 19.2 FT L x 0.125 IN W cracking on exterior CMU wall, [43 FT
W x 13 FT H] + [43 FT H x 5 FT H] x 1/2 (triangular gable face area) (in-kind).

DI 447507 - UPR - Mayaguez - Baradero of Magueyes Island Island

PA Works

Site #01, Exterior - 1st floor - Baradero (Boat Launch) - #MG952 - Ceiling

1 |Prepare and repair 32.6 SF of plaster spalling on exterior ceiling, 26.5 FT W x 30.5
FTLxOS5INT.

Site #02, Exterior - 1st floor - Baradero (Boat Launch) - #MG952 - North & South
sides
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1 [Prepare and repair 23 SF of plaster spalling on exterior reinforced concrete beams

406 HMP Scope

“Site #01, Exterior - 1st floor - Baradero (Boat Launch) - #MG952 - Ceiling

1 [Prepare and repair 32.6 SF of plaster spalling on exterior ceiling, 26.5 FT W x 30.5
FTLxO0.5INT. -Add liquid bonding agent to the mix which will be applied to
repaired areas to add strength to damaged areas.

Site #02, Exterior - 1st floor - Baradero (Boat Launch) - #MG952 - North & South Sides

1 [Prepare and repair 23 SF of plaster spalling on exterior reinforced concrete
beams.” - Add liquid bonding agent to the mix which will be applied to
repaired areas to add strength to damaged areas.

DI 447510 - UPR - Mayaguez - Dr. Weill Laboratory Building Centro de
Estudiantes of Magueyes Island

PA Works

Site 1 — Lab West Wall

1 [Prepare and repair 4 FT long hairline crack on interior CMU wall, 24 FT long x 8 FT
high.

Site 2 — Front Patio Side West Walll

1 |Prepare and repair 68 FT long hairline cracking on exterior CMU wall.

Site 3 — Front West Wall

1 |Prepare and repair 10 SF of spalling on 1/2 IN thick plaster.

DI 447552 - UPR - Mayaguez - Dormitorios de Arriba of Magueyes Island

PA Works

Site #01, Exterior - 1st floor - Dormitory Addition - Craw! space - Ground

1 |Prepare and repair 30 FT long cracks, at least 1/2 IN wide, on reinforced concrete
pier/column. Twelve piers were damaged, each has 2.5 FT of unsupported length
(30 LF total). Each column is squared with 10 IN sides

DI 447509 - UPR - Mayaguez - Dormitorios Cuerpos de Paz of Magueyes Island

PA Works

Site 01- Foundation

1 [Prepare and repair 6 IN square reinforced concrete piles for 24 LF long cracks and
spalling concrete as follows: (5) 4 FT long x 1/4 IN wide cracks on 6.5 FT high
exposed pile + (1) 4 FT long x 1/4 IN wide crack on 5 FT high exposed pile.
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DI 447504 - UPR - Mayaguez - Mechanical Workshop of Magueyes Island

PA Works

Site #01, Interior - 1st Floor - BId#3 - Mech. Room - Ceiling Bay #l

1 |No. Work

Site #02, Interior - 1st Floor - BId#3 - Mech. Room - Ceiling Bay #2

1 |No. Work

Site #03, Interior - 1st Floor - BId#3 - Mech. Room - Ceiling Bay #3

1 |No. Work

Site #04, Exterior - 1st Floor - BId#3 - Mech. Room - West wall

1 |Prepare and repair 51 FT L x 0.125 IN W cracks on exterior CMU wall, 40 FT W x
10 FTH

Scope Notes
1. Site #01, Site #02, and Site #03 damages were not considered on the cost estimate.

They were already claimed as part of the applicant's project for this facility under DR4339.
Refer to attachment labeled DR4473 vs DR4339 UPR Duplicity Comparison - Project
177329 - EUPR Mayagtiez 08 Magueyes Island Buildings.pdf for additional information.

DI 447501 - UPR - Mayaguez - 831 Almodovar Building of Magueyes Island

PA Works

Site 1 — Level 2 — Bio-optical Oceanography Lab

1 [Prepare and repair 9 FT long vertical hairline crack on interior CMU wall, 20 FT
long X 9 FT high (in-kind).

Site 2 — Level 2 — Storage/Workshop

1 [Prepare and repair 20 FT long joint separation between interior CMU wall and
metal ceiling (in-kind).

Site 3 — Level 3 — Parapet Wall

1 |Prepare and repair 49.5 FT long vertical and horizontal hairline cracks on exterior
CMU walls. The overall dimensions of the West segment of wall are 22.5 FT long x
7.5 FT high and the overall height of the East segment of wall is 19.5 FT high (in-
kind).

Site 4 — Level 3 — Beam Overhang

1 [Prepare and repair 2 SF of spalling on exterior reinforced concrete beam, 26.5 FT
long x 1 FT high (in-kind).

Site 5 — Level 2 — Stairs

1 [Prepare and repair 12.5 FT long joint separation between exterior CMU wall and
stairway (in-kind).
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DI 407360 - UPR - Mayaguez - 812 Building of Magueyes Island

PA Works
01- West Side
1 [Prepare and repair 273 SF of exterior masonry wall, 75 FT long x 13 FT high (in-
kind).
02- East Side
1 |Prepare and repair 130 SF of exterior masonry wall, 75 FT long x 13 FT high (in-
kind).
03- Room 101 (24.75 FT x 46 FT)
1 |Prepare and repair 7 LF of vertical cracks, 1/8 IN max, on exterior masonry wall, 75
FT long x 13 FT high (in-kind).

406 HMP Scope

West Side: A.

1 |Prepare and repair 273 SF of exterior masonry wall, 75 FT long x 13 FT high. Add
liguid bonding agent to the mix which will be applied to repaired areas to add
strength to damaged areas.

East Side: B.

1 [Prepare and repair 130 SF of exterior masonry wall, 75 FT long x 13 FT high.”
Exterior masonry wall totals 403 Square Feet. Add liquid bonding agent to the
mix which will be applied to repaired areas to add strength to damaged
areas.

DI 447506 - UPR - Mayagiiez - Diving Compressor Tanks of Magueyes Island

PA Works

1 |No Work.

Scope Notes
1. This Damage Inventory was not considered on the cost estimate. Damages listed on

this DI were already claimed as part of the applicant's project for this facility under DR4339.
Refer to attachment labeled DR4473 vs DR4339 UPR Duplicity Comparison - Project
177329 - EUPR Mayaguez 08 Magueyes Island Buildings.pdf for additional information.
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h. PW 00339 - UPR MAYAGUEZ

i. LOCATION PLAN

DI#407342 - E - WO#65867 Eeuan

18.032106,-67.073568

University of Puerto Rico (FIPS#000-UEXX5-00)

Facility:UPR Mayaguez Campus-Estacion Experimental Agricola de Lajas-Main Building
Address:Carr. 101 Km 8.4, Bo. Palmarejo, Lajas P.R. 00667

GPS: 18.032106, -67.073568

ii. DESCRIPTION

The estacion Experimental de Lajas Main Building ia a 12,200 SF 1 story of
reinforced concrete and masonry building. Building structural system consists
of reinforced concrete slab w/ one way concrete joists over concrete frames
(beam and columns) in the long direction. Building envelope has painted
masonry walls, aluminum jalousie windows and metal doors. Building interiors
consist of painted surfaces, masonry wall partitions, ceramic tiles 12IN x 12IN,
Losa criolla 6IN x 6IN and polished concrete slab. The facility was used for
classrooms, office, dining hall, kitchen, storage and bathrooms and was in use
at the time of the event.

GPS Latitude/Longitude: 18.03211, -67.07357

iii. SCOPE OF WORK- FEMA

Initials Page 125 of 157



RFP for Design and Supervision/ FEMA/CDBG Projects - RFP #DRO 24-013-3 / BOOOO1-T
Reconditioning of UPR Utuado, Ponce and Mayaguez Facilities (Earthquake), University of Puerto Rico
University of Puerto Rico

The Scope of Work includes, but it’s not limited to:

D1 407342 - UPR - Mayaguez - Estacion Experimental Agricola de Lajas - Main
Building

PA Works

Site #01 - Interior

1. Hallway & Rooms 104, 106 & 108 - North Wall:.

A. [Clean and repair in-kind, 42 FT of cracks in interior CMU wall, various segments and,
remove, replace and paint in kind, 21 SF of cement plaster. Total wall surface is 570
SF.

Site #02 - Interior

2. Hallway, Men’s and Women’s Restrooms & Rooms 105, 107, 109 & 111 - South Wall:

A. [Clean and repair in-kind, 13 FT of cracks in interior CMU wall, various segments and,
remove, replace and paint in kind, 6.5 SF of cement plaster. Total wall surface is 87.5
SF.

Site #03 - Interior

3. Room 111 - East Wall:

A. [Clean and repair in-kind, 13 FT of cracks in interior CMU wall, various segments and,
remove, replace and paint in kind, 6.5 SF of cement plaster. Total wall surface is 87.5
SF.

Site #04 - Interior

4. Room 100 - West Wall:

A. [Clean and repair in-kind, 12 FT of cracks in joint between interior CMU wall and
concrete beam and, remove, replace and paint in kind, 6 SF of cement plaster. Total
wall surface is 87.5 SF.

Site #05 - Interior

5. Room 102 - North Wall:

A. [Clean and repair in-kind, 3 FT of cracks in joint between interior CMU wall and
concrete beam and, remove, replace and paint in kind, 1.5 SF of cement plaster. Total
wall surface is 105 SF.

Site #06 - Interior

6. Room 104 - North Wall:

A. [Clean and repair in-kind, 3 FT of cracks in joint between interior CMU wall and
concrete beam and, remove, replace and paint in kind, 1.5 SF of cement plaster. Total
wall surface is 105 SF.

Site #07 - Interior

7. Room 110 - North Wall:

A. [Clean and repair in-kind, 10 FT of cracks in interior CMU wall, various segments and,
remove, replace and paint in kind, 5 SF of cement plaster. Total wall surface is 393.75
SF.

Site #08 - Interior

8. Room 110 - East Wall:

A. [Clean and repair in-kind, 35 FT of cracks in interior CMU wall, various segments and,
remove, replace and paint in kind, 17.5 SF of cement plaster. Total wall surface is
227.5 SF.

Site #09 - Interior
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9. Hallway - East Wall:

A

Clean and repair in-kind, 8 FT of cracks in interior CMU wall, various segments and,
remove, replace and paint in kind, 4 SF of cement plaster. Total wall surface is 807.5
SF.

Site #10 - Interior

10. Hal

Iway - East Wall:

A

Clean and repair in-kind, 14 FT of cracks in joint between interior CMU wall and
concrete beam and, remove, replace and paint in kind, 7 SF of cement plaster. Total
wall surface is 807.5 SF.

Site #11 - Interior

11. Hal

Iway - West Wall:

A

Clean and repair in-kind, 13 FT of cracks in interior CMU wall, various segments and,
remove, replace and paint in kind, 7 SF of cement plaster. Total wall surface is 807.5
SF.

Site #12 - Interior

12. Hallway - South Wall:

A [Clean and repair in-kind, 5 FT of cracks in joint between interior CMU wall and
concrete roof slab and, remove, replace and paint in kind, 2.5 SF of cement
plaster. Total wall surface is 10 SF

Site #13 - Exterior

13. “Almacén de Congeladores” - West Elevation:

A. [Clean and repair in-kind, 12 FT of cracks in exterior CMU wall, various segments and,
remove, replace and paint in kind, 6 SF of cement plaster. Total wall surface is 237.5
SF.
Site #14 - Exterior

14. Room 113 - West Elevation:

A. [Clean and repair in-kind, 9 FT of cracks in exterior CMU wall, various segments and,
remove, replace and paint in kind, 11.25 SF of cement plaster. Total wall surface is
522.5 SF.
Site #15 - Exterior

15. Room 113 - West Elevation:

A |Clean and repair in-kind, 10 FT of cracks in joint between exterior CMU wall and
concrete column, and, remove, replace and paint in kind, 5 SF of cement plaster. Total
wall surface is 14.25 SF.

Site #16 - Exterior

16. East Entrance - South Wall:

A [Clean and repair in-kind, 3 FT of cracks in joint between exterior CMU wall and
concrete roof slab and, remove, replace and paint in kind, 1.5 SF of cement
plaster. Total wall surface is 142.5 SF.

Site #17 - Exterior

17. East Entrance - South Wall:

A

Clean and repair in-kind, 7.5 FT of cracks in joint between exterior CMU wall and
concrete column, and, remove, replace and paint in kind, 3.75 SF of cement
plaster. Total wall surface is 142.5 SF.

Initials

Page 127 of 157




RFP for Design and Supervision/ FEMA/CDBG Projects - RFP #DRO 24-013-3 / BOOOO1-T
Reconditioning of UPR Utuado, Ponce and Mayaguez Facilities (Earthquake), University of Puerto Rico
University of Puerto Rico

PW 00561 - UPR MAYAGUEZ

Initials

LOCATION PLAN

DESCRIPTION

The University of Puerto Rico, Mayagtiez Campus is a public university in
Mayaglez and is the second-largest campus of the University of Puerto
Rico system. The campus that was in use at the time of the event has a
population composed of approximately 12,500 students and 1,800
between education and staff members. The Natatorium facility has three
pools, the first is a 50-meter "Olympic" pool, a 25x25 meter warm up pool,
a diving pool which measures 25x35 meters that has dive platforms
structures, offices, and classrooms. It's a 2-level structure which structural
system apparently consists of reinforced concrete columns, beams, and
walls. Building envelope has painted masonry walls, exposed concrete
walls, metal and glass windows and doors. The entire facility has an
approximately footprint of 119,880 square feet.
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Location Description: 259 Boulevard Alfonso Valdes Cobian Mayagiiez PR
00682

GPS Latitude/Longitude: 18.21608, -67.14332

The Tennis Court Building is a 2-level structure which structural system
apparently consists of reinforced concrete columns and beams. Building
envelope has exposed reinforced concrete walls, glass and metal walls windows

and doors. The building has an approximately footprint of 9,350 square feet.

Location Description: 259 Boulevard Alfonso Valdes Cobian Mayagiiez PR
00682

GPS Latitude/Longitude: 18.21654, -67.14551
iii. SCOPE OF WORK- FEMA

The Scope of Work includes, but it’s not limited to:

DI 407348 - UPR - Mayaguez - Natatorium

PA Works
D.001:
Second Level Area A-1:
A. |Repair painted and plaster wall of 26 ft. wide x 18.5 ft. high has, 22.5 FT long,

of cracks damages. Damage removed by the applicant. Please refer to
Scope Note #4.

D.002:
Second Level Area A-1: Second
Level
Area A-
1:
B. [Repair, painted and plaster wall of 54 ft. wide x 18.5 ft. high has, 18.5 FT
long, of vertical cracks damages. Damage removed by the applicant. Please
refer to Scope Note #4.
D.003:
Second Level Area A-1:
C. [Repair, 132 SF of a painted and plaster CMU wall of, 6 FT wide x 22 FT high,
has multiple all directions cracks damages. Damage removed by the
applicant. Please refer to Scope Note #4.
D.004:
Second to first level handicap ramp: Second
to first
level
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handicap'
ramp:

D. |[Repair, 57 SF of a painted and plaster RC wall of, 9.5 FT wide x 24 FT high,
has a plaster section area of 9.5 ft. wide x 6 ft. high with plaster damages.

D.005:

Second to first level handicap ramp:

E. |[Repair, 8 SF of a painted and plaster wall of, 41 FT wide x 4 FT high, has a
plaster section area of 2 ft. wide x 4 ft. high with plaster damages.

D.006:

First level interior patio principal entrance:

long x 10 FT wide.

F. |Remove and replace, 1 SF of ceramic tile of 6 in. x 3 in. in a tile wall of, 6 FT

D.007:

First level interior patio principal entrance:

concrete column of, 10 FT long x 35 FT high x 1.67 FT thick.

G. |Repair, 58.45 SF of plaster (35 ft x 1.67 ft.) of a painted and plaster reinforced

D.008:

First level interior patio principal entrance:

H. [Repair, 25 SF of plaster (5 ft. x 5 ft.) of a painted and plaster reinforced
concrete column of, 10 FT long x 35 FT high x 1.67 FT thick.

D.009:

First level interior patio principal entrance hall:

FT long x 1 FT wide.

I. |Repair, 1 SF of painted plaster section around the rubber expansion joint of, 1

D.010:

First level 50-meter "Olympic" pool area:

J. |Remove and replace, rubber expansion joint of, 21 FT long, was detached
and fall.

D.011:

First level 25 m x 25 m warm up pool:

K. [Repair, 24 SF of a painted and plaster wall of, 2 FT wide x 12 FT high.

D.012:

First level 25 m x 25 m warm up pool:

L. [Remove and replace, rubber expansion joint of, 40 FT long, was detached
and fall.

SD.013:

Diving pool:

M. [Repair, 2 painted and plaster walls of (12 ft. wide x 49 ft. high) and (22 ft.
wide x 16 ft. average high) has, 39 FT long, of multiple all directions cracks

damages. Damage removed by the applicant. Please refer to Scope Note #4.

D.014:

Diving pool bleachers:

N. [Repair, painted and plaster wall of 17 ft. wide x 14 ft. high has a, 10 FT long,
\vertical crack damage.

D.015:

Exit 25 stairs diving pool:
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O. |Repair, painted and plaster wall of 8.5 ft. wide x 23 ft. high has, 46 FT long, of
total (23 ft. x 2 sides) vertical crack damage.

D.016:
Entrance of exit 25 stairs diving pool:

P. |Repair, painted and plaster wall of 10 ft. wide x 36 ft. high has, 122 FT long,
of total cracks damages.

D.017:
Exterior Southwest wall:

Q. [Repair, painted and plaster wall of 212 ft. wide x 41 ft. high has, 149 FT long,
of total cracks damages.

D.018:
Exterior Southwest wall:

R. |[Repair, 82 SF of a painted and plaster wall of, 212 FT wide x 41 FT high, has
a plaster damage area of 41 ft. high x 2 ft. wide around rubber expansion
joint.

D.019:
Administration Hall:
S. [Repair, painted and plaster wall of 24 ft. wide x 7.5 ft. high has a, 7.5 FT long,
vertical crack damage.
SD.020:
Office 206 @ 206A:

T. |Repair, 1,474 SF of polished finish exposed concrete floor area of, 67 FT long
X 22 FT wide, has multiple all directions cracks damages.

D.021:
Office 207:

U. [Repair, painted and plaster wall of 19 ft. wide x 7.5 ft. high has, 15 FT long, of
total (7.5 ft. x 2 sides) vertical crack damage.

D.022:
Office 207:
V. [Repair, painted and plaster RC column of 1.5 ft. wide x 0.5 ft. thick x 7.5 ft.
high has a, 1.5 FT long, horizontal crack damage.
Scope Notes:

1. Damages included in both disasters (4339PR and 4473PR) as identified in
document labeled: DR4473 vs DR4339 UPR Duplicity Comparison - [180573] EUPR
Mayaguiez 10 - Sport Facilities.pdf, were not considered in the cost estimate to avoid
duplication of funds.

2. For duplicity report analysis refer to document labeled: DR4473 vs DR4339
UPR Duplicity Comparison - [180573] EUPR Mayagtiez 10 - Sport Facilities.pdf.

3. Paint was claimed in DR4339, therefore, only repair of the damages was
considered in the cost estimate. Refer to document labeled: SP180573-DR4339PR-
Duplicity of Damaged Paint Clarification.pdf.

4. Please refer to document labeled: Re_DR4473PR -UPR Mayagiez Campus -
Project 180573 .pdf, for damages removal requested by the applicant.
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DI 407377 - UPR - Mayagtiez - Tenis Court

PA Works

1.001:

Office Teni 001:

A. |Repair, painted and plaster CMU wall of 17.5 ft. wide x 12 ft. high has, 11 FT long, in
total of 2 hairlines cracks damages of 5.5 ft. each (wall both sides).

1.002:

Teni 002-A3:

B. [Repair, painted and plaster CMU wall of 11.5 ft. wide x 12 ft. high has, 13 FT long, of
hairlines cracks damages.

1.003:

CT-02A showers:

C. |Repair, painted and plaster CMU wall of 19 ft. wide x 12 ft. high has, 23 FT long, of
hairlines cracks damages (19 ft. + 2 ft. + 2 ft.).

1.004:

Teni 002A:

D. [Repair, painted and plaster CMU wall of 48 ft. wide x 10 ft. high has, 34 FT long, of
multiple all directions hairlines cracks damages.

1.005:

CT-02B:

E. |Repair, painted and plaster CMU wall of 7 ft. wide x 10 ft. high has, 10 FT long, of
hairlines cracks (7 ft. + 3 ft.) damages.

1.006:

Stairs:

F. |Repair, exposed RC wall of 17.5 ft. wide x 27 ft. high x 1 ft. thick has, 40 FT long, of
hairlines cracks (4 of 10 ft. each) damages.

1.007:

CT-08 & Teni 004:

G. |Repair, painted and plaster CMU wall of 6 ft. wide x 12 ft. high has, 18 FT long, of
hairlines cracks (9 ft. + 9 ft.) damages in wall both sides.

1.008:

Teni 004:

H. |Repair, painted and plaster CMU wall of 15.5 ft. wide x 12 ft. high has, 22 FT long, of
multiple vertical and horizontal hairlines cracks damages.

1.009:

Reception:

I. [Repair, painted and plaster CMU wall of 31 ft. wide x 12 ft. high has, 17.5 FT long, of
total multiple directions hairlines cracks damages.

1.010:

Teni 005:

J. |Repair, painted and plaster CMU wall of 16 ft. wide x 12 ft. high has, 22 FT long, of
multiple all directions hairlines cracks damages.

1.011:

Teni 007:

K. |[Repair, painted and plaster CMU wall of 16.5 ft. wide x 12 ft. high has, 7 FT long, of
hairlines cracks damages.
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1.012:

Teni 007:

L. |Repair, painted and plaster CMU wall of 14.5 ft. wide x 12 ft. high has, 17 FT long, of
hairlines cracks damages.

1.013:

Hall:

M. |Repair painted and plaster CMU wall of 23 ft. wide x 12 ft. high has, 9 FT long, of
hairlines cracks damages.

1.014:

Teni-003B interior hall:

N. [Repair, painted and plaster CMU wall of 5 ft. wide x 12 ft. high has, 10 FT long, of total
hairlines cracks damages.

1.015:

Teni-003B:

O. |Repair, painted and plaster RC beam of 24 ft. long x 2.5 ft. wide x 2.5 ft. high has, 4 FT
long, of total hairlines cracks damage.

Scope Notes:

1. Damages included in both disasters (4339PR and 4473PR) as identified in
document labeled: DR4473 vs DR4339 UPR Duplicity Comparison - [180573] EUPR
Mayaguez 10 - Sport Facilities.pdf, were not considered in the cost estimate to avoid
duplication of funds.

2. For duplicity report analysis refer to document labeled: DR4473 vs DR4339 UPR
Duplicity Comparison - [180573] EUPR Mayagtiez 10 - Sport Facilities.pdf.
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j. PW 00280 - UPR MAYAGUEZ

i. LOCATION PLAN
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ii. DESCRIPTION
The Civil Engineering Building is composed of administrative offices, classrooms
and laboratories. It holds about 950 students and 75 others. The facility has an
approximately footprint of 36,500 SF. It is constructed of reinforced concrete, CMU
partition walls with a flat roof.

Location Description: PR-108 Mayaguez, PR 00682
GPS Latitude/Longitude: 18.21471, -67.13925

The Chemical Engineering Building is composed of several laboratories,
classrooms and administrative offices. It holds about 800 students and 50 others.
The facility has an approximately footprint of 25,700 SF. It is built of reinforced
concrete columns and beams, CMU partition walls, with a flat roof.

Location Description: PR-108 Mayagiez, PR 00682
GPS Latitude/Longitude: 18.21494, -67.14024

The Nanostructure Characterization Center Building is composed of an
administrative office, classrooms and laboratories. It holds about 15 students and
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5 professors. The facility has an approximate footprint of 4,500 SF. It is built of a
steel frame, CMU partition walls, and has a flat roof.

Location Description: PR-108 Mayagtiez, PR 00682
GPS Latitude/Longitude: 18.21402, -67.13960

iii. SCOPE OF WORK- FEMA

The Scope of Work includes, but it’s not limited to:

DI 407370 - UPR - Mayaguez Campus- Civil Engineering

PA Works

Second Level:

Electronics Room:

A. |[Repairin kind 5 FT of horizontal crack in both sides of CMU Wall, 4 FT long x 9.5 FT
high.

406 HMP Scope

Second Level - Electronics Room:

a.l, a.3) Add 10.78 SY of Ligquid bonding agent for stucco/plastering,
to enhance the performance and bonding of the concrete mix for
plastering. [Total: 8.444 + 2.334 = 10.778 SY]

a.2) Add 0.18 CY of Concrete fiber additive, to increases the
resistance to tension in column.

D1 407374 - UPR - Mayaguez Campus- Chemical Engineering Building

PA Works
First Level:
Room 1Q01-M:
A. |Repair 15 FT of vertical crack in both sides at CMU Wall (west wall), 36 FT long x 6
FT high.
B. [Repair 6 FT vertical crack in both sides at CMU Wall (east wall), 18 FT long x 6 FT
high.
Room 1Q04:
C. |Repair 6 FT of vertical crack in both sides at CMU Wall (west wall), 12 FT long x 6 FT
high.
Room 1Q06-B:
D. [Repair 10 FT of vertical crack in both sides at CMU Wall (west wall), 15 FT long x 2.5 FT high.
Room 1Q101-A:
E. |Repair 10 FT of vertical crack in both sides at CMU Wall (south wall), 3.75 FT long x 17.5 FT high.

Room 1Q101-A-1:
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F. |Repair 5 FT of crack in both sides at CMU Wall (south wall), 5 FT long x 17.5 FT high.
Room 1Q101-G:
G. |Repair 20 FT diagonal crack in both sides at CMU Wall (north wall), 13 FT long x 9.5
FT high.
H. |Repair 9.5 FT of vertical crack in both sides of CMU Wall (south wall), 13 FT long x 9.5
FT high.
Room 1Q101-H:
I. [Repair 7 FT of vertical crack in both sides of CMU Wall (west wall), 11 FT long x 8 FT
high.
Room 1Q101-L:
J. |Repair 7 FT of vertical crack in both sides of CMU Wall (west wall), 5 FT long x 7 FT
high.
Room 1Q103-F/Stairwell:
K. |Repair 17 FT of vertical crack in both sides of CMU Wall (west wall), 18.5 FT long x
17.5 FT high.

Second Level:

Between Second Level and Third Level:

L. [Repair 35 FT of 1.5 IN expansion Joint on one side of the ceiling.

Stairwell:

M. [Repair 1.5 FT of vertical crack in both sides of CMU Wall (east wall), 2.5 FT long x 8.5
FT high.

406 HMP Scope

First Level:

Room 1Q01-M & Room 1Q103-F/Stairwell:

a, f.2) Add 1.222 CY of Concrete fiber additive, to increases the resistance to tension in wall. [Total:
0.511 +0.711 =1.222 CY]

Room 1Q06-B, Room 1Q101-A, Room 1Q101-G, Room 1Q101-L, Room 1Q103-F/Stairwell:

b,c, d, e, f.1,f.3) Add 126.59 SY of Liquid bonding agent for stucco/plastering, to enhance the
performance and bonding of the concrete mix for plastering. [Total: 1.11 + 14.58 + 27.44 + 3.11 +
80.34 = 126.59 SY]

DI 407381 - UPR - Mayaguez Campus- Nanostructure Characterization Center

PA Works

Reception:

A. |Repairin kind 9 FT of vertical crack in both sides of CMU Transom (west side), 5 FT
long x 3 FT high.

Room CNC-1:

B. [Repairin kind 4 FT of vertical crack in both sides of CMU Wall (south side), 14 FT long

X 10 FT high.
Room CNC-3:
C. |Repairinkind 10 FT of vertical crack in both sides of CMU Wall (west side), 13.5 FT long x 10 FT
high.

West Entrance/Loading and Unloading Area:
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D. [Repairin kind 9 FT of vertical crack in both sides of CMU Transom (west side), 6 FT
long x 3 FT high

406 HMP Scope

a, b, ¢) Add 21.33 SY of Liquid bonding agent for stucco/plastering, to enhance the
performance and bonding of the concrete mix for plastering. [Total: 1.78 + 15.56 + 4 = 21.33
SY]

k. PW 00415 - UPR MAYAGUEZ

ol <
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ii. DESCRIPTION

1. UPR - Mayaguiez Campus - Lucchetti

The building is a 2-story facility with a basement. It is a concrete beam
and columns with CMU walls. The footprint is 16408 sq ft. Build in 1950.
GPS Latitude/Longitude: 18.20865, -67.13995

2. UPR - Mayagliez Campus - Medical Services

Initials Page 137 of 157




RFP for Design and Supervision/ FEMA/CDBG Projects - RFP #DRO 24-013-3 / BOOOO1-T

Reconditioning of UPR Utuado, Ponce and Mayaguez Facilities (Earthquake), University of Puerto Rico

University of Puerto Rico

The University of Puerto Rico, Mayagiliez Campus is a public university
in Mayagiliez and is the second-largest campus of the University of
Puerto Rico system. The campus that was in use at the time of the event
has a population composed of approximately 12,500 students and 1,800
between education and staff members. The Medical Services Building is
a 2-level structure with basement which structural system consists of
reinforced concrete columns and beams. Building envelopes have
painted masonry walls, metal and glass windows and doors. The
building has an approximately footprint of 6,400 square feet.

3. UPR - Mayagtiez Campus - Luis Stefani (College of

Engineering)

Luis Stefani Building is the main engineering building. The main building
has three floors, and the tower has six. It is a reinforced concrete
structure built in 1958 and comprises classrooms, laboratories,
restrooms, faculty offices among other areas. The building has an
approximate footprint of 73,715 square feet. Build in 1958. GPS

Latitude/Longitude: 18.20961, -67.14007

4, UPR - Mayagtiez Campus - General Library

The RUM General Library is the main library for the University of Puerto
Rico at Mayagiiez. It consists of a main library and a specialized
collection. The building has three floors and an approximate footprint of
53,475 square feet. Build in 1970. GPS Latitude/Longitude: 18.21114, -

67.14175

5. UPR - Mayagliez Campus - Chardon

The Carlos Chardén Building is a concrete six-story structure built in
1954. The building comprises administrative offices, classrooms,
laboratories, amphitheaters, and art exhibition hall used mainly by the
English, Hispanic Studies, Humanities and Social Sciences Departments.
Build in 1954. GPS Latitude/Longitude: 18.21049, -67.14030

iii. SCOPE OF WORK- FEMA

The Scope of Work includes, but it’s not limited to:
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DI 407350 - UPR - Mayaguez Campus - Lucchetti
PA Works
C 01 Rm L-100A East Wall:
1 |Repair and Paint in kind 16 IN long plaster hairline crack at Interior CMU Wall (11ft X
71t)
C 02 Rm L-123 East Wall:
1 |Repair and Paint in kind 15 LF long plaster hairline crack at Interior CMU Wall (15ft
X Oft).
C 03 Rm L-204 2nd floor North Wall:
1 [Repair and Paint in kind 1 FT long plaster hairline crack at Interior CMU Wall (9ft X
3ft).
C 04 Entire 2nd Floor Ceiling/Roof:
1 [Replace and Paint in kind 3,750 SF of Spalling in concrete portion of roof (glass
block mounted into reinforced concrete.
C 05 Rm L 240 and Hallway 2 Places about 15 feet apart.:
1 |Repairin kind 1 each of Interior Leaking Roof.

DI 407351 - UPR - Mayaguez Campus - Medical Services
PA Works
0.001: Basement Stairs:
1 [Repair and Paint in kind 88.5 LF of multiple all direction plaster cracks at Interior,
885 SF of wall.
1.002: Room 112:
1 [Repair and Paint in kind 10.5 FT long plaster crack damage at joint with adjacent
wall at CMU wall of 7.25 ft. wide x 10.5 ft. high.
1.003: Room 112:
1 [Remove and replace in kind 12 SF of a ceramic wall tile (4.25 in. x 4.25in.) in a
ceramic wall of 7.25 ft. wide x 6 ft. high.
1.004: Hall Emergency Exit:
1 [Repair and Paint in kind 3.5 FT long plaster crack damage at Interior CMU wall of 8
ft. wide x 9.5 ft. high.
1.005: Room 110:
1 [Repair and Paint in kind 23.5 FT long plaster crack at Interior, 2 painted and
plaster CMU wall of (21 ft. + 14.75 ft. wide) x 9.5 ft. high.
1.006: Storage Room 107:
1 [Repair and Paint in kind 35 each of vertical and diagonal plaster cracks at Interior,
190 SF CMU wall of, 20 FT wide x 9.5 FT high.
1.007: Room 106 Dental Office:
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1 [Repair and Paint in kind 21 FT long of total plaster cracks at Interior, 2 each of
CMU wall of (21 ft. + 15 ft. wide) x 9.5 ft. high.
1.008: Waiting Area:
1 |Repair and Paint in kind 9.5 FT long, plaster crack at Interior CMU wall of 20.33 ft.
wide x 9.5 ft. high.
1.009: Room 103 Laboratory:
1 [Repair and Paint 28 FT long of plaster cracks at Interior, 2 painted and plaster
CMU wall of (21 ft. + 27 ft. wide) x 9.5 ft. high.
1.010: Room 102 Gynecology Office:
1 |Repair and Paint 14 long of plaster crack at Interior CMU wall of 6.25 ft. wide x 9.5
ft. high.
1.011: Room 102 A:
1 |Repairin kind 35 FT long of plaster cracks at Interior CMU wall of 14 ft. wide x 9.5
ft. high.
1.012: Office 101 B:
1 [Repair and Paint in kind 57.5 FT long of plaster cracks at Interior, 2 CMU wall of
(17 ft. + 14 ft. wide) x 9.5 ft. high.
2.001: Office 207:
1 [Repair and Paint in kind 7 FT long of plaster crack at Interior CMU wall of 7.67 ft.
wide x 9.5 ft. high.
2.002: Office 206:
1 [Repair and Paint in kind 14 FT long of plaster cracks at Interior CMU wall of 8.33 ft.
wide x 9.5 ft. high.
2.003: Office 203:
1 |Repair and Paint in kind 14 FT long of plaster cracks at Interior CMU wall of 8.5 ft.
wide x 9.5 ft. high.
2.004: Office 201C:
1 [Repair and Paint in kind 14 FT long of plaster cracks at Interior CMU wall of 21.25
ft. wide x 9.5 ft. high.
2.005: Office 211:
1 [Repair and Paint in kind 14 FT long of plaster cracks at Interior CMU wall of 19.5 ft.
wide x 9.5 ft. high.

DI 407353 - UPR - Mayaguez Campus - Luis Stefani (College of Engineering)

PA Works

FIFTH AND SIXTH FLOOR

STEFANI TOWER HALLWAY:

1

Repair and Paint in kind 15 FT of vertical crack in the joint with perpendicular wall at
2 each of Interior 41.25 SF of Concrete masonry wall in the south side.

FIFTH, SIXTH AND SEVENTH FLOOR:
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STEFANI TOWER HALLWAY:

1 |Repair in kind 3 each of Interior 9 ft. long expansion joint between stairs and hallway
in the east side of the tower. The joint gap is 1.25 inches.

FIRST FLOOR:

CLASSROOM 105F3:

1 [Repair in kind 24 FT long diagonal crack at Interior, 288 SF of Concrete masonry
partition walls in the west side, 24 FT wide x 12 FT high.

CLASSROOM 107-MAINTENANCE ROOM:

1 |Prepare and Paint in kind 1 each of Interior 17.35 CF of Concrete beam in the east
side, 11.25 FT long x 1.16 FT wide x 1.33 FT deep.

2 [Repair and Paint in kind 24 FT oc diagonal crack at Interior, 288 SF of Concrete
masonry partition walls in the north side, 24 FT wide x 12 FT high.

CLASSROOM S105F:

1 [Repair and Paint in kind 4 FT horizontal/diagonal plaster crack about the door frame
at Interior, 99.68 SF of Concrete masonry partition wall, 7.25 FT wide x 13.75 FT.

CLASSROOM S105G:

1 |Repairin kind 15.5 FT long diagonal crack visible at both sides of the wall at Interior,
151.25 SF of Concrete masonry partition wall, 11 FT wide x 13.75 FT high.

FIRST TO THIRD FLOOR:

EXTERIOR FACADE:

1 |Repairin kind 81 FT long Joint between wings north and west at wall and floor. The
81 ft. which include 30 ft. x 2 faces of building plus 7 ft. in the floor of the hallways x
3 floor.

406 HMP Scope, DI 407353

1 |In order to prevent or significantly reduce future damage from similar event
(earthquake) add, for the cracks in plaster, 84 square yards of a concrete admixture to
the mortar mix enhance the performance and bonding of the concrete mix for
plastering.

DI 407362 - UPR - Mayagiiez Campus - General Library

PA Works

Building Damage:

AUDIOVISUAL AREA:
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1 |Repair and Paint in kind 944 SF of multiple hairline cracks at interior Concrete wall in
the east side, 59 FT wide x 16 FT high.

2 |Repair and Paint in kind 1,775 SF of multiple hairline cracks at interior Concrete wall in
the north side, 100 FT wide x 17.75 FT high.

3 | Repair and Paint in kind 2 each of 364.5 SF of multiple hairline cracks at interior
Concrete wall in the west side, 40.5 FT wide x 9 FT high. (Crack at both side of the
wall).

4 |Repair and Paint in kind 1 each of beam surface plaster with multiples hairline cracks
along the entire length of the beam at interior 64.96 CF of Concrete beam in the west
side, 56 FT long x 0.58 FT wide x 2 FT deep.

5 |Repair and Paint in kind 8 FT long vertical crack at Interior, 64 SF of Concrete walls in

the south side, 4 FT wide x 16 FT high.

AUDIOVISUAL AREA & CLASSROOM A, B, C:

1

Repair and Paint in kind 1 each of beam surface plaster with multiples hairline cracks
along the entire length of the beam at interior 28.87 CF of Concrete beams in the north
side, 8.25 FT long x 1.75 FT wide x 2 FT deep.

CIRCULATION AREA:

1

Repair in kind 10 FT long joint at Interior wall/ceiling joint.

2

Repair in kind 8 each anchors bolt of Metal tracks for books racks to concrete
columns. (As per SIR, one bolt per column)

CLASSROOM A, B, C:

1 |Repair and Paint in kind 616 SF with multiples hairline cracks at plaster of interior
Concrete wall in the east side, 44 FT wide x 14 FT high.
2 |Repair and Paint in kind 444.5 SF with multiples hairline cracks at plaster of interior

Concrete wall in the north side, 31.75 FT wide x 14 FT high.

CLASSROOM A, B, C (FRONT OF INDIVIDUAL ROOMS):

1

Repair and Paint in kind 546 SF with multiples hairline cracks at plaster of interior
Concrete wall in the north side, 565 FT wide x 9.75 FT high.

CLASSROOM B:

1 |Repair and Paint in kind 290 SF with multiples hairline cracks at plaster of interior
Concrete wall in the west side, 29 FT wide x 10 FT high.
2 |Repair and Paint in kind 200 SF with multiples hairline cracks at plaster of interior

Concrete wall in the south side, 20 FT wide x 10 FT high.

COMPUTER STATION AREA - (CRE B-115):

1

Repair and Paint in kind 21 FT of plaster vertical hairline cracks at Interior, 106.56 SF
of Concrete wall in the west side, 6.66 FT wide x 16 FT high.

COMPUTER STATION AREA - (CRE B-116):

1

Repair and Paint in kind 16 FT long vertical crack/separation joint with adjacent wall at
interior, 272 SF of Concrete walls in the east side, 17 FT wide x 16 FT high.

2

Repair and Paint in kind 1 each of beam surface plaster hairline crack at Interior, 36.9
CF of Concrete beam in the center of the room, 20.5 FT long x 0.8 FT wide x 2.25 FT
deep.

Repair and Paint in kind 1 each of fascia plaster hairline crack along entire surface at
Interior, 21.6 CF of Concrete fascia near the emergency exit, 12 FT long x 0.8 FT wide x
2.25 FT deep.

Repair and Paint in kind 1 each of beam surface plaster hairline crack at Interior, 36.9
CF of Concrete beam in south side, 20.5 FT long x 0.8 FT wide x 2.25 FT deep
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AUDIOVISUAL AREA & CLASSROOM A, B, C:

1

Repair and Paint in kind 1 each of beam surface plaster with multiples hairline cracks
along the entire length of the beam at interior 28.87 CF of Concrete beams in the north
side, 8.25 FT long x 1.75 FT wide x 2 FT deep.

CIRCULATION AREA:

1

Repair in kind 10 FT long joint at Interior wall/ceiling joint.

2

Repair in kind 8 each anchors bolt of Metal tracks for books racks to concrete
columns. (as per SIR, one bolt per column)

CLASSROOM A, B, C:

1

Repair and Paint in kind 616 SF with multiples hairline cracks at plaster of interior
Concrete wall in the east side, 44 FT wide x 14 FT high.

Repair and Paint in kind 444.5 SF with multiples hairline cracks at plaster of interior
Concrete wall in the north side, 31.75 FT wide x 14 FT high.

CLASSROOM A, B, C (FRONT OF INDIVIDUAL ROOMS):

1

Repair and Paint in kind 546 SF with multiples hairline cracks at plaster of interior
Concrete wall in the north side, 565 FT wide x 9.75 FT high.

CLASSROOM B:

1

Repair and Paint in kind 290 SF with multiples hairline cracks at plaster of interior
Concrete wall in the west side, 29 FT wide x 10 FT high.

Repair and Paint in kind 200 SF with multiples hairline cracks at plaster of interior
Concrete wall in the south side, 20 FT wide x 10 FT high.

COMPUTER STATION AREA - (CRE B-115):

1

Repair and Paint in kind 21 FT of plaster vertical hairline cracks at Interior, 106.56 SF
of Concrete wall in the west side, 6.66 FT wide x 16 FT high.

COMPUTER STATION AREA - (CRE B-116):

1

Repair and Paint in kind 16 FT long vertical crack/separation joint with adjacent wall at
interior, 272 SF of Concrete walls in the east side, 17 FT wide x 16 FT high.

Repair and Paint in kind 1 each of beam surface plaster hairline crack at Interior, 36.9
CF of Concrete beam in the center of the room, 20.5 FT long x 0.8 FT wide x 2.25 FT
deep.

Repair and Paint in kind 1 each of fascia plaster hairline crack along entire surface at
Interior, 21.6 CF of Concrete fascia near the emergency exit, 12 FT long x 0.8 FT wide x
2.25 FT deep.

Repair and Paint in kind 1 each of beam surface plaster hairline crack at Interior, 36.9
CF of Concrete beam in south side, 20.5 FT long x 0.8 FT wide x 2.25 FT deep.

EXTERIOR PATIO OF REFERENCE AREA:

1

Repair in kind 9.5 FT of joint separation from adjacent perpendicular wall at Exterior,
26.12 SF of Concrete wall in the north side, 2.75 FT wide x 9.5 FT high.

INSTRU

CTION CLASSROOM Il - MEZZANINE:

1

Repair and Paint in kind 12.5 FT of plaster vertical hairline cracks at Interior, 354 SF of
Concrete walls in the west side, 44.25 FT wide x 8 FT high.

2 |Repair and Paint in kind 5 FT long plaster hairline crack at Interior, 9 SF of Concrete
roof section, 3 FT long x 3 FT wide.
3 |Repair and Paint in kind 332.5 SF of plaster with multiple hairlines crack at interior

Concrete wall in the north side, 38 FT wide x 8.75 FT high.

JOURNAL SHELVES - B200:
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1

Repair and Paint in kind 6 FT long horizontal crack at Interior, 54 SF of Concrete walls
in the west side, 6.75 FT wide x 8 FT high.

REFERENCE AREA:

1

Repair and Paint in kind 6 FT long vertical crack at Interior, 81.12 SF of Concrete wall in
the north-east corner, 2.75 FT wide x 29.5 FT high.

REFERENCE INTERIOR AREA:

1

Repair and Paint in kind 2 each of 644.87 SF of plaster with hairline cracks at Interior
Concrete wall in the north side, 38.5 FT wide x 16.75 FT high. (Cracks at the two sides
of the wall)

Repair and Paint in kind 16.75 FT long vertical crack at Interior, 142.37 SF of Concrete
wall in the west side, 8.5 FT wide x 16.75 FT high.

REFERENCE INTERIOR AREA - B-104:

1

Repair and Paint in kind 21.75 FT long vertical and diagonal crack at Interior, 265.15 SF
of Concrete wall in the north side, 15.83 FT wide x 16.75 FT high.

RESEARCH AREA (BOOK COLLETION AREA B-307B):

1

Repair and Paint in kind 6 FT long horizontal crack over wood door at Interior, 98.3 SF
of Concrete wall in the north side, 9.83 FT wide x 10 FT high.

RESEARCH AREA (BOOK COLLETION AREA):

1

Repair and Paint in kind 10 FT long vertical crack at Interior, 470 SF of Concrete walls
in the west side, 47 FT wide x 10 FT high.

RESEARCH AREA (KITCHEN B-307A):

1

Repair and Paint in kind 5 FT long vertical hairline crack in the corner of the wall at
Interior, 80 SF of Concrete walls in the south side, 10 FT wide x 8 FT high.

RESEARCH AREA (STUDY AREA):

1

Repair and Paint in kind 9 FT long vertical and horizontal crack at Interior, 45 SF of
Concrete walls in the south side, 3 FT wide x 15 FT high.

Repair and Paint in kind 17 LF long of vertical crack at Interior, 430 SF of Concrete
walls in the east side, 43 FT wide x 10 FT high.

RESEARCH AREA (WORK AREA):

1

Repair and Paint in kind 20 LF long vertical hairline crack at Interior, 150 SF of
Concrete walls in the north side, 15 FT wide x 10 FT high.

STUDY AREA - B117:

1

Repair and Paint in kind 34 LF vertical crack at Interior, 697 SF of Concrete wall in the
west side, 41 FT wide x 17 FT high.

STUDY CRE AREA - B115 (EXIT AREA):

1

Repair and Paint in kind 210 SF of plaster with multiples hairline cracks at Interior
Concrete wall and fascia in the south side, 21 FT wide x 10 FT high.

ITECHNICAL PROCESS AREA:

1

Repair and Paint in kind 333.25 SF of plaster with multiple hairline cracks at Concrete
wall in the west side, 43 FT wide x 7.75 FT high.

TECHNICAL PROCESS AREA (EXIT RAMP):

1

Repair and Paint in kind 23.25 LF long vertical hairline crack at Interior, 285 SF of
Concrete walls in the south side, 28.5 FT wide x 10 FT high.

406 HMP Scope, DI 407362

1

In order to prevent or significantly reduce future damage from similar event

(earthquake) add, for the cracks in plaster, 670 square yards of a concrete admixture
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to the mortar mix enhance the performance and bonding of the concrete mix for
plastering.

DI 407365 - UPR - Mayaguiez Campus - Chardon

PA Works

FIRST FLOOR

HISPANIC STUDIES CLASSROOM (CH-126):

1 |Repair and Paint in kind 2 FT long longitudinal crack at west corner of the beam at
Interior, 48.75 CF of Concrete Beam in the north side, 19.5 FT long x 2.5 FT wide x 1 FT
deep.

THIRD FLOOR:

ENGLISH LAB (CH-325):

1 |Repairin kind 1,193.12 SF of Roof consisting of concrete beams and red clay
block. The damage also affects the suspended acoustical ceiling. Theroof is 41.5FT
long x 28.75 FT wide.

HALLWAY CONNECTION STAGES 1 AND 2:

1 |Repairin kind 13.16 FT of joint between a portion of roof slab at 17.86 CF of Concrete
roof slab, 9.33 FT long x 3.83 FT wide x 0.5 FT deep
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PW 00288 - UPR MAYAGUEZ

LOCATION PLAN

-

: B Building ??'E \
® ©
: (Alumni Colegial) | \

)

A

DESCRIPTION

During the incident period of December 28, 2019 through July 3, 2020 with
the earthquake DR4473, EUPR - Mayagtiez 13 - Business Administration,
Athletes' Residence, B & C building, Arellano has reflected damages in
several areas caused by the earthquake at building interior & exterior
painted plaster walls / column and ceiling cracks.

The University of Puerto Rico, Mayagtiez Campus is a public university in
Mayaglez and is the second-largest campus of the University of Puerto
Rico system. The campus that was in use at the time of the event has a
population composed of approximately 12,500 students and 1,800
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between education and staff members. The Business Administration
Department Building is a 4-level structure with basement which structural
system apparently consists of reinforced concrete columns and beams.
Building envelope has painted masonry walls, metal and glass windows
and doors. The building has an approximately footprint of 52,000 square
feet.

Approx. Year Built: 2005

Location Description: 259 Boulevard Alfonso Valdes Cobian Mayagiiez PR
00682

GPS Latitude/Longitude: 18.21727, -67.14216

The University of Puerto Rico, Mayagtiez Campus is a public university in
Mayagliez and is the second-largest campus of the University of Puerto
Rico system. The campus that was in use at the time of the event has a
population composed of approximately 12,500 students and 1,800
between education and staff members. The Athletes Residence Hotel is a
8-level building with approximately 98 rooms, which structural system
apparently consists of reinforced concrete columns, walls and beams.
Building envelopes have painted masonry walls, metal and glass windows
and doors. The building has an approximately footprint of 6,000 square
feet.

Year Built: 1973

Location Description: 259 Boulevard Alfonso Valdes Cobian Mayagiiez PR
00682

GPS Latitude/Longitude: 18.21791, -67.14478

The University of Puerto Rico Mayagiez "Building C" consists of
Administration Offices throughout the facility. The building structure is a
former university athletic dormitory and is a 4-story reinforced concrete and
concrete brick structure with a plaster facade and flat roof deck. The design
of the facility has a center hallway that runs longitudinal throughout the
length of the building with internal stairwells located both east and west of
the building.

Approx. Year Built: 1980

Location Description: UPR Mayagiez Campus Building C/ PR - 108,
Mayaguez, Puerto Rico 00680

GPS Latitude/Longitude: 18.21772, -67.14519

The University of Puerto Rico Mayagiez "Science and Technology
Building" consists of Administration Offices throughout the facility and
Laboratories. The building structure is a former 2-story reinforced concrete
and concrete brick structure with a plaster facade and flat roof deck with a
dimension of 122 FTLx 89 FT W.

Year Built: 2008

Location Description: : UPR Mayaguez Campus Building B/ PR - 108,
Mayaguez, Puerto Rico 00680
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GPS Latitude/Longitude: 18.21708, -67.14586

The University of Puerto Rico Mayagiez "Building B" consists of
Administration Offices throughout the facility. The building structure is a
former university athletic dormitory and is a 4-story reinforced concrete and
concrete brick structure with a plaster facade and flat roof deck. The design
of the facility has a center hallway that runs longitudinal throughout the
length of the building with internal stairwells located both north and south
of the building.

Approx. Year Built: 1980

Location Description: UPR Mayaguez Campus Building B/ PR - 108,
Mayaglez, Puerto Rico 00680

GPS Latitude/Longitude: 18.21758, -67.14444

iii. SCOPE OF WORK- FEMA

The Scope of Work includes, but it’s not limited to:

DI 407357 - UPR - Mayaguez Campus - Business Administration

PA Works
D.001
First Level AE-112:

A [Repair plaster and paint Reinforced Concrete Column of, 13 FT long x 2 FT in
diameter. Refer to scope note 1.

D.002:
Second Level ADEM 212 entrances:

A |Repair 2 painted and plastered CMU wall of 3 ft. wide x 9 ft. high, 13 FT long crack
D.003:
Basement Central Patio:

A |Repair CMU wall of 17 ft. wide x 22 ft. high has, 27 FT long, of a diagonal crack
D.004
First Level Hall:

A |Repair reinforced concrete floor sections of 18 ft. long x 9.5 ft. wide has a, 18 FT long
crack

D.005:
Faculty Launge Terrace AE-146:

A [Repair 5.75 SF of a painted and plaster reinforced concrete parapet wall of, 7 FT wide x
4.25 FT high.

D.006:
Faculty Launge Terrace AE-146:

Initials Page 148 of 157



RFP for Design and Supervision/ FEMA/CDBG Projects - RFP #DRO 24-013-3 / BOOOO1-T
Reconditioning of UPR Utuado, Ponce and Mayaguez Facilities (Earthquake), University of Puerto Rico
University of Puerto Rico

A |Repair painted and plastered reinforced concrete parapet wall of 16 ft. wide x 7 ft. high
has a, 12.5 FT long vertical crack.

Scope notes:

1) The concrete column repair will have as Incidental repair the removal and replacement of
the vinyl base.

2) Applicant has provided small DI project cost certification; costs have been added as
applicant has certified them. Refer to 180595_TO 0371_Applicant Small DI 407357 Cost Self-
Certification_2021-05-27_MOP.pdf

3) Applicant agreed to not include the cost to paint and surface preparation of the walls after
crack repairs, since the applicant received funding for interior and exterior paint in project
91141 (Hurricane Maria) Damage #155588. Refer to Refer to RFI# RFI-PRJ-52607, line item
129283 and DR4473PR - Project 180595 - RFI-PRJ-52607 - Answer to questions related with
UPRM building's damages.pdf

406 HMP Scope:

DI# 407357; UPR - Mayagiiez Campus - Business Administration

In accordance with the Advisory Base Flood Elevation (ABFE) map and the current effective
Flood Insurance Rate Map (FIRM), this building is located in Zone X. To prevent or reduce
damages in future similar events, the following mitigation measures have been proposed:

1. Include 3.31 SY of concrete admixture, similar to Crossco Acryl-B-60 A, to enhance the
performance and bonding of the concrete mix for plastering.

DI 407361 - UPR - Mayaguez Campus - Athlete's Residence (Hotel)

PA Works

A |No Work for this DI.

DI 407382 - UPR - Mayaguiez Campus - C Building

PA Works

Building C - Interior 1st Floor:

A |Repair 81 LF Long of %" wide cracks in wall.

B |Repair 18 LF Long of %" wide cracks in wall.

Building C - Interior 2nd Floor:

A |Repair 9 LF Long of %" wide cracks in wall.

Building C - Interior 3rd Floor:

B |Repair 3 LF long of %" wide cracks in concrete floor surface

Building C - Interior 4th Floor:
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A [Repair 20 SF of Interior wall surface plaster.

B |Repair 10 LF long of %" wide cracks in wall.

C |[Repair 220 SF of Interior wall surface plaster.

D |Refer to scope note 1.

Scope Notes

1. Applicant indicated in RFI RFI# RFI-PRJ-52607 line item 129284, the 80 SF of Interior wall
surface plaster, located at Building C Interior 4th Floor is pre-disaster. The item was not
included in the scope or costed. Refer to and DR4473PR - Project 180595 - RFI-PRJ-52607 -
Answer to questions related with UPRM building's damages.pdf

2. Applicant has provided small DI project cost certification; costs have been added as
applicant has certified them. Refer to 180595_TO 0371_Applicant Small DI 407382 Cost Self-
Certification_2021-05-27_MOP.pdf

406 HMP Scope

() Hazard Mitigation Proposal (HMP)

In accordance with the Advisory Base Flood Elevation (ABFE) map and the current effective
Flood Insurance Rate Map (FIRM), this building is located in Zone X. To prevent or reduce
damages in future similar events, the following mitigation measures have been proposed:

1. Include 35.55 SY of concrete admixture, similar to Crossco Acryl-B-60 A, to enhance the
performance and bonding of the concrete mix for plastering.

DI 407390 - UPR - Mayaguez Campus - Ramirez de Arellano (Ciencias y
Techonologia de Alimentos)

PA Works

Building Exterior:

Back Wall:

Center Side:

A [Repair 1/4 Inch wall surface hairline crack, 32 FT long, total wall surface area is 20 ft.
High x 35 ft. Long.

Building Exterior:

Back Wall:

East Side:

A [Repair 1/4 Inch wall surface hairline crack, 12 FT long, total wall surface area is 12 ft.
High x 10 ft. Long.

West Side:

A |Repair 1/2-inch expansion joint damage, 7 FT long

Front Wall:

East Side:
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A |Repair 1/4-inch wall surface hairline crack, 10 FT long, total wall surface area is 12 ft.
High x 10 ft. Long

Building Interior:

Second Floor

East Side:

A [Repair 1/4 Inch wall surface hairline crack near the roof column, 22 IN long

Scope Notes

1. Applicant has provided small DI project cost certification; costs have been added as
applicant has certified them. Refer to 180595_TO 0371_Applicant Small DI 407390 Cost Self-
Certification_2021-05-27_MOP.pdf

DI 407393 - UPR - Mayagtiez Campus - B Building (Alumni Colegial)

PA Works

Building B - Exterior East Wall:

A [Repair 108 SF of exterior wall surface plaster.

B |Repair 10 SF of exterior wall surface plaster.

C [Repair 108 SF of exterior wall surface plaster.

Scope Notes

1. Applicant indicated in RFI RFI# RFI-PRJ-52607 line item 129285, the damages located at
Building B Exterior South Wall are pre-disaster. The item was not included in the scope or
costed. Refer to and DR4473PR - Project 180595 - RFI-PRJ-52607 - Answer to questions
related with UPRM building's damages.pdf

2. Applicant has provided small DI project cost certification; costs have been added as
applicant has certified them. Refer to 180595_TO 0371_Applicant Small DI 407393 Cost Self-
Certification_2021-05-27_MOP.pdf

406 HMP Scope

In accordance with the Advisory Base Flood Elevation (ABFE) map and the current effective
Flood Insurance Rate Map (FIRM), this building is located in Zone X. To prevent or reduce
damages in future similar events, the following mitigation measures have been proposed:

1. Include 25.11 SY of concrete admixture, similar to Crossco Acryl-B-60 A, to enhance
the performance and bonding of the concrete mix for plastering.
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m. PW 00542 - UPR MAYAGUEZ

i. LOCATION PLAN
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FIPS#: 000-UEXX5-00
WO#: 65868

DR¥: 407371

GPS: 18.217712,-67.148535

ii. DESCRIPTION

Cm

-
-
-
b

i

1. UPR Mayagiiez - Huyke Residence

The Huyke Residence Building is a 1-level structure which
structural system (in my opinion) consists of reinforced
concrete columns and beams with metal roof cover. Building
envelopes have painted and plaster walls, metal windows and
doors. The building has an approximately footprint of
1,124.50 square feet. Build in 1945. GPS
Latitude/Longitude: 18.20819, -67.14159.

2. UPR Mayagiiez - Residence #5

Residence #5 is composed of sections R5A and R5B. It's a
single-story building of reinforced concrete and CMU. The
facility holds approximately 15 students /administrative
workers. The facility has an approximate footprint of 2,229
SF. Build in 1947. GPS Latitude/Longitude: 18.21222, -
67.13975.

3. UPR Mayagiiez - Doctoral Programs Building

Initials

The building is a 2-story reinforced concrete structure with a
plaster facade and a flat roof deck. The ground floor is used
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as a laboratory and first floor for storage. Build in 1990. GPS
Latitude/Longitude: 18.21763,-67.14862.

4. UPR Mayagiiez - Residence #3

= Residence #3 is composed of sections R3A and R3B. It's a
single story building of reinforced concrete and CMU. The
facility holds approximately 20 students and 25
administrative workers. The facility has an approximate
footprint of 2,679 SF. Build in 1947. GPS Latitude/
Longitude: 18.21188,-67.13953.

iii. SCOPE OF WORK- FEMA

The Scope of Work includes, but it’s not limited to:

DI 410551 - UPR - Mayaguez Campus - Huyke Residence

PA Works

1.001, Rear balcony:

1

Repair in kind, painted and plaster CMU wall of 15.5 ft. wide x 2.5 ft. high has a 5.5 FT long,
of cracks.

1.002, Storage:

1

Repair and paint in kind, painted and plaster CMU wall of 11.33 ft. wide x 11 ft. high has,

17.5 FT long, of multiple (11 ft. + 3 ft. + 3 ft. + 0.5 ft.) cracks damages.

DI 407366 - UPR — Mayagiiez Campus - Residence #5

PA Works

Residence # 5B, Office R5B-104:

1 [Remove and replace in kind, 7 each of ceramic floor tiles of 12 IN wide x 12 IN long at main
entrance, 12 IN long x 12 IN wide.

2 |Repair and paint in kind, concrete wall of 6 FT long x 9.5 FT high at north side, 4 LF long,
vertical crack next to door frame.

3 |Repair and paint in kind, concrete partition wall of 10.5 FT long x 9.5 FT high at east side,
10.5 LF long, horizontal, and vertical cracks along the joint with ceiling and down from the
corner.

4  |Repair and paint in kind, concrete wall of 9 FT long x 9.5 FT high at south side, 9.5 LF long,

vertical crack along the joint with the partition wall.

Office R5B-107:

1 [Concrete ceiling of 13 FT long x 9 FT wide in administrative office, 13 FT long x 1 FT wide,
(13 SF) affected area by crack on ceiling allowing water infiltration.
406 HMIP Scope
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1 |Add 7 SF of Tile Membrane - anti-fracture. Consider adding an elastomeric membrane anti-
fracture to prevent cracks from protruding up through your tile. Anti Fracture Membrane
protects tiles from cracking due to the horizontal movement in the substrate (base floor). The
membrane will allow the substrate to move independently from the tiled surface.

DI 407371 - UPR Mayaguez Campus - Doctoral Programs Building

PA Works

Building Exterior:

1 [Repair and paintin kind, 1,976 SF of Exterior wall surface plaster damage on the west side
of the building., 76 FT long x 26 FT wide, Multiple hairline cracks on the ground floor and
first floor of the building exterior surface plaster. The total area of the west wall is 1976
square feet. The damage area of 593 SF is approximately 30% of the total area.

2 |Repair and paint in kind, 580 SF of Exterior wall surface plaster, 29 FT long x 20 FT high,
Multiple hairline cracks on the east wall on the ground floor and first floor of the building
exterior surface plaster. Of the total area approximately 25% is damaged which is an area
of 145 SF.

Building Interior:

1 [Repair and paint in kind, hairline cracks, 26 LF long. Hairline cracks on the east, west and
south wall of the building on the first floor.

2 |Repair and paint in kind, hairline cracks, 31 LF long. Hairline cracks in the ceiling of the first
floor behind the drop ceiling.

DI 410509 - UPR — Mayagiiez Campus - Residence #3

PA Works

Residence #3, Between 3A and 3B:

1 [Repair and paint in kind, reinforced concrete partition wall of 15.5 FT long x 10 FT high
between both sections of the building, 15 LF long, diagonal crack visible on both sides of
the wall affecting the whole wall.

Residence #3A, exterior, front of lobby:

1 [Repair and paint in kind, concrete wall of 14 FT long x 4 FT high, next to main entrance, 4
LF long, vertical crack from top to bottom on joint with the column.

Lobby #1:

1 |Repairin kind, 234 SF of concrete floor slab of 18 FT long x 13 FT wide at main entrance,
18 FT long x 13 FT wide, settlement of floor slab by the joint between tiles affecting the
whole area.

Lobby #2:

1 |Repairinkind, 190 SF of concrete floor slab of 19 FT long x 10 FT wide, in front of music
room, 19 FT long x 10 FT wide, settlement of floor slab by the joint between tiles affecting
the whole area. Ten (10) ceramic floor tiles of 8" x 8" are detached.

Restroom R3A-106:
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1 [Repairin kind, clay/concrete ceiling of 7 FT long x 4 FT wide, on restroom, 2 FT long x 2 FT
wide, (4 SF) section of ceiling.

Room R3A-102:

1 |Repair and paint in kind, 36 SF of concrete wall of 9 FT long x 4 FT high, next to main
entrance, 9 FT long x 4 FT high, mapping cracks affecting all area.

2 |Repair and paint in kind, CMU partition wall of 13 FT long x 10 FT high, on west side, 7 FT
long x 10 FT high, (70 SF) Area affected by diagonal crack visible on both sides.
Residence #3B, Exterior, west wall:

1 [Repair and paint in kind, concrete wall of 38 FT long x 10 FT high, on west side, 10 LF long,
vertical crack from top to bottom caused by seismic movements.
Exteriors:

1 [Remove and replace in kind, concrete sidewalk of 18 FT long x 3.5 FT wide x 1 FT high at
main entrance, 18 FT long x 3.5 FT wide x 1 FT high, settlement of about 6".

Lobby:

1 [Repair and paint in kind, CMU wall of 5 FT long x 3 FT high, on south side, 3 LF long, vertical
crack from top to bottom on joint with the column.

2 |Repair and paint in kind, reinforced concrete wall of 12.5 FT long x 10 FT high, on east side,
12.5 LF long, horizontal crack along all the walls.

Office R3B-103:

1 [Remove and replace in kind, 10 each of ceramic floor tiles of 8 IN wide x 8 IN long, inside
office, 8 IN long x 8 IN wide.

406 HMP Scope
Lobby #1

1 |Add 224 SF of Tile Membrane - anti-fracture. Consider adding an elastomeric membrane anti-
fracture to prevent cracks from protruding up through your tile. Anti Fracture Membrane
protects tiles from cracking due to the horizontal movement in the substrate (base floor). The
membrane will allow the substrate to move independently from the tiled surface.

2 |Add 26 SY of Concrete admixture - Consider adding a concrete admixture to the mortar mix
such as Crossco Acryl-B-60 A or similar to enhance the performance and bonding of the
concrete mix for plastering.

Lobby #2

1 |Add 10 SF of Tile Membrane - anti-fracture. Consider adding an elastomeric membrane anti-
fracture to prevent cracks from protruding up through your tile. Anti Fracture Membrane
protects tiles from cracking due to the horizontal movement in the substrate (base floor). The
membrane will allow the substrate to move independently from the tiled surface.

2 |Add 22 SY of Concrete admixture - Consider adding a concrete admixture to the mortar mix
such as Crossco Acryl-B-60 A or similar to enhance the performance and bonding of the
concrete mix for plastering.

Restroom R3A-106

IAdd 22 SY of Concrete admixture - Consider adding a concrete admixture to the mortar mix
such as Crossco Acryl-B-60 A or similar to enhance the performance and bonding of the
concrete mix for plastering.

Office R3B-103:

IAdd 10 SF of Tile Membrane - anti-fracture. Consider adding an elastomeric membrane anti-
fracture to prevent cracks from protruding up through your tile. Anti Fracture Membrane
protects tiles from cracking due to the horizontal movement in the substrate (base floor). The
membrane will allow the substrate to move independently from the tiled surface
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2. APPENDIX G
PHOTOS

To see UPR MAYAGUEZ, please CLICK HERE

To see UPR UTUADO, please CLICK HERE

To see UPR PONCE, please CLICK HERE

END Of DOCUMENT
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